BAGONG PILIPINAS

PHILIPPINE PORTS AUTHORITY

RESOLUTION NO. B064-2023(E)
PMO BATANGAS BIDS AND AWARDS COMMITTEE
(PMOB-BAC)

WHEREAS, pursuant to Resolution No. **A059-2023(E)**, the Philippine Ports Authority, Port Management Office of Batangas (PPA-PMOB), Bids and Awards Committee (PMOB-BAC) recommended the procurement of the project: **Maintenance of VTMS Radar Station Building, R.S. 2, Matoco** in accordance with **Section 53.9, Small Value Procurement**, of the **2016 Revised Implementing Rules and Regulations of Republic Act No. 9184**, and was approved;

WHEREAS, the Approved Budget for the Contract (ABC) for the aforementioned project in the amount of **NINE HUNDRED EIGHTY FIVE THOUSAND SEVEN HUNDRED SEVENTY FIVE PESOS, (PHP 985,775.00) PHILIPPINE CURRENCY *(Vat Inclusive)***;

WHEREAS, applicable Request for Quotation (RFQ) was posted at the PhilGEPS website, PPA website, and at the PPA Bulletin Board from **03 November–09 November 2023**;

WHEREAS, applicable Request for Quotation (RFQ) was likewise distributed to local suppliers;

WHEREAS, in response to said RFQ, only **STA. CRUZ CONSTRUCTION AND GENERAL SERVICES** submitted its bid/quotation before the deadline of **9:00 am, 09 November 2023**;

WHEREAS, during examination of the documents, it was found that the documents submitted by **STA. CRUZ CONSTRUCTION AND GENERAL SERVICES** found compliant with the requirements and their quotation was determined as follows:

Item No.	Qty	Unit	Item Description	Quoted Amount
I	1	lot	**General Expenses**	69,564.98
II	1	lot	**Repair of Steel Tower Frame Members**	206,263.75
III	1	lot	**Repainting Works**	343,052.95
IV	1	lot	**Repair of Radar Station Building**	364,978.80
			TOTAL AMOUNT (IN PESOS)	**983,860.48**

WHEREAS, after the opening of RFQ, the Technical Working Group (TWG) conducted post-qualification on **STA. CRUZ CONSTRUCTION AND GENERAL SERVICES;**

WHEREAS, per **Post Qualification Report** of the **Technical Working Group (TWG)** they verified and ascertained that said contractor has complied with all the requirements of the **Small Value Procurement** in accordance with **Section 53.9 of the 2016 Revised IRR of RA 9184**;

NOW, THEREFORE, for and in consideration of the foregoing, and to promote economy and efficiency in the procurement, the PMO Batangas Bids and Awards Committee (PMOB-BAC) hereby resolves, as it is hereby resolved, to respectfully recommend to the Port Manager, the award of contract/Purchase Order to **STA. CRUZ CONSTRUCTION AND GENERAL SERVICES** as the single calculated and responsive quotation for the project **MAINTENANCE OF VTMS RADAR STATION BUILDING, R.S. 2, MATOCO** in the amount of **NINE HUNDRED EIGHTY THREE THOUSAND EIGHT HUNDRED SIXTY PESOS AND 48/100 (PHP 983,860.48), PHILIPPINE CURRENCY;**

SIGNED AND RECOMMENDED by the Chairperson and Members of the PMOB-BAC, PPA-PMOB this **15th** day of **November 2023** at the **PPA-PMOB Office, Calicanto, Batangas City**.

ERIK NOBLE B CASTILLO
Regular Member

CESAR B GUCE
End-User

CRISANTO L RABINA
Regular Member

ARNOLD S NAVARRO
Vice-Chairperson

JEFREN P PANGANIBAN
Chairperson

Approved:

JOSELITO O SINOCRUZ PhD
Port Manager