BAGONG PILIPINAS

PHILIPPINE PORTS AUTHORITY

RESOLUTION NO. B066-2023(E)
PMO BATANGAS BIDS AND AWARDS COMMITTEE
(PMOB-BAC)

WHEREAS, pursuant to Resolution No. **A062-2023(E)**, the Philippine Ports Authority, Port Management Office of Batangas (PPA-PMOB), Bids and Awards Committee (PMOB-BAC) recommended the procurement of the project: **Maintenance of PTB/TMO Building, Port of Calatagan, Batangas** in accordance with **Section 53.9, Small Value Procurement**, of the **2016 Revised Implementing Rules and Regulations of Republic Act No. 9184**, and was approved;

WHEREAS, the Approved Budget for the Contract (ABC) for the aforementioned project in the amount of **NINE HUNDRED SEVENTY THOUSAND THREE HUNDRED SIXTY SIX PESOS, (PHP 970,366.00) PHILIPPINE CURRENCY *(Vat Inclusive)***;

WHEREAS, applicable Request for Quotation (RFQ) was posted at the PhilGEPS website, PPA website, and at the PPA Bulletin Board from **03 November–09 November 2023**;

WHEREAS, applicable Request for Quotation (RFQ) was likewise distributed to local suppliers;

WHEREAS, in response to said RFQ, only **GREENFIELD CONSTRUCTION** submitted its bid/quotation before the deadline of **9:00 am, 09 November 2023**;

WHEREAS, during examination of the documents, it was found that the documents submitted by **GREENFIELD CONSTRUCTION** found compliant with the requirements and their quotation was determined as follows:

Item No.	Qty	Unit	Item Description	Quoted Amount
I	1	lot	**General Expenses**	56,300.00
II	1	lot	**Maintenance of PTB/TMO Bldg.**	554,471.00
III	1	lot	**Maintenance of Water System**	357,150.00
			TOTAL AMOUNT (IN PESOS)	**967,921.00**

WHEREAS, after the opening of RFQ, the Technical Working Group (TWG) conducted post-qualification on **GREENFIELD CONSTRUCTION;**

WHEREAS, per **Post Qualification Report** of the **Technical Working Group (TWG)** they verified and ascertained that said contractor has complied with all the requirements of the **Small Value Procurement** in accordance with **Section 53.9 of the 2016 Revised IRR of RA 9184**;

NOW, THEREFORE, for and in consideration of the foregoing, and to promote economy and efficiency in the procurement, the PMO Batangas Bids and Awards Committee (PMOB-BAC) hereby resolves, as it is hereby resolved, to respectfully recommend to the Port Manager, the award of contract/Purchase Order to **GREENFIELD CONSTRUCTION** as the single calculated and responsive quotation for the project **MAINTENANCE OF PTB/TMO BUILDING, PORT OF CALATAGAN, BATANGAS** in the amount of **NINE HUNDRED SIXTY SEVEN THOUSAND NINE HUNDRED TWENTY ONE PESOS (PHP 967,921.00), PHILIPPINE CURRENCY;**

SIGNED AND RECOMMENDED by the Chairperson and Members of the PMOB-BAC, PPA-PMOB this **15th** day of **November 2023** at the **PPA-PMOB Office, Calicanto, Batangas City**.

ERIK NOBLE B CASTILLO
Regular Member

CESAR B GUCE
End-User

CRISANTO L RABINA
Regular Member

ARNOLD S NAVARRO
Vice-Chairperson

JEFREN P PANGANIBAN
Chairperson

Approved:

JOSELITO O SINOCRUZ PhD
Port Manager