BAGONG PILIPINAS

PHILIPPINE PORTS AUTHORITY

RESOLUTION NO. B069-2023(E)
PMO BATANGAS BIDS AND AWARDS COMMITTEE
(PMOB-BAC)

WHEREAS, pursuant to Resolution No. **A063-2023(E)**, the Philippine Ports Authority, Port Management Office of Batangas (PPA-PMOB), Bids and Awards Committee (PMOB-BAC) recommended the procurement of the project: **Maintenance of Port Facilities, Port of Nasugbu, Batangas** in accordance with **Section 53.9, Small Value Procurement**, of the **2016 Revised Implementing Rules and Regulations of Republic Act No. 9184**, and was approved;

WHEREAS, the Approved Budget for the Contract (ABC) for the aforementioned project in the amount of **NINE HUNDRED SEVENTY THOUSAND FIVE HUNDRED FIFTY FOUR PESOS, (PHP 970,554.00) PHILIPPINE CURRENCY *(Vat Inclusive)***;

WHEREAS, applicable Request for Quotation (RFQ) was posted at the PhilGEPS website, PPA website, and at the PPA Bulletin Board from **03 November–09 November 2023**;

WHEREAS, applicable Request for Quotation (RFQ) was likewise distributed to local suppliers;

WHEREAS, in response to said RFQ, only **STA CRUZ CONSTRUCTION AND GENERAL SERVICES** submitted its bid/quotation before the deadline of **9:00 am, 09 November 2023**;

WHEREAS, during examination of the documents, it was found that the documents submitted by **STA CRUZ CONSTRUCTION AND GENERAL SERVICES** found compliant with the requirements and their quotation was determined as follows:

Item No.	Qty	Unit	Item Description	Quoted Amount
I	1	lot	**General Expenses**	119,682.60
II	1	lot	**Repainting of Perimeter Fence**	319,777.25
III	1	lot	**Maintenance of Roadway Lighting**	203,383.76
IV	1	lot	**Maintenance of Welcome Arch & Gate**	94,559.30
V	1	lot	**Repainting of Guardhouse**	47,616.76
VI	1	lot	**Maintenance of PTB**	183,009.15
			TOTAL AMOUNT (IN PESOS)	**968,028.82**

WHEREAS, after the opening of RFQ, the Technical Working Group (TWG) conducted post-qualification on **STA CRUZ CONSTRUCTION AND GENERAL SERVICES;**

WHEREAS, per **Post Qualification Report** of the **Technical Working Group (TWG)** they verified and ascertained that said contractor has complied with all the requirements of the **Small Value Procurement** in accordance with **Section 53.9 of the 2016 Revised IRR of RA 9184**;

NOW, THEREFORE, for and in consideration of the foregoing, and to promote economy and efficiency in the procurement, the PMO Batangas Bids and Awards Committee (PMOB-BAC) hereby resolves, as it is hereby resolved, to respectfully recommend to the Port Manager, the award of contract/Purchase Order to **STA CRUZ CONSTRUCTION AND GENERAL SERVICES** as the single calculated and responsive quotation for the project **MAINTENANCE OF PORT FACILITIES, PORT OF NASUGBU, BATANGAS** in the amount of **NINE HUNDRED SIXTY EIGHT THOUSAND TWENTY EIGHT PESOS AND 82/100 (PHP 968,028.82), PHILIPPINE CURRENCY;**

SIGNED AND RECOMMENDED by the Chairperson and Members of the PMOB-BAC, PPA-PMOB this **15th** day of **November 2023** at the **PPA-PMOB Office, Calicanto, Batangas City**.

ERIK NOBLE B CASTILLO
Regular Member

CESAR B GUCE
End-User

CRISANTO L RABINA
Regular Member

ARNOLD S NAVARRO
Vice-Chairperson

JEFREN P PANGANIBAN
Chairperson

Approved:

JOSELITO O SINOCRUZ PhD
Port Manager