BAGONG PILIPINAS

PHILIPPINE PORTS AUTHORITY

RESOLUTION NO. B077-2023(E)
PMO BATANGAS BIDS AND AWARDS COMMITTEE
(PMOB-BAC)

WHEREAS, pursuant to Resolution No. **A071-2023(E)**, the Philippine Ports Authority, Port Management Office of Batangas (PPA-PMOB), Bids and Awards Committee (PMOB-BAC) recommended the procurement of the project: **Maintenance of Port Facilities, Port of Romblon, Romblon** in accordance with **Section 53.9, Small Value Procurement**, of the **2016 Revised Implementing Rules and Regulations of Republic Act No. 9184**, and was approved;

WHEREAS, the Approved Budget for the Contract (ABC) for the aforementioned project in the amount of **NINE HUNDRED EIGHTY TWO THOUSAND ONE HUNDRED THIRTY FOUR PESOS, (PHP 982,134.00) PHILIPPINE CURRENCY *(Vat Inclusive)*;**

WHEREAS, applicable Request for Quotation (RFQ) was posted at the PhilGEPS website, PPA website, and at the PPA Bulletin Board from **21 November–24 November 2023**;

WHEREAS, applicable Request for Quotation (RFQ) was likewise distributed to local suppliers;

WHEREAS, in response to said RFQ, only **STA. CRUZ CONSTRUCTION AND GENERAL SERVICES** submitted its bid/quotation before the deadline of **9:00 am, 24 November 2023**;

WHEREAS, during examination of the documents, it was found that the documents submitted by **STA. CRUZ CONSTRUCTION AND GENERAL SERVICES** found compliant with the requirements and their quotation was determined as follows:

Item No.	Qty	Unit	Item Description	Quoted Amount
I	1	lot	General Expenses	70,638.20
II	1	lot	Maintenance of Welcome Arch & Gate	62,207.50
III	1	lot	Repainting of Perimeter & Movable Fence	206,071.00
IV	1	lot	Maintenance of Roadway Lighting System	300,643.10
V	1	lot	Repainting of Guardhouse	45,822.66
VI	1	lot	Maintenance of Covered Walkway	294,285.60
			TOTAL AMOUNT (IN PESOS)	**979,668.06**

WHEREAS, after the opening of RFQ, the Technical Working Group (TWG) conducted post-qualification on **STA. CRUZ CONSTRUCTION AND GENERAL SERVICES;**

WHEREAS, per **Post Qualification Report** of the **Technical Working Group (TWG)** they verified and ascertained that said contractor has complied with all the requirements of the **Small Value Procurement** in accordance with **Section 53.9 of the 2016 Revised IRR of RA 9184**;

NOW, THEREFORE, for and in consideration of the foregoing, and to promote economy and efficiency in the procurement, the PMO Batangas Bids and Awards Committee (PMOB-BAC) hereby resolves, as it is hereby resolved, to respectfully recommend to the Port Manager, the award of contract/Purchase Order to **STA. CRUZ CONSTRUCTION AND GENERAL SERVICES** as the single calculated and responsive quotation for the project **MAINTENANCE OF PORT FACILITIES, PORT OF ROMBLON, ROMBLON** in the amount of **NINE HUNDRED SEVENTY NINE THOUSAND SIX HUNDRED SIXTY EIGHT PESOS AND 06/100 (PHP 979,668.06), PHILIPPINE CURRENCY;**

SIGNED AND RECOMMENDED by the Chairperson and Members of the PMOB-BAC, PPA-PMOB this **29th** day of **November 2023** at the **PPA-PMOB Office, Calicanto, Batangas City**.

ERIK NOBLE B CASTILLO
Regular Member

CESAR B GUCE
End-User

CRISANTO L RABINA
Regular Member

ARNOLD S NAVARRO
Vice-Chairperson

JEFREN P PANGANIBAN
Chairperson

Approved:

JOSELITO O SINOCRUZ PhD
Port Manager