BAGONG PILIPINAS

PHILIPPINE PORTS AUTHORITY

**BIDS AND AWARDS COMMITTEE FOR THE PROCUREMENT OF GOODS AND CONSULTANCY SERVICES AND FOR ENGINEERING PROJECTS (PMO-PALAWAN-BAC)**

Resolution No. 04
Series of 2024

**A Resolution declaring Kayano Trading and Construction as the Single Calculated Responsive Bidder for the project MPF-PLW-03-2024 Maintenance of Various Port Physical Facilities, Port of Cuyo, Cuyo, Palawan and Recommending Approval Thereof and Recommending Award of Contract.**

WHEREAS, on July 26 – August 1, 2024, the Philippine Ports Authority- Port Management Office of Palawan advertised/ posted the Invitation to Bid for the project MPF-PLW-04-2024 Maintenance of Various Port Physical Facilities, Port of Coron, Coron, Palawan in the PhilGEPS and PPA websites, and at bulletin board of PMO- Palawan in the PhilGEPS and PPA websites, and at bulletin board of PMO- Palawan continuously for seven (7) days;

WHEREAS, the Approved Budget for the Contract to be Bid as posted/advertised is **₱ 470,232.60**;

WHEREAS, in response to the said advertisement, two (2) prospective bidders bought the Official Bid Documents at 1,000.00 each:

1). Kayano Trading and Construction
2). R.R. Leoncio Construction

WHEREAS, only Kayano Trading and Construction submitted its bid in a sealed envelope within the published deadline;

WHEREAS, at 9:30 A.M. on 14 August 2024, the Technical Bids of all bidders were opened and passed the preliminary examination. After which, the Financial Bid were opened and also passed the preliminary examination and the results of the Financial Bids are tabulated as follows:

| Bidders | Total Bid as Read during Bid Opening | Approved Budget for the Contract | % Variance from ABC |
|---|---|---|---|
| Kayano Trading and Construction | 468,149.06 | 470,232.60 | 0.443% lower than ABC |

WHEREAS, the detailed evaluation of bid, conducted at 2:00 P.M. on 16 August 2024 resulted in the following:

| RANK | BIDDERS | Total Bid as Read during Bid Opening | Total Bid as Calculated | Discrepancy | Approved budget for the Contract |
|---|---|---|---|---|---|
| 1 | Kayano Trading and Construction | 468,149.06 | 468,149.95 | (+)0.89 | 470,232.60 |

WHEREAS, the Bids and Awards Committee (BAC) declared the Bid of Kayano Trading & Construction as the Single Calculated Bid;

WHEREAS, upon post-qualification or careful examination, validation and verification of all the eligibility, technical/project and financial requirements submitted by Kayano Trading and Construction, its bid has been found to be responsive pursuant to RA 9184 and its 2016 Revised IRR and Latest GPPB Issuances;

NOW THEREFORE, for and in consideration of the foregoing premises, the PMO-Palawan Bids and Awards Committee hereby RESOLVE as it is hereby RESOLVED to recommend the following:

1. To declare Kayano Trading and Construction as the bidder with the Lowest Calculated Responsive Bid for the project MPF-PLW-04-2024 Maintenance of Various Port Physical Facilities, Port of Coron, Coron, Palawan;

2. To recommend for approval by the Port Manager/Head of the Procuring Entity (HOPE) of PMO- Palawan the foregoing findings; and

3. To recommend award of contract of the subject project to Kayano Trading & Construction in its submitted bid amount of **Four Hundred Sixty-Eight Thousand One Hundred Forty-Nine Pesos and Six Centavos (Php 468,149.06).**

APPROVED AND ADOPTED by the PMO Palawan-BAC on 30 August 2024.

**JEMUEL B. APELLIDO**
BAC Chairperson

**ERWIN S. GATPANDAN**
Vice Chairperson

**FRASY M. DE GUZMAN**
Member

**ALLAN S. MANUEL**
Member

**MARITES C. COHEN**
Member

APPROVED:

**ELIZALDE M. ULSON**
Port Manager