BAGONG PILIPINAS

PHILIPPINE PORTS AUTHORITY

BIDS AND AWARDS COMMITTEE FOR THE PROCUREMENT OF GOODS AND CONSULTANCY SERVICES AND FOR ENGINEERING PROJECTS (PMO-PALAWAN-BAC)

Resolution No. 05
Series of 2024

A Resolution declaring R.R. Leoncio Construction as the Lowest Calculated Responsive Bidder for the project MPF-PLW-04-2024 Maintenance of Various Port Physical Facilities, Port of Coron, Coron, Palawan and Recommending Approval Thereof and Recommending Award of Contract.

WHEREAS, on July 26 – August 1, 2024, the Philippine Ports Authority- Port Management Office of Palawan advertised/ posted the Invitation to Bid for the project MPF-PLW-04-2024 Maintenance of Various Port Physical Facilities, Port of Coron, Coron, Palawan in the PhilGEPS and PPA websites, and at bulletin board of PMO- Palawan in the PhilGEPS and PPA websites, and at bulletin board of PMO- Palawan continuously for seven (7) days;

WHEREAS, the Approved Budget for the Contract to be Bid as posted/advertised is **₱ 989,993.31**;

WHEREAS, in response to the said advertisement, two (2) prospective bidders bought the Official Bid Documents at 1,000.00 each:

1). R.R. Leoncio Construction
2). Orient Star Construction Inc.

WHEREAS, R.R. Leoncio Construction and Orient Star Construction Inc. submitted their bids in sealed envelope within the published deadline;

WHEREAS, at 9:30 A.M. on 14 August 2024, the Technical Bids of all bidders were opened and passed the preliminary examination. After which, the Financial Bid were opened and also passed the preliminary examination and the results of the Financial Bids are tabulated as follows:

Bidders	Total Bid as Read during Bid Opening	Approved Budget for the Contract	% Variance from ABC
R.R. Leoncio Construction	908,793.34	989,993.31	8.202% lower than ABC
Orient Star Construction, Inc.	987,945.78	989,993.31	0.207% lower than ABC

WHEREAS, the detailed evaluation of bid, conducted at 2:00 P.M. on 16 August 2024 resulted in the following:

RANK	BIDDERS	Total Bid as Read during Bid Opening	Total Bid as Calculated	Discrepancy	Approved budget for the Contract
1	R.R. Leoncio Construction	908,793.34	908,793.34		989,993.31
2	Orient Star Construction, Inc.	987,945.78	987,945.86	(+)0.08	989,993.31

WHEREAS, the Bids and Awards Committee (BAC) declared the Bid of R.R. Leoncio Construction as the Lowest Calculated Bid;

WHEREAS, upon post-qualification or careful examination, validation and verification of all the eligibility, technical/project and financial requirements submitted by R.R. Leoncio Construction, its bid has been found to be responsive pursuant to RA 9184 and its 2016 Revised IRR and Latest GPPB Issuances;

NOW THEREFORE, for and in consideration of the foregoing premises, the PMO-Palawan Bids and Awards Committee hereby RESOLVE as it is hereby RESOLVED to recommend the following:

1. To declare R.R. Leoncio Construction as the bidder with the Lowest Calculated Responsive Bid for the project MPF-PLW-04-2024 Maintenance of Various Port Physical Facilities, Port of Coron, Coron, Palawan;

2. To recommend for approval by the Port Manager/Head of the Procuring Entity (HOPE) of PMO- Palawan the foregoing findings; and

3. To recommend award of contract of the subject project to R.R. Leoncio Construction in its submitted bid amount of **Nine Hundred Eight Thousand Seven Hundred Ninety-Three Pesos and Thirty-Four Centavos (Php 908,793.34).**

APPROVED AND ADOPTED by the PMO Palawan-BAC on 30 August 2024.

JEMUEL B. APELLIDO
BAC Chairperson

ERWIN S. GATPANDAN
Vice Chairperson

FRASY M. DE GUZMAN
Member

ALLAN S. MANUEL
Member

MARITES C. COHEN
Member

APPROVED:

ELIZALDE M. ULSON
Port Manager