

BIDS AND AWARDS COMMITTEE FOR THE PROCUREMENT OF GOODS AND CONSULTANCY SERVICES AND FOR ENGINEERING PROJECTS (PMO-PALAWAN-BAC)

Resolution No. 13 Series of 2023

A Resolution declaring GIANT MaPhil Construction as the Single Calculated Bidder for the project MPF-PLW-02-2023 Maintenance of Various Port Physical Facilities, Port of El Nido, Palawan and Recommending Approval Thereof and Recommending Award of Contract.

WHEREAS, the Philippine Ports Authority, PMO-Palawan posted an Invitation to Bid for the project MPF-PLW-0-2-2023 Maintenance of Various Port Physical Facilities, Port of El Nido, El Nido, Palawan, in the website of the PPA, PhilGEPS and in the Bulletin Board of PMO-Palawan on September 14 - 20, 2023, continuously for seven (7) calendar days.

WHEREAS, the Approved Budget for the Contract to be Bid as posted/advertised is **P 819,033.36**.

WHEREAS, the PMO Palawan BAC sent invitations to the following:

- 1. Carina Electrical and Construction Supply
- 2. Orient Star Construction, Inc.
- 3. Giant MaPhil Construction
- 4. M. Luengo Construction

WHEREAS, in response to the said advertisement/invitation for negotiation, two (2) prospective bidders bought the Official Bid Documents at ₱1,000 each:

- 1. Orient Star Construction, Inc.
- 2. Giant MaPhil Construction

WHEREAS, the contractors/bidders submitted their bids in a sealed envelope within the published deadline;

WHEREAS, at 9:30 A.M. on 04 October 2023 the Technical Bids of ORIENT STAR CONSTRUCTION and GIANT MaPHIL CONSTRUCTION were opened and both passed the preliminary examination. After which, the Financial Bid were opened and also passed the preliminary examination and the result of their Financial Bids are tabulated as follows:

AN FOR

Bidders	Total Bid as Read during Bid Opening	Approved Budget for the Contract	% Variance from ABC
Orient Star Construction, Inc.	₱ 816,252.04	₱ 819,033.36	.34% Lower than ABC
Giant MaPhil Construction	₱ 697,461.36	₱ 819,033.36	14.84% Lower than ABC

WHEREAS, the detailed evaluation of bid, conducted at 2:00 P.M. on 09 October 2023 resulted in the following:

Rank	Bidder Identification/ Name	Total Bid as Read during Bid Opening	Total Bid as Calculated	Discrepancy	Approved Budget for the Contract
1	Giant MaPhil Construction	₱697,461.36	₱ 697,460.08	(-) 1.28	₱ 854,744.94

WHEREAS, upon careful examination, validation and verification of all the eligibility, technical/project and financial requirements, the bid of Orient Star Construction, Inc. has failed to attach the detailed estimates for Bill No. II. Maintenance Guesthouse, Item 2.02 Repair of CR Fixtures, the BAC declared the bid of Orient Star Construction, Inc. as non-responsive;

WHEREAS, the Bids and Awards Committee (BAC) declared the Bid of Giant MaPhil Construction as the Single Calculated Bid;

NOW THEREFORE, for and in consideration of the foregoing premises, the PMO-Palawan Bids and Awards Committee hereby RESOLVE as it is hereby RESOLVED to recommend the following:

- 1. To declare Giant MaPhil Construction as the bidder with the Single Calculated Responsive Bid for the project MPF-PLW-02-2023 Maintenance of Various Port Physical Facilities, Port of El Nido, Palawan;
- 2. To recommend for approval by the Port Manager/Head of the Procuring Entity (HOPE) of PMO- Palawan the foregoing findings; and
- To recommend award of contract of the subject project to Giant MaPhil Construction in its submitted bid amount of Six Hundred Ninety-Seven Thousand Four Hundred Sixty Pesos and Eight Centavos (Php 697,460.08).

7 F

APPROVED AND ADOPTED by the PMO Palawan-BAC on October 18, 2023.

BAC Chairperson

ERWIN'S GATPANDAN Vice Chairperson

M. DE GUZMAN Member

ALLAN S. MANUEL Member

Member

APPROVED:

mellow **ELIZALDE M. ULSON** Port Manager