

BIDS AND AWARDS COMMITTEE FOR THE PROCUREMENT OF GOODS AND CONSULTANCY SERVICES AND FOR ENGINEERING PROJECTS (PMO-PALAWAN-BAC)

Resolution No. 14 Series of 2023

A Resolution declaring Orient Star Construction, Inc. as the Single Calculated Bidder for the project MPF-PLW-03-2023 Maintenance of Various Physical Facilities, Port of Cuyo, Cuyo, Palawan and Recommending Approval Thereof and Recommending Award of Contract.

WHEREAS, the Philippine Ports Authority, PMO-Palawan posted an Invitation to Bid for the project MPF-PLW-03-2023 Maintenance of Various Port Physical Facilities, Port of Cuyo, Cuyo, Palawan, in the website of the PPA, PhilGEPS and in the Bulletin Board of PMO-Palawan on September 14 - 20, continuously for seven (7) calendar days.

WHEREAS, the Approved Budget for the Contract to be Bid as posted/advertised is **P 891,063.31**.

WHEREAS, in response to the said advertisement/invitation, two (2) prospective bidders bought the Official Bid Documents at ₱1,000 each:

- 1. Orient Star Construction, Inc.
- 2. Giant MaPhil Construction

WHEREAS, the contractors/bidders submitted their bids in a sealed envelope within the published deadline;

WHEREAS, at 9:30 A.M. on 04 October 2023 the Technical Bids of ORIENT STAR CONSTRUCTION and GIANT MaPHIL CONSTRUCTION were opened and both passed the preliminary examination. After which, the Financial Bid were opened and also passed the preliminary examination and the result of their Financial Bids are tabulated as follows:

Bidders	Total Bid as Read during Bid Opening	Approved Budget for the Contract	% Variance from ABC	
Orient Star Construction, Inc.	₱ 889,145.49	₱ 891,063.31	.22% Lower than ABC	
Giant MaPhil Construction	₱ 757,539.25	₱ 891,063.31	14.98% Lower than ABC	

WHEREAS, the detailed evaluation of bid, conducted at 2:00 P.M. on 09 October 2023 resulted in the following:

N A

Rank	Bidder Identification/ Name	Total Bid as Read during Bid Opening	Total Bid as Calculated	Discrepancy	Approved Budget for the Contract
1	Orient Star Construction, Inc.	₱889,145.49	₱ 889,145.49	0	₱ 891,063.31

WHEREAS, upon careful examination, validation and verification of all the eligibility, technical/project and financial requirements, the PMO Palawan - BAC found that the bid of Giant MaPhil Construction failed to comply with the requirements and conditions specified in the Bidding Documents of the project MPF-PLW-03-2023 Maintenance of Various Port Facilities, Port of Cuyo, Cuyo, Palawan. The BAC declared the bid of Giant Maphil Construction as non-responsive based on the following grounds:

- 1. Erroneous titles of items under Bills II to VII in the detailed estimates.
- 2. Erroneous titles of Bills IV to VIII in the detailed estimates and Bills of Quantities.
- 3. An unapproved Bill item was included in both the detailed estimates and the Bill of Quantities

WHEREAS, the Bids and Awards Committee (BAC) declared the Bid of Orient Star Construction, Inc. as the Single Calculated Bid;

NOW THEREFORE, for and in consideration of the foregoing premises, the PMO-Palawan Bids and Awards Committee hereby RESOLVE as it is hereby RESOLVED to recommend the following:

- To declare Orient Star Construction, Inc. as the bidder with the Single Calculated Responsive Bid for the project MPF-PLW-03-2023 Maintenance of Various Port Physical Facilities, Port of Cuyo, Cuyo, Palawan;
- 2. To recommend for approval by the Port Manager/Head of the Procuring Entity (HOPE) of PMO- Palawan the foregoing findings; and
- 3. To recommend award of contract of the subject project to Orient Star Construction in its submitted bid amount of Eight Hundred Eighty-Nine Thousand One Hundred Forty-Five Pesos and Forty-Nine Centavos (Php 889,145.49).



APPROVED AND ADOPTED by the PMO Palawan-BAC on October 18, 2023.

JEMUEL B. APELLIDO

ERWIN'S. GATPANDAN
Vice Chairperson

FRASY M. DE GUZMAN Member

ALLANS. MANUEL Member MARITES C. COHEN
Member

APPROVED:

ELIZALDE M. ULSON
Port Manager