

PORT MANAGEMENT OFFICE - PALAWAN

Port Area, Puerto Princesa City, Palawan Telefax. Nos. (048) 434-5321/(048) 434-5626/(048) 433-2351
Telephone Nos. (048) 433-2351/ (048) 434-2945/(048) 434-6606/(048)-434-4881
Email address: pmoppc@yahoo.com.hk, pmopuerto@gmail.com

**BIDS AND AWARD COMMITTEE FOR ENGINEERING PROJECTS
Resolution No. 18
Series of 2017**

**Declaring the Bid of ORIENT STAR CONSTRUCTION INC. as the Single
Calculated Responsive Bid for the project NRP-PLW-02-2017 Repair of
Passenger Terminal/TMO Building, Port of El Nido, El Nido, Palawan and
Recommending Approval Thereof and Recommending Award of Contract**

WHEREAS, the Philippine Ports Authority- Port Management Office of Palawan advertised/posted the Invitation to Bid for the project NRP-PLW-02-2017 Repair of Passenger Terminal/TMO Building, Port of El Nido, El Nido, Palawan in the PhilGEPS and PPA websites and at the bulletin board of PMO-Palawan continuously for seven days from November 1 to 7, 2017;

WHEREAS, the Approved Budget for the Contract to be Bid as published/ advertised/ posted is **P 3,605,540.86**;

WHEREAS, in response to said advertisement, three (3) prospective bidders secured the Bid Documents in the amount of **P 5,000.00**, namely:

- 1.) BCT TRADING AND CONSTRUCTIONJ
- 2.) MARYKNOLL BUILDERS & TRADING
- 3.) ORIENT STAR CONSTRUCTION, INC.

WHEREAS, the contractors/bidders submitted their bids in sealed envelope within published deadline;

WHEREAS, at 8:49 A.M. on November 21, 2017, the Technical Bid of MARYKNOLL BUILDERS & TRADING was opened and failed the Eligibility Requirement due to the following reasons:

- 1.) On Bid Form IX, (Breakdown of Major Categories of Work of Prospective Bidder's Completed Contract Similar to Contract to be Bid) the Similar Major Categories of Work required quantity (50% of BOQ) submitted for Item 1. "Masonry Works" and Item 3. "Painting Works" were insufficient.
- 2.) Non-submission of Certificates of Accomplishment of all on-going Government Contracts/Projects immediately after the Form X, (Statement of All On-Going Projects of Prospective Bidder).
- 3.) The bidder failed to show detailed computation of NFCC by substituting the values in the formula.

VISION

By 2020, PPA shall have provided port services of global standards.

MISSION

1. *Provide reliable and responsive services in ports, sustain development of communities and environment, and be a model corporate agency of the government.*
2. *Establish a mutually beneficial, equitable and fair relationship with partners and service providers.*
3. *Provide meaningful and gainful employment while creating a nurturing environment that promotes continuous learning and improvement.*
4. *Establish a world-class port operation that is globally competitive adding value to the country's image and reputation.*

WHEREAS, at 9:18 A.M., the Technical Bid of ORIENT STAR CONSTRUCTION INC. was opened and passed the preliminary examination. After which, the Financial Bids was opened and also passed the preliminary examination, and the result of its Financial Bid is tabulated as follows:

<i>Name Bidder</i>	<i>Bid Amount As Read During Opening of Bids</i>	<i>ABC</i>	<i>% Variance From ABC</i>
ORIENT STAR CONSTRUCTION INC.	3,590,735.25	3,605,540.86	0.4106%

WHEREAS, at 9:39 A.M., the Technical Bid of BCT TRADING AND CONSTRUCTION was opened and failed the Eligibility Requirement due to the following reasons:

- 1.) On Form X, (Statement of All On-Going Projects of Prospective Bidder) the bidder failed to submit updated project accomplishments of the following on-going Government Contracts/Projects that were previously used in the opening of bids for the project NCP-PLW-03-2017 Construction of Cargo/Transit Shed, Port of Culion, Culion, Palawan:
 - a. Impvt/Widening of F.B. Reyes (Busuanga Coron) Road K0011+(-387)-K0012+180;K0012+196.00-K0014+278.00, Coron, Palawan;
 - b. Impvt/Widening of F.B. Reyes (Busuanga-Coron) Road K0014+278.00-K0017+843.00, Coron, Palawan;
 - c. Const./Improvement of New-Quezon-Cheey-San Jose Decalachao Road to Busuanga Airport, Sta. 35+656.00-Sta. 39+800.00, Busuanga, Palawan, and
 - d. Dredging of Puerto Princesa Port, Puerto Princesa City

WHEREAS, the detailed evaluation of bid of ORIENT STAR CONSTRUCTION, INC. conducted at 4:08 P.M. on November 21, 2017 resulted in the following:

<i>Name Bidder</i>	<i>Bid Amount as Calculated</i>	<i>ABC</i>	<i>% Variance From ABC</i>	<i>Rank</i>
ORIENT STAR CONSTRUCTION, INC.	3,590,735.25	3,605,540.86	0.4106%	Single Calculated Bid

WHEREAS, upon post-qualification or careful examination, validation and verification of all the eligibility, technical/project and financial requirements submitted by ORIENT STAR CONSTRUCTION INC., its bid has been found to be responsive;


NOW, THEREFORE, We, the Members of the Bids and Awards Committee for Engineering Projects of PMO-Palawan, hereby RESOLVE, as it hereby RESOLVED:

To declare ORIENT STAR CONSTRUCTION INC. as the Bidder with the Single Calculated Responsive Bid for the project NRP-PLW-02-2017 Repair of Passenger Terminal/TMO Building, Port of El Nido, El Nido, Palawan;

- a) To declare ORIENT STAR CONSTRUCTION, INC. as the Bidder with the Single Calculated Responsive Bid for the project MPF-PLW-06-2017 Maintenance of Main/Old Passenger Terminal Building, Port of Puerto Princesa, Palawan;
- b) To recommend for approval by the Acting Port Manager of PMO-Palawan the foregoing findings; and


- c) To recommend award of contract of the subject project to ORIENT STAR CONSTRUCTION, INC. in its submitted bid amount of **THREE MILLION FIVE HUNDRED NINETY THOUSAND SEVEN HUNDRED THIRTY-FIVE AND 25/100 PESOS (Php 3,590,735.25)**, inclusive of taxes.


RESOLVED, this 27TH day of November 2017 at Puerto Princesa City, Palawan, Philippines.


MARLON N. SENDAYDIEGO
Chairperson


FRASY M. DE GUZMAN
Vice Chairperson


NELSON Y. CAABAY, JR.
Member


JEMUEL B. APELLIDO
Member


MARITES C. COHEN
Member

APPROVED:


ELVIS R. MEDALLA
Acting Port Manager