Republic of the Philippines
PHILIPPINE PORTS AUTHORITY
PORT MANAGEMENT OFFICE – BOHOL
Port Area, Tagbilaran City
(038) 501-8138 Fax No. 501-8969
www.ppa.com.ph

BAC Resolution Declaring LCRB and Recommending Approval

RESOLUTION NO. 02-2019

WHEREAS, the Philippine Ports Authority, PMO-Bohol posted the Invitation to Bid of the Project: Repair of Concrete Pavement at Back-up Area to Include Replacement of Electrical System, Port of Tubigon, Bohol with an Approved Budget for the Contract (ABC) amounting to Php 17,929,312.00 at the Philippine Ports Authority website, the PhilGEPS, Manila Bulletin Newspaper published on July 19, 2019 and at the premises of the PPA, PMO-Bohol Admin. Building, Tagbilaran City Hall and at the Bohol Provincial Capitol continuously for 7 days;

WHEREAS, a Supplemental Bid Bulletin No. 1 was issued last July 31, 2019 to clarify, modify, or amend the Approved Budget for the Contract (ABC) from Php 17,929,312.00 to Php 17,746,544.67.

WHEREAS, in response to the said advertisements, four (4) contractors submitted Letters of Intent (LOI) and purchased bid documents;

WHEREAS, four (4) contractors submitted their bid proposals on August 14, 2019 wherein all passed the opening of bids namely:

Name of Bidder	Bid Amount (As Read)	% Variance from ABC
Gonzalodo Enterprises	Php 17,736,544.67	0.0564%
Zet Construction	Php 17,732,120.04	0.0813%
JRY Construction	Php 17,696,450.78	0.2831%
CCMaluenda Construction, Inc.	Php 17,730,920.52	0.0881%

WHEREAS, the detailed post evaluation and qualification of bids conducted on August 19-23, 2019 that resulted in the following:

Name of Bidder	Bid Amount (As Read)	% Variance from ABC
Gonzalodo Enterprises	Php 17,736,544.67	0.0564%
Zet Construction	Php 17,732,120.04	0.0813%
JRY Construction	Php 17,696,450.78	0.2831%
CCMaluenda Construction, Inc.	Php 17,730,920.52	0.0881%

WHEREAS, in accordance with Section 34.4 of the Revised RA 9184, *"If the BAC determines that the bidder with the Lowest Calculated Bid passes all the criteria for post-qualification, it shall declare the said bid as the LCRB, and recommend to the HoPE the award of contract to the said bidder at its submitted bid price or its calculated bid price, whichever is lower....."*;

WHEREAS, upon post-qualification or careful examination, validation and verification of all the eligibility, technical and financial requirements submitted by the Bidder with the Lowest Calculated Bid, **JRY Construction,** the BAC found its bid to be responsive;

NOW, THEREFORE, We, the Members of the Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:

a) To declare **JRY Construction** as the Bidder with the Lowest Calculated and Responsive Bid (LCRB) for the Repair of Concrete Pavement at Back-up Area to Include Replacement of Electrical System, Port of Tubigon, Bohol;

b) To recommend for approval by the Port Manager of the Philippine Ports Authority, PMO-Bohol the foregoing findings.

RESOLVED, at the PPA PMO-Bohol Administration Building, Tagbilaran City, this 23rd day of August 2019.

EPELITO S. ARAO-ARAO II
BAC Chairperson

EDGAR R. ASIBAL
BAC Vice-Chairperson

RICHARD S. ELOPRE
Regular Member

GIL P. ARANETA
Provisional Member

Approved by:

JAMES J. GANTALAO
Port Manager