

Republic of the Philippines
PANGASIWAAN NG DAUNGAN NG PILIPINAS
(Philippine Ports Authority)
PMO Lanao del Norte/Iligan, Iligan City

BIDS AND AWARDS COMMITTEE
Resolution No. 10 – 2024

RESOLUTION OF AWARD FOR THE FOLLOWING PROJECTS

1. Restoration of Damaged Solar Street Post, Port of Iligan, Iligan
2. Restoration of Damaged Solar Street Panels, Port of Iligan, Iligan City
3. Replacement of Roofing Accessories, Louvers, Gates at Various Port Facilities, Port of Iligan, Iligan City
4. Restoration of Damaged Electric Lines at Shore Power, Port of Iligan, Iligan City
5. Maintenance and Electrical Works at Damaged High Mast, Port of Tubod, Lanao del Norte
6. Replacement and Repainting of Damaged Canopies, Ceiling and Steel Gates, Port of Tubod, Lanao del Norte

Whereas, the Philippine Ports Authority, PMO Lanao del Norte/Iligan posted in the PhilGEPS, PPA web site and in the PPA PMO Bulletin Board the "Request for Price Quotations" for the above-mentioned projects eight (8) calendar days from December 12, 2024 to December 19, 2024.

Whereas, in response to the "Request for Price Quotation and posting, for Project no. 1 to 6 Three (3) contractors submit their Price Quotation, namely:

1. R. DE MESA CONSTRUCTION
2. MINKONSTRAK ENGINEERING AND GENERAL SERVICES
3. RMY BUILDERS

Whereas, for project no. 1, 2, 3, 4, 5 and 6 the Request for Price Quotations was open to all contractors and only one responded for the project:

Project No. 4 R. DE MESA CONSTRUCTION

Whereas, for project No. 1, 4 and 9 Two (2) contractor submitted its bid proposal as response to the required posting/ advertisement:

1. MINKONSTRAK ENGINEERING AND GENERAL SERVICES
2. R. DE MESA CONSTRUCTION

Whereas, for 1, 2, 3, 4, 5 and 6, Two (2) contractor submitted its bid proposal as response to the required posting/ advertisement:

1. MINKONSTRAK ENGINEERING AND GENERAL SERVICES
2. R. DE MESA CONSTRUCTION

Whereas, based on BAC Resolution no. 01 - 2024, the projects were undertaken through the "Small Value Procurement" under Subsec. 53.9, Negotiated Procurement Sec. 53 of the 2016 Revised IRR of RA 9184 and the new Guidelines for the use of Small Value Procurement dated 29th August 2016 issued by the GPPB.

Whereas, the submission and Opening of Bids for the above-mentioned projects was on September 20, 2024 at 9:00 a.m;

Whereas, the Bid Proposals of the bidders were opened and checked to determine their compliance to the documentary requirements.

Whereas, the Approved Budget for the Contract (ABC) of the projects **P 599,812.50, P 959,175.00, P 899,535.00, P 849,043.13, P 499,984.08 and P 349,210.31** for Projects 1 to 6 respectively.

Whereas, the Detailed Bid Evaluation was conducted on December 23, 2024 and the calculated bid proposals for the projects are as follows:

Project 1: Restoration of Damaged Solar Street Post, Port of Iligan, Iligan City

<u>Name of Contractors</u>	<u>Amount</u>
MINKONSTRAK ENGINEERING AND GENERAL SERVICES	P 596,700.00
R. DE MESA CONSTRUCTION	P 597,260.80

Project 2: Restoration of Damaged Solar Street Panels, Port of Iligan, Iligan City

<u>Name of Contractors</u>	<u>Amount</u>
MINKONSTRAK ENGINEERING AND GENERAL SERVICES	P 955,032.00
R. DE MESA CONSTRUCTION	P 956,620.80

Project 3: Replacement of Roofing Accessories, Louvers, Gates at Various Port Facilities, Port of Iligan, Iligan City

<u>Name of Contractors</u>	<u>Amount</u>
MINKONSTRAK ENGINEERING AND GENERAL SERVICES	P 896,446.75
R. DE MESA CONSTRUCTION	P 897,976.82

Project 4: Restoration of Damaged Electric Lines at Shore Power, Port of Iligan, Iligan City

<u>Name of Contractors</u>	<u>Amount</u>
R. DE MESA CONSTRUCTION	P 844,800.00

Project 5: Maintenance and Electrical Works at Damaged High Mast, Port of Tubod, Lanao del Norte

<u>Name of Contractors</u>	<u>Amount</u>
R. DE MESA CONSTRUCTION	P 496,931.20
MINKONSTRAK ENGINEERING AND GENERAL SERVICES	P 497,997.23

**Project 6: Replacement and Repainting of Damaged Canopies, Ceiling and Steel Gates,
Port of Tubod, Lanao del Norte**

<u>Name of Contractors</u>	<u>Amount</u>
R. DE MESA CONSTRUCTION	P 346,118.40
MINKONSTRAK ENGINEERING AND GENERAL SERVICES	P 346,885.46

Whereas, after **POST QUALIFICATION EVALUATION PROCESS** was conducted on the proposals of the **Lowest Calculated Bidders (LCB)**, the **Lowest Calculated Responsive Bidder (LCRB)** for the following projects as per PMO Lanao del Norte/Iligan BAC Resolution No. 09-2024 dated December 26, 2024 are as follows:

Project 1: Restoration of Damaged Solar Street Post, Port of Iligan, Iligan City

<u>Name of Contractors</u>	<u>Amount</u>
MINKONSTRAK ENGINEERING AND GENERAL SERVICES	P 596,700.00

Project 2: Restoration of Damaged Solar Street Panels, Port of Iligan, Iligan City

<u>Name of Contractors</u>	<u>Amount</u>
MINKONSTRAK ENGINEERING AND GENERAL SERVICES	P 955,032.00

**Project 3: Replacement of Roofing Accessories, Louvers, Gates at Various Port
Facilities, Port of Iligan, Iligan City**

<u>Name of Contractors</u>	<u>Amount</u>
MINKONSTRAK ENGINEERING AND GENERAL SERVICES	P 896,446.75

**Project 4: Restoration of Damaged Electric Lines at Shore Power,
Port of Iligan, Iligan City**

<u>Name of Contractors</u>	<u>Amount</u>
R. DE MESA CONSTRUCTION	P 844,800.00

**Project 5: Maintenance and Electrical Works at Damaged High Mast,
Port of Tubod, Lanao del Norte**

<u>Name of Contractors</u>	<u>Amount</u>
R. DE MESA CONSTRUCTION	P 496,931.20

**Project 6: Replacement and Repainting of Damaged Canopies, Ceiling and Steel Gates,
Port of Tubod, Lanao del Norte**

<u>Name of Contractors</u>	<u>Amount</u>
R. DE MESA CONSTRUCTION	P 346,118.40

Wherefore, be it resolved as it is hereby resolved that **Project No 1, Project No 2, and Project 3** be recommended for award to **MINKONSTRAK ENGINEERING AND GENERAL SERVICES**, **Project 4, Project No 5, and Project 6** be recommended for award to **R. DE MESA CONSTRUCTION** for being the **LOWEST CALCULATED RESPONSIVE BIDDERS (LCRB)** and for having passed all the criteria in the **Initial and Post Qualification Evaluation Process** pursuant to the 2016 Revised IRR of Republic Act 9184.

Done this 27th day of December 2024 in the City of Iligan.



JOSE RANDY I. PABELONIO
Provisional Member, BAC




DAISY P. TANGCALAGAN
Provisional Member, BAC



JOEL B. ESCALA
Regular Member, BAC



EVELYN P. ESPINOSA
Vice Chairperson, BAC



ROMMEL JASON C. ZALSOS
Chairperson, BAC