

**PHILIPPINE PORTS AUTHORITY
Port Management Office of SOCSARGEN
Bids and Awards Committee
Makar Wharf, General Santos City**

**RESOLUTION NO. 12-EP
Series of 2018**

**Approved on September 6, 2018 at 10:30 o'clock in the morning at the
Philippine Ports Authority, Makar Wharf, General Santos City**

**~~"A RESOLUTION DECLARING MICAH CONSTRUCTION AND SUPPLY
AS THE SINGLE CALCULATED AND RESPONSIVE BIDDER FOR THE PROJECT
PROPOSED SOUNDPROOFING AT NEW POWERHOUSE BUILDING, REPLACEMENT OF
500KVA PCB TRANSFORMER TO NON PCB 333KVA TRANSFORMER, INSTALLATION OF
CABLING OF 3 UNITS FLOODLIGHT POLES AT WESTERN WHARF, UPGRADING OF 30
UNITS 220V TO 440V REEFER OUTLETS AT CY3, REPAIR OF METERING STATION AND
INSTALLATION OF 2 UNITS 175 KVA TRANSFORMER, REPAIR OF THE PANEL BOARD
OF THE 8 UNITS HIGH MAST TOWERS , AND INSTALLATION OF LIGHTNING ARRESTER
AND OBSTRUCTION LIGHT FOR THE 8 UNITS HIGH MAST TOWERS, PORT OF
GENERAL SANTOS, MAKAR WHARF, GENERAL SANTOS CITY"~~**

WHEREAS, The Philippine Ports Authority (PPA), PMO SOCSARGEN posted/published the Invitation to Bid for the project *"PROPOSED SOUNDPROOFING AT NEW POWERHOUSE BUILDING, REPLACEMENT OF 500KVA PCB TRANSFORMER TO NON PCB 333KVA TRANSFORMER, INSTALLATION OF CABLING OF 3 UNITS FLOODLIGHT POLES AT WESTERN WHARF, UPGRADING OF 30 UNITS 220V TO 440V REEFER OUTLETS AT CY3, REPAIR OF METERING STATION AND INSTALLATION OF 2 UNITS 175 KVA TRANSFORMER, REPAIR OF THE PANEL BOARD OF THE 8 UNITS HIGH MAST TOWERS , AND INSTALLATION OF LIGHTNING ARRESTER AND OBSTRUCTION LIGHT FOR THE 8 UNITS HIGH MAST TOWERS, PORT OF GENERAL SANTOS, MAKAR WHARF, GENERAL SANTOS CITY"* with an Approved Budget for the Contract (ABC) of **Eleven Million Four Hundred Twenty Seven Thousand Eight Hundred Sixty Two Pesos Only (P 11,427,862.00) Inclusive of 12% VAT;**

WHEREAS, the said Invitation to Bid was posted at the PhilGEPS, PPA Websites and at the PMO SOCSARGEN's Bulletin Board;

WHEREAS, in response to the said posting requirement, one (1) bidder procured the bidding documents namely, Micah Construction and Supply;

WHEREAS, the said bidder successfully dropped its bid on time;

WHEREAS, in a Resolution No. 11-EP Series of 2018 dated August 30, 2018, the BAC declared Micah Construction and Supply as Single Calculated Bidder;

WHEREAS, a corresponding post qualification was conducted by the Technical Working Group (TWG) of the BAC on September 3 - 5, 2018;

WHEREAS, the TWG, during the September 6, 2018 meeting of the BAC, reported its validation and confirmation of the legal, technical and financial requirements submitted by Micah Construction and Supply;


NOW, THEREFORE, We the members of the BAC **RESOLVED** as it is hereby **RESOLVED**:


- a) To declare Micah Construction and Supply as the Single Calculated and Responsive Bidder for the project *PROPOSED SOUNDPROOFING AT NEW POWERHOUSE BUILDING, REPLACEMENT OF 500KVA PCB TRANSFORMER TO NON PCB 333KVA TRANSFORMER, INSTALLATION OF CABLING OF 3 UNITS FLOODLIGHT POLES AT WESTERN WHARF, UPGRADING OF 30 UNITS 220V TO 440V REEFER OUTLETS AT CY3, REPAIR OF METERING STATION AND INSTALLATION OF 2 UNITS 175 KVA TRANSFORMER, REPAIR OF THE PANEL BOARD OF THE 8 UNITS HIGH MAST TOWERS, AND INSTALLATION OF LIGHTNING ARRESTER AND OBSTRUCTION LIGHT FOR THE 8 UNITS HIGH MAST TOWERS, PORT OF GENERAL SANTOS, MAKAR WHARF, GENERAL SANTOS CITY* with the bid amount of Eleven Million Four Hundred Six Thousand Three Hundred Eleven and 86/100 (**Php 11,406,311.86**) inclusive of 12% VAT;
- b) To recommend to the Head of the Procuring Entity for the approval of the said findings and issuance of the Notice of Award.


This 6th day of September 2018, at the Philippine Ports Authority, PMO SOCSARGEN, General Santos City.

RESOLVED, at the Philippine Ports Authority, PMO SOCSARGEN this 6th day of September 2018.


Approved by:


MARIBEL Y. MENDOZA
BAC-Member


MA. VIVIEN M. TANCO
BAC-Provisional Member


DEOLITO B. TORREFIEL
BAC-Provisional Member


JAMESON L. LEE
BAC Vice Chairperson


SUKARNO A. ABAS
BAC Chairperson