



ZAM-PGEPCS-04-2019 / EP-02-2019 / NRP-ZBO-02-19

**REPAIR/REPLACEMENT OF DAMAGED R.C. CURB AND CURTAIN WALL INCLUDING FENDERING AND MOORING SYSTEM, PORT OF PAGADIAN, TMO-ZAMBOANGA DEL SUR**

***BAC Resolution Declaring Single Calculated and Responsive Bid (SCRB) and Recommending Approval***

**BAC RESOLUTION NO. ZAM-PGEPCS-04-2019**

WHEREAS, the Philippine Ports Authority, PMO-Zamboanga, through its Bids and Awards Committee (BAC) and in accordance with the Revised IRR of RA 9184 posted and advertised the Invitation to Bid and Bidding Documents for the project re: **Repair/Replacement of Damaged R.C. Curb and Curtain Wall Including Fendering and Mooring System, Port of Pagadian, TMO-Zamboanga Del Sur** in the amount of **Twenty Seven Million Six Hundred Fourteen Thousand Two Hundred Ten & 56/100 Pesos (Php27,614,210.56)** as the Approved Budget for the Contract (ABC) on October 31, 2019 up to the submission of bids on December 20, 2019 in the PPA Website, the Philippine Government Electronic Procurement System (PhilGEPS), and the PMO-Zamboanga Bulletin Board;

WHEREAS, in response to the said advertisements, there were three (3) Prospective Bidders who signified their intention to participate in the public bidding of the above-mentioned project and purchased the bidding documents, namely: 1. **RR&B Finest Construction & Development Corporation**, 2. **ZET Construction**, and 3. **Teddie Construction Development Incorporated**;

WHEREAS, on November 8, 2019, the Pre-Bid Conference was canceled due to no quorum, and a Supplemental / Bid Bulletin No. 1 was issued to all concerned and published in the PhilGEPS and PPA Website on November 11, 2019, amending items in the Schedule of Procurement Activities as follows:

Procurement Activities	Original	Revised/Amended
Pre-bid Conference	November 8, 2019, 10:00 AM	November 15, 2019, 10:00 AM
Submission of Bids	November 20, 2019, on or before 10:00 AM	November 27, 2019, on or before 10:00 AM
Opening of Bids	November 20, 2019, 10:00 AM	November 27, 2019, 10:00 AM
Post Qualification Evaluation Meeting	November 25-26, 2019	December 9, 2019

WHEREAS, the BAC conducted a Pre-Bid Conference on November 15, 2019 discussing among others the eligibility, technical and financial requirements of the project to be bid pursuant to Section 22 of the RA 9184;

WHEREAS, a Supplemental / Bid Bulletin No. 2 was issued to all concerned and published in the PhilGEPS and PPA Website on November 15, 2019 for the correction in the published Scope of Work per Item I as follows:

**PORT MANAGEMENT OFFICE - ZAMBOANGA**

R.T. Lim Boulevard, Zamboanga City 7000, Philippines

PO Box No. 360 Tel. Nos. (062) 991-2037 to 2039; 991-0650 TeleFax (062) 991-2360;

Email : [ppa.pmozamboanga@gmail.com](mailto:ppa.pmozamboanga@gmail.com)/pmozamboanga@ppa.com.ph website: [www.ppa.com.ph](http://www.ppa.com.ph)



<b>Item I. Concreting of Damaged RC Structures (Curb, Slab, Beam, Curtain Wall, Mooring Pad)</b>	
Published	Corrected
a. Formworks - 272.99 m2 b. Reinforcements - 17,443.55 kgs. c. Concrete Works – 177.25 m3	a. Formworks – 272.99 m2 b. Reinforcements – 17,443.55 kgs. c. Demolition & Disposal Works - 168.47 cu.m. d. Concrete Works – 177.25 m3

WHEREAS, in the submission and receipt of Bids on November 27, 2019, two (2) small envelopes were received from **RR&B Finest Construction & Development Corporation** on November 27, 2019 at 9:00 A.M. and **Teddie Construction Development Incorporated** on November 27, 2019 at 9:36 A.M., and a bid envelope from **ZET Construction** on November 26, 2019 at 3:01 P.M;

WHEREAS, in the opening of bids, the two (2) small envelopes of **RR&B Finest Construction & Development Corporation** and **Teddie Construction Development Incorporated** were opened and stated as follows:

<b>RR&amp;B Finest Construction &amp; Development Corporation</b>	Letter of non-participation due to their bid amount has exceeded the ABC.
<b>Teddie Construction Development Incorporated</b>	Letter of non-participation due to their bid amount has exceeded the ABC.

WHEREAS, the BAC acknowledged the non-participation of the said two (2) contractors in the bidding, and proceeded to open the bid envelope of **ZET Construction**;

WHEREAS, the Technical Envelope of **ZET Construction** was opened first and the BAC checked each item of the technical documents against a checklist using a non-discretionary “pass/fail” criterion. The BAC found the technical documents as sufficient pursuant to **ITB Clause 12. Documents Comprising the Bid: Eligibility and Technical Components** and rated as “PASSED”;

WHEREAS, the BAC proceeded to open the Second Envelope of **ZET Construction** and checked its financial documents pursuant to **ITB Clause 13. Documents Comprising the Bid: Financial Component** and found the financial bid as sufficient and rated as “PASSED”. The Chairperson announced the **Bid as read** of **ZET Construction** in the amount of **Php27,529,393.67** less than the ABC of **Php27,614,210.56**;

WHEREAS, the BAC conducted the Bid Evaluation on **November 28, 2019**, after **ZET Construction** passed the technical and financial bids pursuant to **ITB Clause 24. Opening and Preliminary Examination of Bids**, to determine the Single Calculated Bid;

WHEREAS, in the bid evaluation, the BAC conducted the detailed evaluation of the financial component of the bid of **ZET Construction** and established the correct calculated price in the amount of **Php27,529,393.67**;

WHEREAS, the BAC prepared the Abstract of Bids showing **ZET Construction** as the Single Calculated Bid;

WHEREAS, after the bid has been received, opened, examined, and evaluated, the BAC declared the **BID OF ZET CONSTRUCTION AS THE SINGLE CALCULATED BID in the amount of Php27,529,393.67;**

WHEREAS, upon post-qualification conducted on December 4-5, 2019 on the submitted eligibility, technical and financial documents of **ZET CONSTRUCTION**, the result of Post-Qualification was **RESPONSIVE;**

NOW THEREFORE, We, the Members of the PMO-Zamboanga Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:

- a) To declare the Bid of **ZET CONSTRUCTION** as the **SINGLE CALCULATED AND RESPONSIVE BID** for the Project re: **ZAM-PGEPSCS-04-2019(EP4)/EP-02-2019/NRP-ZBO-02-19 Repair/Replacement of Damaged R.C. Curb and Curtain Wall Including Fendering and Mooring System, Port of Pagadian, TMO-Zamboanga Del Sur** in the Amount of **Php27,529,393.67.**
- b) To recommend for approval by the Acting Port Manager of the PPA, PMO-Zamboanga, Zamboanga City the foregoing findings.


ADOPTED this 9<sup>th</sup> day of December 2019 at the PPA, PMO-Zamboanga, Zamboanga City.

  
**MARIA ELENA P. FLORES**  
BAC Chairperson

  
**ENGR. JOHNSON D. KHO**  
BAC Vice-Chairperson


  
**FRANCISCA CLARISSA P. DAGOY**  
BAC Member

  
**ARTHUR B. NOGAS**  
BAC Member

  
**GENESIS S. PORRAS**  
BAC Member

  
**PETER PHILIPPS B. LAHAMAN**  
BAC Provisional Member

Approved by:

  
**JEZREL J. GESULGON**  
Acting Port Manager

Date approved: December 10, 2019