

**BAC RESOLUTION DECLARING LOWEST AND RESPONSIVE QUOTATION AND
RECOMMENDING APPROVAL**

BAC RESOLUTION NO. SVP-056-26

One (1) Lot Supply of Labor, Tools, Materials, and Equipment for the Maintenance of Concrete Curb & Island Road 1 A & B, Port of Zamboanga, Zamboanga City (ZBA-221-2026)

WHEREAS, the Philippine Ports Authority (PPA), Port Management Office (PMO)-Zamboanga, through its Bids and Awards Committee (BAC) and pursuant to the Revised Implementing Rules and Regulations (IRR) of Republic Act No. 12009, otherwise known as the New Government Procurement Act, under Small Value Procurement (SVP) Section 34, posted and advertised the Request for Quotation (RFQ) for the project: **ONE LOT SUPPLY OF LABOR, TOOLS, MATERIALS AND EQUIPMENT FOR THE MAINTENANCE OF CONCRETE CURB & ISLAND ROAD 1 a & B, PORT OF ZAMBOANGA, ZAMBOANGA CITY (ZBA-221-2026)** with an Approved Budget for the Contract (ABC) of **Nine Hundred Thirty Eight Thousand One Hundred Sixty Three pesos and 07/100 (₱938,163.07)** from August 20, 2026 to August 27, 2026 through the PPA Procurement Webpage, Philippine Government Electronic Procurement System (PhilGEPS), PPA PMO-Zamboanga's Bulletin Board;

WHEREAS, a Request for Quotation (RFQ) was issued to prospective suppliers/contractors in accordance with the applicable rules on Small Value Procurement, namely: **FAS Construction** on August 24, 2026; **Majda Construction and Development** on August 24, 2026; and **MH Construction and Enterprises** on August 24, 2026; and they submitted their sealed price quotation envelopes before the deadline.

WHEREAS, during the opening of price quotations on August 27, 2026, the BAC opened, announced the quoted amount, and checked each item of the eligibility documents against a checklist using a non-discretionary "pass/fail" criterion. The result was:

No.	Name of Supplier/Contractor	Financial Quotation (As read)	Eligibility Requirements	Remarks
1.	FAS Construction	₱933,843.75	Sufficient	Subject to Bid Evaluation

WHEREAS, during the Evaluation of the price quotations on September 1, 2026, the BAC Technical Working Group (TWG) found an arithmetical correction of ₱5.76 in the price quoted in the prescribed canvass form. The result was:

No.	Supplier	Price Amount (As read)	Price Amount (As calculated)	Variance	Remarks
1.	FAS Construction	₱933,843.75	₱933,837.99	₱5.76	Single/Lowest Calculated Quotation
2.	Majda Construction and Development	-	-	-	Sent & received RFQ but did not submit a Price Quotation

3.	MH Construction and Enterprises	-	-	-	Sent & received RFQ but did not submit a Price Quotation
----	---------------------------------	---	---	---	--

WHEREAS, during the Supplier Compliance validation on September 1, 2026, the BAC TWG presented the validation results of the submitted documents. The results were:

No.	Name of Supplier	Quoted Amount (Presented)	Eligibility Requirements	Findings
1.	FAS Construction	₱933,837.99	Sufficient	Single/Lowest Calculated and Responsive Quotation

WHEREAS, the BAC declared the price quotation of **FAS Construction**, upon the recommendation of the TWG, as the supplier with the **Single/Lowest Calculated and Responsive Quotation** in the amount of **₱933,837.99**, which is less than the ABC of **₱938,163.07**.

NOW THEREFORE, we, the Members of the PMO Zamboanga Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:


To declare **FAS Construction**, upon the recommendation of the TWG, as the supplier with the **Single/Lowest Calculated and Responsive Quotation** in the amount of **₱933,837.99** for the procurement of **ONE (1) LOT SUPPLY OF LABOR, TOOLS, MATERIALS AND EQUIPMENT FOR THE MAINTENANCE OF CONCRETE CURB & ISLAND ROAD 1 a & B, PORT OF ZAMBOANGA, ZAMBOANGA CITY (ZBA-221-2026) WITH AN APPROVED BUDGET FOR THE CONTRACT AMOUNTING TO ₱938,163.07.**

To recommend for approval to the Port Manager of PPA, PMO-Zamboanga, Zamboanga City, the foregoing findings.


ADOPTED this 1st day of September 2026 at the PPA, PMO-Zamboanga, Zamboanga City.

(On Official Business)
JEZREL J. GESULGON
BAC Chairperson



DATU ALFAZAR B. ANDAS
BAC Vice-Chairperson


TASHMA H. ASID-MAADIL
BAC Member


AISHARY Y. HADJIRUL
BAC Member


MARK S. REVILLAS
BAC Provisional Member

Approved by:


ARCIDI S. JUMAANI
Port Manager
Date approved: _____