

BAC RESOLUTION DECLARING FAILURE OF BIDDING

BAC RESOLUTION NO. SVP-040-2025

ONE (1) LOT SUPPLY OF LABOR, MATERIALS AND TOOLS/EQUIPMENT
FOR THE MAINTENANCE OF ADMINISTRATION BUILDING (1ST FLOOR,
2ND FLOOR, 3RD FLOOR, 3RD FLOOR, ROOF DECK) REPAINTING OF
ADMINISTRATION MASONRY WALL, PPA PMO-ZAMBOANGA
ADMINISTRATION BUILDING, PORT OF ZAMBOANGA, ZAMBOANGA CITY
(ZAM-260-2025)

WHEREAS, the Philippine Ports Authority (PPA), Port Management Office (PMO)-Zamboanga, through its Bids and Awards Committee (BAC) and in accordance with the Revised Implementing Rules and Regulation (IRR) of Republic Act (RA) 9184 posted and advertised the Request for Quotation (RFQ) for the project: ONE (1) LOT SUPPLY OF LABOR, MATERIALS AND TOOLS/EQUIPMENT FOR THE MAINTENANCE OF ADMINISTRATION BUILDING (1ST FLOOR, 3RD FLOOR, ROOF DECK) REPAINTING OF ADMINISTRATION BUILDING MASONRY WALL, PPA PMO-ZAMBOANGA ADMINISTRATION BUILDING, PORT OF ZAMBOANGA, ZAMBOANGA CITY (ZAM-260-2025) with an Approved Budget for the Contract (ABC) in the amount of One Hundred Eighty Four Thousand One Hundred Sixty Two Pesos and /55 only (P184,162.55) on August 25, 2025 to September 9, 2025 in the PPA Procurement Webpage, Philippine Government Electronic Procurement System (PhilGEPS), PPA PMO-Zamboanga's Bulletin Board;

WHEREAS, the method of procurement is through Negotiated Procurement-Small Value Procurement (Sec. 53.9) and the amount does not exceed the amount threshold prescribed in Annex H of the Revised IRR of RA 9184;

WHEREAS, the BAC sent RFQs to the three (3) suppliers, namely: Majda Construction and Development on September 08, 2025, APL General Engineering Services on September 08, 2025, and Maryam Aisha Construction on September 08, 2025

WHEREAS, in response to the advertisement the BAC Secretariat did not receive any price quotation from the invited suppliers.

NOW THEREFORE, We, the Members of the PMO Zamboanga Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:

To declare the procurement of ONE (1) LOT SUPPLY OF LABOR, MATERIALS AND TOOLS/EQUIPMENT FOR THE MAINTENANCE OF ADMINISTRATION BUILDING (1ST FLOOR, 3RD FLOOR, ROOF DECK) REPAINTING OF ADMINISTRATION BUILDING MASONRY WALL, PPA PMO-ZAMBOANGA ADMINISTRATION BUILDING, PORT OF ZAMBOANGA, ZAMBOANGA CITY (ZAM-260-2025) WITH AN ABC OF P184,162.55, upon the recommendation of the TWG as Failure of Bidding since there was no participating bidder. The project is subject to reposting.



To recommend for approval of the Port Manager of PPA, PMO-Zamboanga, Zamboanga City the foregoing findings.

ADOPTED this 9th day of September 2025 at the PPA, PMO-Zamboanga, Zamboanga City.

JEZREL J. GESULGON
BAC Chairperson

(On Official Business)
DATU ALFAZAR B. ANDAS
BAC Vice-Chairperson

ENGR. TASHMA H. ASID-MAADIL
BAC Member

ENGR. AISHAR Y. HADJIRUL
BAC Member

MARK S. REVILLAS
BAC Provisional Member

Approved by:

ARCIDI S. JUMAANI

Port Manager

Date approved: _____