BAC RESOLUTION DECLARING LOWEST AND RESPONSIVE QUOTATION AND RECOMMENDING APPROVAL

BAC RESOLUTION NO.

ONE (1) LOT SUPPLY OF LABOR, MATERIALS AND EQUIPMENT FOR THE MAINTENANCE OF PASENGER TERMINAL BUILDING, PORT OF IPIL, TMO-IPIL ZAMBOANGA SIBUGAY (ZAM-469-2024 (M))

WHEREAS, the Philippine Ports Authority (PPA), Port Management Office (PMO)-Zamboanga, through its Bids and Awards Committee (BAC) and in accordance with the Revised Implementing Rules and Regulation (IRR) of Republic Act (RA) 9184 posted and advertised the Request for Quotation (RFQ) for the project: **ONE (1) LOT SUPPLY OF LABOR, MATERIALS AND EQUIPMENT FOR THE MAINTENANCE OF PASENGER TERMINAL BUILDING, PORT OF IPIL, TMO-IPIL, ZAMBOANGA SIBUGAY (ZAM-469-2024 (M))** with an Approved Budget for the Contract (ABC) in the amount of Nine Hundred Fourty Three Thousand Eight Hundred Ninety Seven Pesos and 00 only (**₱943,897.00**) on October 17, 2024 to October 23, 2024 in the PPA Procurement Webpage, Philippine Government Electronic Procurement System (PhilGEPS), PPA PMO-Zamboanga's Bulletin Board;

WHEREAS, the method of procurement is through Negotiated Procurement-Small Value Procurement (Sec. 53.9) and the amount does not exceed the amount threshold prescribed in Annex H of the Revised IRR of RA 9184;

WHEREAS, the BAC sent RFQs to the three (3) suppliers, namely: **3A's Construction Supply** on October 21, 2024 and **Majda Construction and Development** on October 21, 2024 and **Shieham Construction and Enterprises** on October 21, 2024;

WHEREAS, in response to the advertisement the BAC Secretariat received a sealed envelope from **3A's Construction Supply** before the published deadline of submission on October 24, 2024 at 8:41 AM;

WHEREAS, during the conduct of opening of price quotation on October 24, 2024, the BAC opened, has announced the quoted amount and checked each item of the eligibility documents against a checklist using a non-discretionary "pass/fail" criterion pursuant to Annex H, Section F of the Revised IRR of RA 9184. The results were as follows:

No.	Name of Supplier/Contractor	Quoted Amount (As read)	Remarks
1.	**3A's Construction Supply**	**₱939,294.84**	**Passed**

WHEREAS, during the conduct of Bid Evaluation on October 25, 2024, the BAC Technical Working Group (TWG) found a total of **₱3.23** arithmetical corrections on the prices quoted in the prescribe canvass form. The results were as follows:

No.	Name of Supplier/Contractor	Quoted Amount (As Read)	Quoted Amount (Calculated)	Variance	Remark
1	**3A's Construction Supply**	**₱939,290.84**	**₱939,294.07**	**₱3.23**	Single/Lowest Calculated Price Quotation

WHEREAS, during the post-qualification on October 28, 2024, the BAC TWG has presented the validation results of the submitted document. The results were as follows:

No.	Name of Supplier	Quoted Amount (Presented)	Findings
1	**3A's Construction Supply**	**₱939,294.07**	Responsive Price Quotation

WHEREAS, the BAC declared price quotation of **3A's Construction Supply** as the **Single/Lowest Calculated and Responsive Quotation** in the amount of **₱939,294.07** less than the ABC of **₱943,897.00;**

NOW THEREFORE, We, the Members of the PMO Zamboanga Bids and Awards Committee, hereby RESOLVE as it is hereby RESOLVED:

To declare **3A's Construction Supply** as the Single/Lowest Calculated and Responsive Quotation in the amount of **₱939,294.07** for the procurement of **ONE (1) LOT SUPPLY OF LABOR, MATERIALS AND EQUIPMENT FOR THE MAINTENANCE OF PASENGER TERMINAL BUILDING, PORT OF IPIL, TMO-IPIL, ZAMBOANGA SIBUGAY (ZAM-469-2024 (M)) WITH AN ABC OF ₱943,897.00.**

To recommend for approval of the Port Manager of PPA, PMO-Zamboanga, Zamboanga City the foregoing findings.

ADOPTED this 28th day of October 2024 at the PPA, PMO-Zamboanga, Zamboanga City.

(On Official Travel)
JEZREL J. GESULGON
BAC Chairperson

DATU ALFAZAR B. ANDAS
BAC Vice-Chairperson

ENGR. TASHMA H. ASID-MAADIL
BAC Member

(On Official Travel)
ENGR. AISHAR Y. HADJIRUL
BAC Member

KHENDAR Y. HADJIRUL
BAC Provisional Member

Approved by:

ARCIDI S. JUMAANI
Port Manager
Date approved: 05 NOV 2024