Republic of the Philippines
PHILIPPINE PORTS AUTHORITY
Port Management Office - Eastern Leyte/Samar
Port Area, Tacloban City

Contract Agreement

RETRIEVAL AND INSTALLATION OF DETACH RUBBER DOCK FENDER (RDF)
Port of San Jose, San Jose, Northern Samar

THIS AGREEMENT, made this 7th day of July, 2021 between **PHILIPPINE PORTS AUTHORITY, Port Management Office of Tacloban, Tacloban City** (hereinafter called the "Entity") and **VCD CONSTRUCTION AND SUPPLY, 672 J.P. Rizal Street Brgy. Calachuchi, Catarman, Northern Samar** (hereinafter called the"Contractor")

WHEREAS, the Entity is desirous that the Contractor execute **RETRIEVAL AND INSTALLATION OF DETACH RUBBER DOCK FENDER (RDF)** (hereinafter called "the Works") and the Entity has accepted the Bid for ***NINETY SEVEN THOUSAND SIX HUNDRED SIXTY ONE PESOS AND 61/100 ONLY (PhP 97,661.61)*** by the Contractor for the execution and completion of such Works within **Two (2)** Calendar Days and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be attached, deemed to form, and be read and construed as part of this Agreement, to wit:

   (a) Request for Quotation (RFQ)
   (b) Addenda and/or Supplemental/Bid Bulletins, if any.
   (c) Abstract of Quotation

3. In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.

4. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.

WITNESS:
ROSSANA Z. NUEVO
Officer-in-Charge, ESD

VCD CONSTRUCTION AND SUPPLY
RIKKIA. RUBENECIA
Contractor

WITNESS:
MERLE O. CRUZ
Finance Manager

PHILIPPINE PORTS AUTHORITY
By:
MANUELA. BOHOLANO
Port Manager

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

Binding Signature of *AUTHORITY*

MANUEL A. BOHOLANO
Port Manager

Binding Signature of Contractor

RIKKI A. RUBENECIA
Owner/Operator

SIGNED IN THE PRESENCE OF:

MERLE O. CRUZ
Finance Manager

ROSSANA Z. NUEVO
Officer-in-Charge, ESD

A C K N O W K E D G E M E N T

REPUBLIC OF THE PHILIPPINE)
CITY OF TACLOBAN) S.S.

BEFORE ME, A Notary Public for and in the City of Tacloban Philippines, personl\ally appeared the following persons with their respective Identification Cards as competent proof of their identity:

NAME	IDENTIFICATION NO.	VALIDITY PERIOD
MANUEL A. BOHOLANO		
RIKKI A. RUBENECIA		

who are known to me to be the same persons who executed and signed the foregoing instrument and who acknowledged to me that the same in their free and voluntary act and deed and that of the entities which they respectively represent.

This instrument is a CONTRACT/AGREEMENT for the **RETRIEVAL AND INSTALLATION OF DETACH RUBBER DOCK FENDER (RDF), Port of San Jose, San Jose, Northern Samar** consisting the two (2) pages including this in which the Acknowledgement is written. Page 1 are signed on the left margin thereof and page 2 is signed at the corresponding spaces provided therefore by the Parties and their instrumental witnesses and sealed with notarial seal.

WITNESS MY HAND AND SEAL this 7th day of July ,2021 at Tacloban City, Philippines.

ATTY. RINNA ROSE GALVEZ CARDONA
Notary Public for Tacloban City
NC No. 2021-01-Until 31 Dec 22; Roll of Attorney's No. 67458
IBP Member No. 135177; 12-16-20; Leyte Chapter
PTR No. 8102160; 01-04-2021; Tacloban City
2F Wenzhuan Bldg., Abucay Terminal Road, Tacloban City
NOTARY PUBLIC

Doc. No. 118
Page No. 48
Book No. VII
Series of 2021

[Addendum showing the corrections, if any, made during the Bid evaluation should be attached with this agreement]