Republic of the Philippines PHILIPPINE PORTS AUTHORITY

PPA Building, Bonifacio Drive, South Harbor, Port Area, Manila, Philippines

CONTRACT AGREEMENT FOR THE RENOVATION OF THE CORPORATE COMMUNICATIONS STAFF OFFICE

This Agreement made and entered into this 2021 in Manila. Philippines, by and between:

PHILIPPINE PORTS AUTHORITY (PPA), herein referred to as ENTITY, is a government instrumentality created under Presidential Decree No. 857, as amended, with principal office address at PPA Bldg., Bonifacio Drive, South Harbor, Port Area, Manila, represented by JAY DANIEL R. SANTIAGO, duly authorized for this purpose under Board Resolution No. 2466, as contained in Secretary's Certificate dated 02 November 2015, copy of which is hereto attached as Annex A.

and

CYTRACON CORPORATION, duly organized and existing under Philippine laws, with principal office address at 32 Carissa Mall, SM Gardenville Condominium, Sta. Mesa, Barangay 595, V. Mapa, Manila, represented herein by its President, MELANY C. REBOTIACO, duly authorized for this purpose, as shown in Secretary's Certificate dated 13 October 2021, copy of which is hereto attached as Annex B.

WHEREAS, the Entity invited Bids for certain services, particularly the Renovation of the Corporate Communications Staff Office, with an approved Budget for the Contract (ABC) of Php Ssum of THREE MILLION SEVEN HUNDRED EIGHTY NINE THOUSAND EIGHT HUNDRED FORTY EIGHT PESOS AND 04/100 (Php 3,789,848.04);.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- 1. In this Agreement, words and expressions shall have the same meaning as are respectively assigned to them in the Conditions of Contract referred to.
- 2. The following documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as integral part of this Agreement, viz:
 - i. Philippine Bidding Documents (PBDs);
 - Schedule of Requirements; i.
 - ii. Technical Specifications;
 - General and Special Conditions of Contract; and iii.
 - Supplemental or Bid Bulletins, if any iv.

PHILIPPINE PORTS AUTHORITY



Winning bidder's bid, including the Eligibility requirements, Technical and ii. Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- iii. Performance Security:
- iv. Notice of Award of Contract and the Bidder's conforme thereto; and
- Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.
- 3. In consideration of the sum of THREE MILLION SEVEN HUNDRED EIGHTY NINE THOUSAND EIGHT HUNDRED FORTY EIGHT PESOS AND 04/100 (Php 3,789,848.04) or such other sums as may be ascertained, CYTRACON CORPORATION agrees to the Renovation of the Corporate Communications Staff Office, in accordance with its Bid.
- 4. The Philippine Ports Authority agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.
- 5. In execution of its Works, CYTRACON CORPORATION shall likewise hold PPA free and harmless from any liability due to actions, damages, or accident it may cause in the course thereof.
- 6. The failure of PPA to insist upon a strict performance of any of the terms, conditions and covenants hereof shall not be deemed a relinquishment or waiver of any of the rights or remedies that it may have, nor shall it be construed as a waiver of any subsequent breach or default of its terms, conditions and covenants which shall continue to be in full force and effect. Silence on the part of PPA shall not be considered as condonation or waiver of any breach or default by CYTRACON CORPORATION of any covenant or condition herein provided. No waiver by PPA of its rights under this Contract shall be deemed to have been made unless expressly made in writing and signed by its duly authorized representative.

IN WITNESS whereof, the Parties have hereto caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines, on the day and year first above written.

SYTRACON CORPORATION

PHILIPPINE PORTS AUTHORITY

PHILIPPINE PORTS AUTHORITY CYTRACON CORPORATION TIN No. 000-352-232-000 TIN No. 010-007-965-000 By: By: JAY DANIEL R. SANTIAGO ANY C. REBOTIACO General Manager President

MARK JON'S. PALOMAR

Corporate Secretary

ACKNOWLEDGMENT

WITNESSES

REPUBLIC OF THE PHILIPPINES) City of Manila) S.S.

Chairperson, HO-BAC-PGCS

BEFORE ME, a Notary Public for and in the City of Manila, this day of ____, 2021, personally appeared the following :

NAME

COMPETENT

DATE OF ISSUE PLACE OF LACE

EVIDENCE OF IDENTITY OR EXPIRY DATE ISSUE

Jay Daniel R. Santiago Melany C. Rebotiaco

PPA ID No. 00102016 TIN No. 250-534-990-000

known to me and to me known to be the same persons who executed the foregoing instrument and they acknowledged to me that the same is their own free act and deed as well as the free and voluntary act of the entities they represent.

POSITION

COMPANY

CTC No.

DATE PLACE

General Manager

Phil. Ports Authority

00367765

2-02-21 Manila

President

Cytracon Corporation

00370066 4-14-21 Manila

The foregoing instrument is a Contract for the Renovation of the Corporate Communications Staff Office, consisting of three (3) pages, including this page on which this Acknowledgment is written, signed by the parties and their instrumental witnesses on each and every page hereof.

IN WITNESS WHEREOF, I have hereunto affixed my hand and notarial seal on these presents at the place and on the date first above written

Doc. No.

Page No.

Book No.

Series of 2021

'ATTY, CONCE Notary Public for Quezon City

Until December 31, 2022 PTR No. 2442851 / 01-03-2022 / QC IBP NO. 0930K7 / 10-22-2019 / QC

Roll No. 40a57 / 05-09-1989

MCLE VI - 0030376 / 02-21-2020 ADM. MATTER NO. NP-001 (2020-2021) EXTENDED AS COMMISSION UNDER B.M 3795 TIN NO. 131-942-754-000