

Republic of the Philippines
PHILIPPINE PORTS AUTHORITY
PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila, Philippines

CONTRACT AGREEMENT
FOR THE RESTORATION OF DAMAGED PORT FACILITIES (BULKHEAD, BACK-UP AREA, PORT LIGHTING SYSTEM, COVERED WALKWAY, WELCOME ARCH, SECURITY FENCE AND GATES) AT PORT OF TALIBON, CAUSED BY TYPHOON ODETTE ON DECEMBER 16, 2021, PORT OF TALIBON, TALIBON, BOHOL

This Agreement made and entered into this MAR 04 2026 day of _____ 2026, in Manila, Philippines, by and between:

PHILIPPINE PORTS AUTHORITY (PPA), herein referred to as the **PROCURING ENTITY** and/or **ENTITY**, a government instrumentality created under Presidential Decree No. 857, as amended, with principal office at PPA Building, Bonifacio Drive, South Harbor, Port Area, Manila, represented herein by its General Manager, **JAY DANIEL R. SANTIAGO**, duly authorized for this purpose under Board Resolution No. 3317, as contained in Secretary's Certificate dated 11 September 2024, copy of which is hereto attached as **Annex A**.

- and -

JJ & J CONSTRUCTION AND GENERAL SUPPLY/KIMWA CONSTRUCTION AND DEVELOPMENT CORPORATION/JV, herein referred to as the **CONTRACTOR** and/or **WINNING BIDDER**, duly organized and existing in accordance with Philippine laws, with principal office address at S.O. Albaño Street, Subangdaku, Mandaue City, Cebu, represented herein by its Authorized Managing Officer, **MARC JASON T. LUA**, duly authorized for this purpose as shown in Joint Venture Agreement dated 10 December 2025, attached herein as **Annex B**.

WHEREAS, the Entity is desirous that the Contractor execute the Restoration of Damaged Port Facilities (Bulkhead, Back-Up Area, Port Lighting System, Covered Walkway, Welcome Arch, Security Fence and Gates) at Port of Talibon, Caused by Typhoon Odette on December 16, 2021, Port of Talibon, Talibon, Bohol, (hereinafter called "the Works"), with an approved Budget for the Contract (ABC) of Php **31,064,891.20** and the Entity has accepted the Bid for **THIRTY MILLION SIX HUNDRED SEVENTY ONE THOUSAND NINE HUNDRED ELEVEN PESOS AND 82/100 (Php 30,671,911.82)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.


NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:


1. In this Agreement, words and expressions shall have the same meaning as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any

JJ & J CONSTRUCTION AND GENERAL SUPPLY/KIMWA CONSTRUCTION AND DEVELOPMENT CORPORATION/JV
BY: **MARC JASON T. LUA**
Authorized Representative

Witness:
MARK JON S. PALOMAR
Chairperson, HO-BAC-EP

PHILIPPINE PORTS AUTHORITY
BY: **JAY DANIEL R. SANTIAGO**
General Manager

Witness
BY: 
J.J. & J CONSTRUCTION AND GENERAL SUPPLY/KIMWA CONSTRUCTION AND DEVELOPMENT CORPORATION/JV
BY: 
MARC JASON T. LUA
Authorized Representative

Witness

MARK JON S. PALOMAR
Chairperson, HO-BAC-EP

PHILIPPINE PORTS AUTHORITY
BY: 
JAY DANIEL R. SANTIAGO
General Manager

- b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.

3. In consideration of the sum of **THIRTY MILLION SIX HUNDRED SEVENTY ONE THOUSAND NINE HUNDRED ELEVEN PESOS AND 82/100 (Php 30,671,911.82)** or such other sums as may be ascertained, **JJ & J CONSTRUCTION AND GENERAL SUPPLY/KIMWA CONSTRUCTION AND DEVELOPMENT CORPORATION/JV** agrees to execute the Restoration of Damaged Port Facilities (Bulkhead, Back-Up Area, Port Lighting System, Covered Walkway, Welcome Arch, Security Fence and Gates) at Port of Talibon, Caused by Typhoon Odette on December 16, 2021, Port of Talibon, Talibon, Bohol, in accordance with its Bid.
4. The Philippine Ports Authority agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.
5. In execution of its Works, **JJ & J CONSTRUCTION AND GENERAL SUPPLY/KIMWA CONSTRUCTION AND DEVELOPMENT CORPORATION/JV** shall likewise hold PPA free and harmless from any liability due to actions, damages, or accident it may cause in the course thereof.
6. The failure of PPA to insist upon a strict performance of any of the terms, conditions and covenants hereof shall not be deemed a relinquishment or waiver of any of the rights or remedies that it may have, nor shall it be construed as a waiver of any subsequent breach or default of its terms, conditions and covenants which shall continue to be in full force and effect. Silence on the part of PPA shall not be considered as condonation or waiver of any breach or default by **JJ & J CONSTRUCTION AND GENERAL SUPPLY/KIMWA CONSTRUCTION AND DEVELOPMENT CORPORATION/JV** of any covenant or condition herein provided. No waiver by PPA of its rights under this Contract shall be deemed to have been made unless expressly made in writing and signed by its duly authorized representative.

IN WITNESS whereof, the Parties have hereto caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines, on the day and year first above written.

PHILIPPINE PORTS AUTHORITY

TIN No. 000-352-232-000

By:

JAY DANIEL R. SANTIAGO

General Manager

MARK JON S. PALOMAR

Chairperson, HO-BAC-EP

JJ & J CONSTRUCTION AND GENERAL
SUPPLY/KIMWA CONSTRUCTION AND
DEVELOPMENT CORPORATION (TIN No.
000-069-660-000)/JV

By:

MARC JASON T. LUA

Authorized Managing Officer

WITNESSES

DARWIN T. FARUT

Project Engineer

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)

City of Manila

) S.S.

BEFORE ME, a Notary Public for and in the City of Manila, this MAR 04 2026 day of
_____, 2026, personally appeared the following :

NAME	COMPETENT EVIDENCE OF IDENTITY	DATE OF ISSUE OR EXPIRY DATE	PLACE OF ISSUE
Jay Daniel R. Santiago	PPA ID No. 00792022		
Marc Jason T. Lua	Driver's License No. G11-12-005179		

known to me and to me known to be the same persons who executed the foregoing instrument and they acknowledged to me that the same is their own free act and deed as well as the free and voluntary act of the entities they represent.

POSITION	COMPANY	CTC No.	DATE	PLACE
General Manager	Phil. Ports Authority	00590969	1-16-26	Manila
Authorized Managing Officer	JJ & J Const. & General Supply/ Kimwa Const. & Dev't. Corp./JV			

The foregoing instrument is a Contract Agreement for the Restoration of Damaged Port Facilities (Bulkhead, Back-Up Area, Port Lighting System, Covered Walkway, Welcome Arch, Security Fence and Gates) at Port of Talibon, Caused by Typhoon Odette on December 16, 2021, Port of Talibon, Talibon, Bohol, consisting of three (3) pages, including this page on which this Acknowledgment is written, signed by the parties and their instrumental witnesses on each and every page hereof.

IN WITNESS WHEREOF, I have hereunto affixed my hand and notarial seal on these presents at the place and on the date first above written

Doc. No. 107
Page No. 1
Book No. VI
Series of 2026

ATTY. JOHNN EDWARD T. ANG
Notary Public for City of Manila until 12/31/2026
2nd Floor Midland Plaza, Adriatico St., Ermita, Manila
IBP No. 3100, Jan. 5, 2025
PTR No. 16776, Jan. 5, 2025 / Manila
ROLL NO. 63731 MCLE 11a, VII-00000006 (Jan. 2025)