Republic of the Philippines
PHILIPPINE PORTS AUTHORITY
PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila, Philippines

Liason Officer

MARY ANN B. HERNANDEZ

CONTRACT
FOR THE CAWAYAN PORT IMPROVEMENT PROJECT,
PORT OF CAWAYAN, MASBATE

Wilness:

This Contract made and entered into this dUN 1 832&20 2020, in Manila,
Philippines, by and between:

PHILIPPINE PORTS AUTHORITY (PPA), a government instrumentality
created under Presidential Decree No. 857, as amended, with principal office at
PPA Building, Bonifacio Drive, South Harbor, Port Area Manila, represented
herein by its General Manager, JAY DANIEL R. SANTIAGO, duly authorized for
this purpose under Board Resolution No. 2445, Series of 2015 as contained in
Secretary’s Certificate dated 10 August 2015, a copy of which is attached as
Annex A.
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Proprietor
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GRACE B. CHAN, of legal age, Filipino, with office address at 142
Florentino Da Jose St., Brgy. 1, Quezon, Nueva Ecija, doing business under the
firm name/style of MGB Construction and Trading, duly registered with the
Department of Trade and Industry, under Certificate of Registration No.
4058947, a copy of which is attached as Annex B.

MGB CONSTRUCTION AND TRADING
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ANTECEDENTS:

PALOMAR
HO-BAC-EP

In accordance with Republic Act No. 9184 and its 2016 Revised Implementing Rules and
:Regulations (IRR), PPA advertised and posted on the PPA website and PhiIGEPS, as well as

%on its bulletin board, an Invitation to Bid for the Cawayan Port Improvement Project, Port of

ZCawayan, Masbate, with an Approved Budget for the Contract (ABC) of Php 149,138,830.31;
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MARK JO!

In response to the said advertisement, four (4) bidders submitted their respective bids for
the foregoing project;

Witness :

After the opening of bids on 11 December 2019 and the conduct of bid evaluation and
post-qualification, the bid submitted by MGB CONSTRUCTION AND TRADING at its unit and
lump sum prices set forth in its proposal was found to be the Single Calculated Responsive Bid
in the amount of ONE HUNDRED FORTY SIX MILLION NINE HUNDRED NINETY EIGHT
THOUSAND AND 58/100 PESOS (Php 146,998,000.58), Philippine Currency;

Pursuant to Head Office BAC Resolution No. 003-2020 Series of 2020, award of
contract was made to MGB CONSTRUCTION AND TRADING in a Notice of Award dated 24
January 2020, in the amount of ONE HUNDRED FORTY SIX MILLION NINE HUNDRED
TY EIGHT THOUSAND AND 58/100 PESOS (Php 146,998,000.58), after submission of
the required documents within the prescribed period and compliance to the conditions stipulated
in the IRR;
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PHILIPPINE

BY :
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MGB CONSTRUCTION AND TRADING duly accepted the award by signing its
Conforme on the said Notice of Award:

ANN B. HERNANDEZ

Liason Officer

NOW, THEREFORE, for and in consideration of the foregoing premises and the mutual
stipulations herein contained, PPA and MGB CONSTRUCTION AND TRADING have agreed,
as follows:

MA

Witness:

1. In this Contract, words and expressions shall have the same meanings as are
respectively assigned to them in the attached Contract Documents.

2. The following documents shall form part of this Contract:
A. Bid Documents consisting of the following:

A.1 Invitation to Bid (Annex C)

A.2 Instructions to Bidders (Annex D)

A.3 Bid Data Sheet (Annex E)

A.4 General Conditions of Contract (Annex F)

A.5 Special Conditions of Contract (Annex G)

A.6 Specifications (Annex H)

A.7 Drawings/Plans (Annex |)

A.8 Addenda and/or Supplemental/Bid Bulletins, if any (Annex J)

B. Technical and Financial Proposals (Annex K)

C. Performance Security (Annex L)

D. Notice of Award of Contract with MGB Construction and Trading’s
Conforme thereto (Annex M) and

E. Other contract documents that may be required by existing laws and PPA.
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E.1 Construction Schedule and S-Curve (Annex N)

E.2 Manpower Schedule (Annex Q)

E.3 Construction Methods (Annex P)

E.4 Equipment Utilization Schedule (Annex Q)

E.5 Construction Safety and Health Program approved by the DOLE (Annex R);
E.6 Pert/CPM (Annex S)

E.7 Duly Approved Program of Works and Cost Estimates (Annex T)

E.8 Certificate of Availability of Funds (Annex U)

E.9 Abstract of Bids (Annex (Annex V)

E.10 Resolution of Award (Annex W)

. PALOMAR

Chairperson, HO-BAC-EP

MARK J

Witness :

3. In consideration of the payments to be made by PPA, MGB CONSTRUCTION AND
TRADING commits to undertake and complete the Works in accordance with the
required specifications and remedy any defects therein in conformity with the
provisions of this Contract and Contract Documents.
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. In consideration of the execution and completion of the Works and remedying any
defects therein, PPA commits to pay the Contract Price or such other sum as may
become payable under the provisions of this Contract and Contract Documents.
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This Contract shall become effective after the same shall have been signed by the
Parties hereof.

BY
JAY DANJEL

PHILIPPINE PORTS AUTHORITY
Gengyal Manager



