Republic of the Philippines
PHILIPPINE PORTS AUTHORITY
PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila, Philippines

CONTRACT AGREEMENT
FOR THE RESTORATION OF DAMAGED RC PIER (SLABS, BEAM AND PILE JACKETING) INCLUDING IMPROVEMENT OF MAIN GATE HOUSE & PERIMETER FENCE, PORT OF PAGADIAN, TMO-ZAMBOANGA DEL SUR

This Agreement made and entered into this _____ day of _____ 2024, in Manila, Philippines, by and between:

PHILIPPINE PORTS AUTHORITY (PPA), herein referred to as the PROCURING ENTITY and/or ENTITY, a government instrumentality created under Presidential Decree No. 857, as amended, with principal office at PPA Building, Bonifacio Drive, South Harbor, Port Area, Manila, represented herein by its General Manager, **JAY DANIEL R. SANTIAGO**, duly authorized for this purpose under Board Resolution No. 3317, as contained in Secretary's Certificate dated 11 September 2024, copy of which is hereto attached as **Annex A.**

- and -

GRACE CONSTRUCTION CORPORATION, herein referred to as the CONTRACTOR and/or WINNING BIDDER, duly organized and existing in accordance with Philippine laws, with principal office address at Bernad Subdivision, Aguada, Ozamiz City, represented herein by its Authorized Representative, **DELWYN VINCE Y. CHIONG**, duly authorized for this purpose as shown in Secretary's Certificate dated 8 July 2024, attached herein as **Annex B.**

WHEREAS, the Entity is desirous that the Contractor execute the Restoration of RC Pier (Slabs, Beam and Pile Jacketing) Including Improvement of Main Gate House & Perimeter Fence, Port of Pagadian, TMO-Zamboanga Del Sur, (hereinafter called "the Works"), with an approved Budget for the Contract (ABC) of Php **28,178,281.86** and the Entity has accepted the Bid for **TWENTY EIGHT MILLION SIXTY THREE THOUSAND SIX HUNDRED FIFTY SEVEN PESOS AND 32/100 (Php 28,063,657.32)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meaning as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, *viz:*

   a. Philippine Bidding Documents (PBDs);
      i. Drawings/Plans;
      ii. Specifications;
      iii. Bill of Quantities;
      iv. General and Special Conditions of Contract;
      v. Supplemental or Bid Bulletins, if any

GRACE CONSTRUCTION CORPORATION
BY :
DELWYN VINCE Y. CHIONG
Authorized Representative

Witness :
JOMAR G. GATILAGO
Liaison

Witness :
MARK JON S. PALOMAR
Chairperson, HOPE BAC-EP

PHILIPPINE PORTS AUTHORITY
BY :
JAY DANIEL R. SANTIAGO
General Manager

b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.

3. In consideration of the sum of **TWENTY EIGHT MILLION SIXTY THREE THOUSAND SIX HUNDRED FIFTY SEVEN PESOS AND 32/100 (Php 28,063,657.32)** or such other sums as may be ascertained, **GRACE CONSTRUCTION CORPORATION** agrees to execute the Restoration of RC Pier (Slabs, Beam and Pile Jacketing) Including Improvement of Main Gate House & Perimeter Fence, Port of Pagadian, TMO-Zamboanga Del Sur, in accordance with its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

5. In execution of its Works, **GRACE CONSTRUCTION CORPORATION** shall likewise hold PPA free and harmless from any liability due to actions, damages, or accident it may cause in the course thereof.

6. The failure of PPA to insist upon a strict performance of any of the terms, conditions and covenants hereof shall not be deemed a relinquishment or waiver of any of the rights or remedies that it may have, nor shall it be construed as a waiver of any subsequent breach or default of its terms, conditions and covenants which shall continue to be in full force and effect. Silence on the part of PPA shall not be considered as condonation or waiver of any breach or default by **GRACE CONSTRUCTION CORPORATION** of any covenant or condition herein provided. No waiver by PPA of its rights under this Contract shall be deemed to have been made unless expressly made in writing and signed by its duly authorized representative.

IN WITNESS whereof, the Parties have hereto caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines, on the day and year first above written.

GRACE CONSTRUCTION CORPORATION
BY :
DELWYN YINCE Y. CHIONG
Authorized Representative

Witness :
JOMAR G. GATILAGO
Liaison

Witness :
MARK JON S. PALOMAR
Chairperson, HOBAC-EP

PHILIPPINE PORTS AUTHORITY
BY :
JAY DANIEL R. SANTIAGO
General Manager

PHILIPPINE PORTS AUTHORITY
TIN No. 000-352-232-000
By:

JAY DANIEL R. SANTIAGO
General Manager

GRACE CONSTRUCTION CORPORATION
TIN No. 000-293-268-000
By:

DELWYN VINCE Y. CHIONG
Authorized Representative

WITNESSES

MARK JON S. PALOMAR
Chairperson, HO-BAC-EP

JOMAR G. GATILAGO
Liaison

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
City of Manila) S.S.

BEFORE ME, a Notary Public for and in the City of Manila, this ____ day of 07 OCT 2024, 2024, personally appeared the following :

NAME	COMPETENT EVIDENCE OF IDENTITY	DATE OF ISSUE OR EXPIRY DATE	PLACE OF ISSUE
Jay Daniel R. Santiago	PPA ID No. 00792022		
Delwyn Vince Y. Chiong	SSS No. 08-1480156-3		

known to me and to me known to be the same persons who executed the foregoing instrument and they acknowledged to me that the same is their own free act and deed as well as the free and voluntary act of the entities they represent.

POSITION	COMPANY	CTC No.	DATE	PLACE
General Manager	Phil. Ports Authority	00531834	1-17-24	Manila
Authorized Representative	Grace Const., Corp.	00224033	12-29-23	Ozamiz City

The foregoing instrument is a Contract Agreement for the Restoration of RC Pier (Slabs, Beam and Pile Jacketing) Including Improvement of Main Gate House & Perimeter Fence, Port of Pagadian, TMO-Zamboanga Del Sur, consisting of three (3) pages, including this page on which this Acknowledgment is written, signed by the parties and their instrumental witnesses on each and every page hereof.

IN WITNESS WHEREOF, I have hereunto affixed my hand and notarial seal on these presents at the place and on the date first above written

Doc. No. 418;
Page No. 84;
Book No. II;
Series of 2024

Socorro Maricel N. Nepomuceno
Notary Public for Quezon City
A.M. No. 049 (2023-2024) until Dec. 31, 2024
Roll No. 50756
IBP No. 249988 - 1/17/2023
PTR No. 4020518 - 1/3/2024; QC
MCLE VII-0025787; 01.23.2023
35 Matalino Street Barangay Central
Quezon City Metro Manila 1100