Republic of the Philippines
PHILIPPINE PORTS AUTHORITY
PPA Building, Bonifacio Drive, South Harbor,
Port Area, Manila, Philippines

Witness :
OSTERIO S. SOSA, JR.
Liaison Officer

CONTRACT AGREEMENT
FOR THE REPAIR/REHABILITATION AND RE-INSTALLATION OF ONE HUNDRED SEVENTY-SEVEN (177) EXISTING SETS AND SUPPLY/INSTALLATION OF SEVENTEEN (17) NEW SETS AS REPLACEMENT FOR TOTALLY WRECKED/ MISSING AIDS TO MARINE NAVIGATIONAL BUOYS AT PORTS UNDER THE JURISDICTION OF PMO-PALAWAN, PMO-MINDANAO, PMO-BICOL, PMO-BATANGAS AND PMO-NORTHERN LUZON,

This Agreement made and entered into this _____ day of 21 DEC 2024 2024, in ~~Manila,~~ QUEZON CITY Philippines, by and between:

JARZOE BUILDERS, INC.
BY :
CATRINA J. CASTRO
Authorized Representative

PHILIPPINE PORTS AUTHORITY (PPA), herein referred to as the PROCURING ENTITY and/or ENTITY, a government instrumentality created under Presidential Decree No. 857, as amended, with principal office at PPA Building, Bonifacio Drive, South Harbor, Port Area, Manila, represented herein by its General Manager, **JAY DANIEL R. SANTIAGO**, duly authorized for this purpose under Board Resolution No. 3317, as contained in Secretary's Certificate dated 11 September 2024, copy of which is hereto attached as **Annex A.**

- and -

JARZOE BUILDERS, INC., herein referred to as the CONTRACTOR and/or WINNING BIDDER, duly organized and existing in accordance with Philippine laws, with principal office address at Cavsa Street, Brgy. Amaya II, Tanza, Cavite, represented herein by its Authorized Representative, **CATRINA J. CASTRO**, duly authorized for this purpose as shown in Secretary's Certificate dated 16 November 2024, attached herein as **Annex B.**

Witness :
MARK JON S. PALOMAR
Chairperson, HOBAC-EP

WHEREAS, the Entity is desirous that the Contractor execute the Repair/Rehabilitation and Re-Installation of One Hundred Seventy Seven (177) Existing Sets and Supply/Installation of Seventeen (17) New Sets as Replacement for Totally Wrecked/Missing Aids to Marine Navigational Buoys at Ports under the Jurisdiction of PMO-Palawan, Pmo-Mindoro, PMO-Bicol, PMO-Batangas and PMO-Northern Luzon, (hereinafter called "the Works"), with an approved Budget for the Contract (ABC) of Php **243,407,923.15** and the Entity has accepted the Bid for **TWO HUNDRED FORTY THREE MILLION ONE HUNDRED TWENTY FOUR THOUSAND FOUR HUNDRED ONE PESOS AND 80/100 (Php 243,124,401.80)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

PHILIPPINE PORTS AUTHORITY
BY :
JAY DANIEL R. SANTIAGO
General Manager

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meaning as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, *viz:*

   a. Philippine Bidding Documents (PBDs);
      i. Drawings/Plans;
      ii. Specifications;
      iii. Bill of Quantities;
      iv. General and Special Conditions of Contract;
      v. Supplemental or Bid Bulletins, if any

b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

c. Performance Security;

d. Notice of Award of Contract and the Bidder's conforme thereto; and

e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.

3. In consideration of the sum of **TWO HUNDRED FORTY THREE MILLION ONE HUNDRED TWENTY FOUR THOUSAND FOUR HUNDRED ONE PESOS AND 80/100 (Php 243,124,401.80)** or such other sums as may be ascertained, **JARZOE BUILDERS, INC.** agrees to execute the Repair/Rehabilitation and Re-Installation of One Hundred Seventy Seven (177) Existing Sets and Supply/Installation of Seventeen (17) New Sets as Replacement for Totally Wrecked/Missing Aids to Marine Navigational Buoys at Ports under the Jurisdiction of PMO-Palawan, Pmo-Mindoro, PMO-Bicol, PMO-Batangas and PMO-Northern Luzon, in accordance with its Bid.

4. The Philippine Ports Authority agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

5. In execution of its Works, **JARZOE BUILDERS, INC.** shall likewise hold PPA free and harmless from any liability due to actions, damages, or accident it may cause in the course thereof.

6. The failure of PPA to insist upon a strict performance of any of the terms, conditions and covenants hereof shall not be deemed a relinquishment or waiver of any of the rights or remedies that it may have, nor shall it be construed as a waiver of any subsequent breach or default of its terms, conditions and covenants which shall continue to be in full force and effect. Silence on the part of PPA shall not be considered as condonation or waiver of any breach or default by **JARZOE BUILDERS, INC.** of any covenant or condition herein provided. No waiver by PPA of its rights under this Contract shall be deemed to have been made unless expressly made in writing and signed by its duly authorized representative.

IN WITNESS whereof, the Parties have hereto caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines, on the day and year first above written.

Witness :
OSTERIO S. SOSA, JR.
Liaison Officer

JARZOE BUILDERS, INC.
BY :
CATRINA J. CASTRO
Authorized Representative

Witness :
MARK JON S. PALOMAR
Chairperson, HOBAC-EP

PHILIPPINE PORTS AUTHORITY
BY :
JAY DANIEL R. SANTIAGO
General Manager

PHILIPPINE PORTS AUTHORITY
TIN No. 000-352-232-000
By:

JAY DANIEL R. SANTIAGO
General Manager

JARZOE BUILDERS, INC.
TIN No. 009-484-978-000
By:

CATRINA J. CASTRO
Authorized Representative

WITNESSES

MARK JON S. PALOMAR
Chairperson, HO-BAC-EP

OSTERIO S. SOSA, JR.
Liaison Officer

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
City of ~~Manila~~ QUEZON CITY) S.S.

BEFORE ME, a Notary Public for and in the City of ~~Manila~~ QUEZON CITY, this ____ day of 21 DEC 2024, 2024, personally appeared the following :

NAME	COMPETENT EVIDENCE OF IDENTITY	DATE OF ISSUE OR EXPIRY DATE	PLACE OF ISSUE
Jay Daniel R. Santiago	PPA ID No. 00792022		
Catrina J. Castro	Driver's License No D06-19-023781		

known to me and to me known to be the same persons who executed the foregoing instrument and they acknowledged to me that the same is their own free act and deed as well as the free and voluntary act of the entities they represent.

POSITION	COMPANY	CTC No.	DATE	PLACE
General Manager	Phil. Ports Authority	00531834	1-17-24	Manila
Authorized Representative	Jarzoe Builders, Inc.	00127902	1-11-24	Tanza, Cavite

The foregoing instrument is a Contract Agreement for the Repair/Rehabilitation and Re-Installation of One Hundred Seventy Seven (177) Existing Sets and Supply/Installation of Seventeen (17) New Sets as Replacement for Totally Wrecked/Missing Aids to Marine Navigational Buoys at Ports under the Jurisdiction of PMO-Palawan, PMO-Mindoro, PMO-Bicol, PMO-Batangas and PMO-Northern Luzon, consisting of three (3) pages, including this page on which this Acknowledgment is written, signed by the parties and their instrumental witnesses on each and every page hereof.

IN WITNESS WHEREOF, I have hereunto affixed my hand and notarial seal on these presents at the place and on the date first above written

Doc. No. 98;
Page No. 21;
Book No. I;
Series of 2024

KATHREEN LI V. MONJE
Notary Public for Quezon City until 31 Dec 2025
Admin. Matter No. 195 (2024-2025)
Roll No. 79505
IBP No. 416523 / 11 Jan 2024 / Quezon City
PTR No. 5547213 / 09 Jan 2024 / Quezon City
MCLE Compliance No. VIII - 002993
258-B, Tomas Morato Ave., Quezon City