ARTICLE |

CONTRACT DOCUMENTS

1.01 The following documents shall constitute integral parts of this Contract, as fully as if the
contents of the said documents are reproduced, incorporated and set forth herein, and shall govern and
control in full force and effect the rights and obligations of the Parties, except as otherwise modified by the
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E terms and conditions of this Contract, or by mutual agreement in writing of both parties, to wit
5 2
S N a. Contract Agreement
Q N b. Bidding Documents
‘ZC = C. Winning Bidding Bid, including the Eligibility requirements, Technical and Financial
= Proposals and all other documents/statement submitted
S d. Performance Security
35 e. Notice of Award of Contract, and
b f. Other contract documents that may be required by existing laws and the PPA such as the
&
(1) Construction Schedule and S-Curve

(2) Manpower Schedule

() Construction Methods

(4) Equipment Utilization Schedule

(%) Construction Safety and Health Program

(6) Pert/CPM
g Other Contract Documents that may be required by existing law and/or the PPA, as
follows:
4] Duly Approved Program of Work and Cost Estimate
(2 Certificate of Availability of Funds
(3) Abstract of Bids (as Read and as Calculated)
4 Resolution of Award

1.02 All Contract documents are and shall remain as the property of the PPA.
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1.03 The words and expressions in this Contract shall have the same meanings respectively
assigned to them in the Contract Documents referred to above.

ARTICLE I

e

CONTRACTOR'S UNDERTAKING SCOPE OF WORK

2.01 The CONTRACTOR, in consideration of the payment to be made by the PPA to the

'TLIPPINE PORTS AUTHORITY

‘é CONTRACTOR, as stated in the Contract Documents and this Contract, the latter hereby covenants to
< ‘,g execute and complete the Repair/improvement of roadway pavement and drainage system at 22 and 23
% % Sts., South Harbor, Port Area, Manila, in conformity in all respects with the provisions of this Contract, as
';c % follows:
N
= N\ S ITEM DESCRIPTION AMOUNT
S No.
83 1. General Expenses P 290,176.32
T 2. | Demolition / Removal works 33,896.13 |
3 §° 3. Drainage System 6,206,940.99
M3 4. | Portland Cement Concrete Pavement 6,854,088.10
5. Sidewalk Pavement and Curb 717,632.61
6. Pavement Markings 203,421.46
TOTAL AMOUNT | P 14,306,155.61




