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Republic of the Philippines
PHILIPPINE PORTS AUTHORITY
PORT MANAGEMENT OFFICE — SOCSARGEN
Makar Wharf, General Santos City

CONTRACT
FOR

EMERGENCY REPAIR OF SETTLED BACK-UP AND MANEUVERING AREAS
AND CONCRETE PAVEMENT DAMAGED BY MAGNITUDE 7.2 EARTHQUAKE,
PORT OF GLAN, GLAN, SARANGANI PROVINCE

KNOW ALL MEN BY THESE PRESENTS:

This Contract made and entered into this '}d'&ay of December 2017 in the

City of General Santos, Philippines, by and between:

PHILIPPINE PORTS AUTHORITY, a govermmment instrumentality
created under Presidential Decree No. 857, as amended, with principal
office at Bonifacio Drive, South Harbor, Port Area, Manila, represented
by its duly authorized Acting Port Manager of the Port Management
Office (PMO) for SOCSARGEN at Makar Wharf, General Santos City,
CESAR M. DATAYA, and hereinafter referred to as PPA;

- And -

Al. YU BUILDERS AND ENTERPRISES, a single
proprietorship, with business and postal address at Carpitanos
Brother Street, Purok Bougainvilla, Sta. Filomena, Dipolog City,
represented herein by its proprietor/owner, ANGELO I. YU, and
hereinafter referred to as CONTRACTOR.

WITNESSETH:

WHEREAS, in accordance with Republic Act No. 9184 and its Revised
Implementing Rules and Regulations (IRR), the Bids and Awards Committee for
Engineering Projects (BAC-EP) posted at the PPA website, GEPS and at the PPA,
PMO-SOCSARGEN Bulletin Board from November 9-15, 2017, an Invitation to Bid for
the project Emergency Repair of Settled Back-Up and Maneuvering Areas and
Concrete Pavement Damaged by Magnitude 7.2 Earthquake, Port of Glan, Glan,
Sarangani Province;

WHEREAS, during the opening of bids on December 4, 2017, only one (1)
bidder, the CONTRACTOR submitted its bid. The CONTRACTOR, upon evaluation of
its bid, was rated as passed in its Technical and Financial Proposals;

WHEREAS, after the said opening of bids and the corresponding conduct of
bid evaluation and required post-qualification, the bid submitted by the
CONTRACTOR at its unit and lump sum prices set forth in its proposal was found to
be the single calculated and responsive bid in the amount of FIVE MILLION FOUR
HUNDRED FORTY NINE THOUSAND EIGHT HUNDRED SIXTEEN PESOS AND
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SIXTY TWO CENTAVOS (Php5,449,816.62), of Philippine Currency and inclusive of
twelve percent (12%) Value Added Tax;

WHEREAS, the aforesaid bid of the CONTRACTOR is lower than the
Approved Budget of the Contract which is FIVE MILLION NINE HUNDRED EIGHTY
EIGHT THOUSAND SEVEN HUNDRED SEVENTY SIX PESOS AND SIXTY ONE
CENTAVOS (Php 5,988,776.61) Philippine Currency and inclusive of twelve percent
(12%) Value Added Tax;

WHEREAS, pursuant to BAC-EP Resolution No. 18 Series of 2017, duly
approved by the PPA Port Manager, award of the contract was made to the
CONTRACTOR in a letter dated December 13, 2017, in the amount of FIVE MILLION
FOUR HUNDRED FORTY NINE THOUSAND EIGHT HUNDRED SIXTEEN PESOS
AND SIXTY TWO CENTAVOS (Php5,449,816.62), of Philippine Currency and
inclusive of twelve percent (12%) Value Added Tax;

WHEREAS, the CONTRACTOR duly accepted the award by signing its Conformé on
the said Notice of Award;

NOW, THEREFORE, for and in consideration of the foregoing premises and
the mutual covenants, stipulations and agreements herein contained, the PPA and
the CONTRACTOR have agreed, as they do hereby agree, and contract as follows:

ARTICLE |
CONTRACT DOCUMENTS

1.01 The following documents shall constitute integral parts of this Contract,
as fully as if the contents of the said documents are reproduced,
incorporated and set forth herein, and shall govern and control in full
force and effect the rights and obligations of the Parties, except as
otherwise modified by the terms and conditions of this Contract, or by
mutual agreement in writing of both parties, to wit

a. Contract

b. Conditions of Contract

c. Drawings/Plans

d. Specifications

e. Invitation to Bid

. Instruction to Bidders

g. Addenda

h. Bid Proposal including the following documents/annexes:
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Technical Bid:

1) Eligibility Documents

2) Bid Security;

3) Duly Signed Contract Organizational Chart

4) Statement of Availability of Key Personnel

5) Statement of Availability of Equipment Owned, Under
Lease and/or has Under Purchase Agreements that may
be Used for the Contract

6) List of Contractor's Equipment



7) Omnibus Sworn Statement
8) Other documents submitted

Financial Bid:

(1) Bid Proposal

(2) Bid Prices in the Bill of Quantities

(3) Detailed Estimates

(4) Cash Flow by Quarters and Payment Schedule

j. Performance Security

k. Notice of Award of Contract and Contractor’s “Conforme” thereto
I. Notice to Proceed

m. Other contract documents that may be required by PPA

1.03 All contract documents are and shall remain as the property of the PPA.

1.04 The words and expressions in this Contract shall have the same
meanings respectively assigned to them in the contract documents
referred to above.

ARTICLE I

CONTRACTOR'S UNDERTAKING
SCOPE OF WORK

2.01The CONTRACTOR, in consideration of the payment to be made by the
PPA to the said CONTRACTOR as stated in the contract documents and
this Contract, hereby covenants to execute and complete the contract
Emergency Repair of Seitled Back-Up and Maneuvering Areas and
Concrete Pavement Damaged by Magnitude 7.2 Earthquake, Port of
Glan, Glan, Sarngani Province, in conformity in all respects with the
provisions of this Contract, as follows:

ITEM | SCOPE OF WORKS QUANTITY | UNIT | UNIT COST | AMOUNT
NO.
| BiLL No. 1 GENERAL EXPENSES
1.01 Mobilization, Demolization, 1 Lot 144,480.00 144,480.00
Restoration & Clearing Works at

Pesos:

One Hundred Forty-Four Thousand Four Hundred Eighty Pesos per Lot

1.02 Construction Safety and Health 1 Lot 164,539.20 | 164,539.20
Program at Pesos:

BiLL No. 2 DEMOLITION, REMOVAL AND EXCAVATION WORKS AND DISPOSAL WORKS

One Hundred Sixty-Four Thousand Five Hundred Thirty-Nine Pesos & 20/100 per Lot
=

2.01 Demolition of Existing Damaged 516.88 Sq.m. 37458288 | 193,614.40
Concrete Pavement at the back-
up area and Causeway areas and
the Asphalt Pavement at
Maneuvering Area including
Disposal to Designated Area as

Instructed by the Assigned Project
‘Z Engineer at Pesos:

Three Hundred Seventy-Four Pesos & 58288/100 per-Sq.M.




2.02

Demolition of Existing RC Curbs
Including Disposal to Designated
Area as Instructed by the
Assigned Project Engineer at
Pesos:

36.70

Ln.M.

3,651.5052

134,010.24

Three Thousand Six Hundred Fifty-One Pesos & 5052/100

per Ln.M.

2.03

Excavation of Existing Unsuitable
Fill at the Back-up and
Manuevering Area Including
Disposal to Designated Area as
Instructed by the Assigned Project

Engineer at Pesos:

589.34

Ln.M.

332.7883

196,125.46

Three Hundred Thirty-Two Pesos & 7883/100 per Ln.M.

BiLL No.

3 REPAIR OF BACK-UP AND MANEUVERING AREAS

3.01

Supply of Materials, Manpower
and Equipment for the Handling
and Hauling from Temporary
Stockpile to Project Site and
Installation of Armour Rocks at
Pesos:

139.00

Cu.m.

4,791.9885

666,086.40

Four Thousand Seven Hundred Ninety-One Peso

s & 9885/100 per Cu.m.

3.02

Supply of Materials, Manpower
and Equipment for the Fabrication
and Installation of Concrete
Blocks at Maneuvering Area at
Pesos:

52.56

Cu.m.

9,404.0791

494,278.40

Nine Thousand Four Hundred Four

Pesos & 0791

/100 per Cu.m

3.03

Supply of Materials, Manpower
and Equipment for the Fabrication
and Installation of Reinforcing
Bars for the Retaining Wall,
Concrete Curb and Jacketing of
the Columns under Deck
including Installation of Angle Bar
on Construction Joints at Pesos:

8,781.53

Ka.

56.3678

494,995 53

Fifty Six Pesos & 3678/100 per Kg.

3.04

Supply of Materials, Manpower
and Equipment for the Concreting
of the Retaining Wall and
Concrete Curb Including the
Jacketing of 3 units Columns

Under Deck at Pesos:

23.64

Cu.m.

9,716.3316

229,694.08

Nine Thousand Seven Hundred Sixteen Pesos &

3316/100 per Cu.m.

3.0

Supply of Materials, Manpower
and Equipment for the Installation
of Geotextile Fabric at the
Maneuvering Area at Pesos:

71.00

Sq.m.

3,979.6913

282,558.08

Three Thousand Nine Hundred Seventy-Nine Pesos & 6913/100 per Sq.m

3.06

Supply of Materials, Manpower
and Equipment for the Spreading
and Compaction of Selected Fill
at Pesos:

243.47

Cu.m.

1,850.4680

~450,533.44

One Thousand Eight Hundred Fifty Pesos & 4680/100 per Cu.m.
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3.07

Supply of Materials, Manpower
and Equipment for the Spreading
and Compaction of 200MM
Aggregrate Base Coarse at
Pesos:

76.76

Cu.m.

3,768.6605

289,282.38

Three Thousand Seven Hundred Sixty-Eight Pesos & 6605/100 per Cu.m.

3.08

Supply of Materials, Manpower
and Equipment for the Spreading
and Compaction of 10% Cement-
Treated Base at Pesos:

57.57

Cu.m.

2,754.7681

158,592.00

Two Thousand Seven Hundred Fifty-Four Pesos & 7681/1

00 per Cu.m.

3.09

Supply of Materials, Manpower
and Equipment for the Placing
and Levelling of Sand Cushion at
Pesos:

17.96

Cu.m.

9,912.0000

178,019.52

Nine Thousand Nine Hundred Twelve Pesos per Cu.m.

3.10

Supply of Materials, Manpower
and Equipment for the Handling
and Installation of Interlocking
Concrete Paving Blocks (6,000
PSI) at Pesos:

243.00

Sq.m.

713.5552

173,393.91

Seven Hundred Thirteen Pesos & 5552/100 per Sg.m.

BiLL No.

4 REPAIR OF CONCRETE PAVEMENT

4.01

Supply of Materials, Manpower
and Equipment for the Installation
of Geotextile Fabric on the
Concrete Pavement at Pesos:

331.66

Sqg.m.

209.2022

69,384.00

Two Hundred Nine Pesos & 2022/1

00 per Sq.m.

4.02

Supply of Materials, Manpower
and Equipment for the Spreading
and Compaction of 400mm
Selected Fills at Pesos:

108.97

Cu.m.

2,299.4894

250,575.36

Two Thousand Two Hundred Ninety Nine & 4894/100 per Cu.m.

4.03

Supply of Materials, Manpower
and Equipment for the Spreading
and Compaction of 300mm
Aggregate Sub-base Coarse at
Pesos:

81.73

Cu.m.

2,114.2528

172,797.88

Two Thousand One Hundred Fourteen Pesos & 2528/100

per Cu.m.

4.04

Supply of Materials, Manpower
and Equipment for the Spreading
and Compaction of 300mm
Aggregate Base Coarse at Pesos:

81.73

Cu.m.

2,114.2528

172,797.88

Two Thousand One Hundred Fourteen Pesos & 2528/100

per Cu.m.

4.05

Supply of Materials, Manpower
and Equipment for the Fabrication
and Installation of Dowels and
Reinforcing Bars for Concrete

2,792.83

Pavement at Pesos:

Kg.

49.4506

138,107.12

Forty Nine Pesos & 4506/100 per Kg

4.06

Supply of Materials, Manpower
and Equipment for the Concreting
of Pavement at Pesos:

~331.96

Sqg.m.

663.2683

220,178.54




