

Republic of the Philippines
PHILIPPINE PORTS AUTHORITY
PORT MANAGEMENT OFFICE
NORTHERN LUZON
Gov. Joaquin Ortega Ave., Poro, San Fernando City
La Union

CONTRACT AGREEMENT

**VARIOUS REPAIR WORKS OF PORT FACILITIES
DAMAGED BY TYPHOON DOMENG,
PORT OF BASCO, BATANES**

KNOW ALL MEN BY THESE PRESENTS:

THIS AGREEMENT, made this _____ day of 18 DEC 2019 between Philippine Ports Authority – PORT MANAGEMENT OFFICE – NORTHERN LUZON hereinafter called the "PPA" and MRBII CONSTRUCTION CORPORATION hereinafter called the "Contractor".

WHEREAS, the PPA is desirous that the Contractor execute the **VARIOUS REPAIR WORKS OF PORT FACILITIES DAMAGED BY TYPHOON DOMENG, PORT OF BASCO, BATANES**, hereinafter called "the Works" and the PPA has accepted the Bid for **NINE MILLION FOUR HUNDRED FIFTY THOUSAND EIGHT HUNDRED FORTY PESOS & 01/100 (Php9,450,840.01)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as part of this Agreement, to wit:
 - (a) Invitation to Bid
 - (b) Instructions to Bidders
 - (c) Bid Data Sheet
 - (d) General Conditions of Contract
 - (e) Special Conditions of Contract
 - (f) Specifications
 - (g) Drawings/Plans
 - (h) Addenda and/or Supplemental/Bid Bulletin, if any
 - (i) Technical and Financial Proposals
 - (j) Performance Security
 - (k) Notice of Award of Contract and the Bidder's conforme thereto
 - (l) Other contract documents that may be required by existing laws and PPA, such as:
 1. Construction Schedule and S-Curve
 2. Manpower Schedule
 3. Construction Methods
 4. Equipment Utilization Schedule
 5. Construction Safety and Health Program approved by the DOLE
 6. PERT/CPM
 7. Duly Approved Program of Work and Cost Estimates
 8. Certificate of Availability of Funds
 9. Abstract of Bids
 10. Resolution of Award

MRBII CONSTRUCTION CORPORATION

MARIA LEONITA A. LABAY

Witness

MANUEL R. BULAONG, JR.

President/Chief Executive Officer (CEO)

Philippine Ports Authority, PMO – Northern Luzon

FERMANDO Z. NIPAL

BAC Chairperson

MARIETA G. ODICTA

Port Manager

3. In consideration of the payments to be made by PPA to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the PPA to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.
4. The PPA hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.
5. This Contract shall become effective after the same shall have been signed by the Parties hereof.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

**PHILIPPINE PORTS AUTHORITY
PMO - NORTHERN LUZON**

**MRBII CONSTRUCTION
CORPORATION**

By:

By:


MARIETA G. ODICTA

Port Manager


MANUEL R. BULAONG, JR.

President/Chief Executive Officer (CEO)

WITNESSES:


FERNANDO Z. NIPAL

BAC Chairperson


MARIA LEONITA A. LABAY

MRBII CONSTRUCTION CORPORATION

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
QUEZON CITY) S.S.

BEFORE ME, a Notary Public for and in the QUEZON CITY, Philippines, personally appeared the following persons with their respective PPA-ID and PRC License, to wit:

<u>NAME</u>	<u>PROOF OF IDENTITY</u>	<u>DATE/PLACE ISSUED</u>
MARIETA G. ODICTA	PPA01611988 (PPA-ID)	Manila
MANUEL R. BULAONG, JR.	PRC License	Manila

and acknowledged to me that the same is their free and voluntary acts and deed, as well as the free and voluntary act of the judicial entity they represent.

The foregoing instrument refers to the Contract for the **VARIOUS REPAIR WORKS OF PORT FACILITIES DAMAGED BY TYPHOON DOMENG, PORT OF BASCO, BATANES** consisting of three (3) pages, including the page in which this acknowledgment is written, signed by the parties and their witnesses on each and every page thereof.

WITNESS MY HAND AND NOTARIAL SEAL this 18 day of DEC 2019, 2019 at QUEZON CITY, Philippines.

NOTARY PUBLIC
ATTY. JOSE FLOR P. CRISOLOGO
 Doc. No. _____
 Notary Public
 Until Page No. _____
 Adm. Book No. NP-088
 PTR No. 7 _____ Series of 2019
 IBP Lifetime No. LRN-03688
 Roll No. 49462
 MCLE VI-0017262 Valid Until 4-14-2022

DDC. NO. 244
 PAGE NO. 49
 BOOK NO. 37A
 SERIES OF 2019

MRBII CONSTRUCTION CORPORATION

[Signature]
 MARIA LEONITA A. LABAY
 Witness

[Signature]
 MANUEL R. BULAONG, JR.
 President/Chief Executive Officer (CEO)

Philippine Ports Authority, PMO – Northern Luzon

[Signature]
 FERNANDO Z. NIPAL
 BAC Chairperson

[Signature]
 MARIETA G. ODICTA
 Port Manager