Republic of the Philippines
PHILIPPINE PORTS AUTHORITY
PORT MANAGEMENT OFFICE – BATAAN/AURORA
Admin. Bldg., Port of Lamao
Limay, Bataan

CONTRACT

CLEARING/CLEANING OF GREEN BELT ZONE AT PORT OF LAMAO, LIMAY, BATAAN (MP BNA 007-18)

KNOW ALL MEN BY THESE PRESENTS:

THIS AGREEMENT, made this 19th day of September 2018 between Philippine Ports Authority – PORT MANAGEMENT OFFICE – BATAAN/AURORA hereinafter called the "PPA" and FPF CONSTRUCTION hereinafter called the "Contractor".

WHEREAS, the PPA is desirous that the Contractor execute **CLEARING/CLEANING OF GREEN BELT ZONE AT PORT OF LAMAO, LIMAY, BATAAN (MP BNA 007-18)**, hereinafter called "the Works" and the PPA has accepted the Bid for **ONE HUNDRED SIXTY SIX THOUSAND THREE HUNDRED TWENTY AND 10/100 PESOS (Php. 166,320.10)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, word and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be attached, deemed to form, and be read and construed as part of this Agreement, to wit:

   (a) Drawings / Plans
   (b) Bid Proposal (Quotation)
   (c) Notice of Award of Contract and the Bidder's conforme thereto;
   (d) Other contract documents that may be required by existing laws and/or the Entity.
      1. Valid and Current Mayor's /Business Permit
      2. PhilGEPS Registration Number
      3. Income and Business Tax Returns
      4. PCAB License
      5. Notarized Omnibus Sworn Statement

3. In consideration of the payments to be made by the PPA to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the PPA to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.

4. The PPA hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.

PETER PAUL SONGCO
Witness

FPF Construction

FAUSTINE JAY D. TIMBOL
General Manager

LILIA A. DIAZ
Manager, Finance Division

Philippine Ports Authority, PMO – Bataan/Aurora

LOVEN S. SERRAN
Acting Port Manager

5. The Contractor shall complete the works in accordance with the Drawings and the Bid Documents within **TWENTY (20)** Calendar Days, with the following Scope of Works:

ITEMS	TOTAL AMOUNT
1.0. General Expenses	
1.01. Mobilization and Demobilization Cost/Clean-up	₱ 36,400.00
1.02. Provide Environmental Safety and Health Program	8,400.00
2.0. Removal/Demolition Works	
2.01. Hauling of used construction materials and for ceiling and tiles; disposal of debris. Cleaning/Greening of trees for disposal. Declogging of existing storm drainage.	37,660.00
3.0. Masonry Works	
3.01. Construction of concrete cover ofv catch basin including reinforcing bars.	4,060.00
4.0. Landscaping Works	
4.01. Garden soil filling and planting of ornamental plants. of kitchen and kitchen counter. Transporting/ arrangement of used fenders such rubber dock and tire fenders.	24,640.00
5.0. Steel Works	
5.01. Fabrication of steel railing including chipping and installation.	45,220.05
6.0. Painting Works	
6.01. Painting of railing.	9,940.05
TOTAL AMOUNT	**₱ 166,320.10**

6. Should the Contractor refuses or fails to satisfactorily complete the works within the specified completion period inclusive of granted time extension, if any, the Contractor shall be liable for damages for the delay and shall pay the PPA Liquidated Damages in accordance with Annex "D" Section 3 of the Revised Implementing Rules and Regulations of R.A. 9184.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

PHILIPPINE PORTS AUTHORITY
PMO - BATAAN/AURORA

By:

LOVEN S. SERRAN
Acting Port Manager, PMO-Bataan/Aurora

FPF CONSTRUCTION

By:

FAUSTINE JAY D. TIMBOL
General Manager

WITNESSES:

LILIA A. DIAZ
Manager, Finance Division

PETER PAUL SONGCO
FPF Construction

ACKNOWLEDGMENT

PETER PAUL SONGCO
Witness

FPE Construction

FAUSTINE JAY D. TIMBOL
General Manager

REPUBLIC OF THE PHILIPPINES)
CITY OF LIMAY, BATAAN S.S.

BEFORE ME, a Notary Public for and in the City of Balanga, Bataan, Philippines, personally appeared the following persons with their respective PPA-ID Number (PPA-ID) and Driver License -ID Number (DL), to wit:

NAME	PROOF OF IDENTITY	DATE/PLACE ISSUED
LOVEN S. SERRAN	**PPA00321997** (PPA-ID)	
FAUSTINE JAY D. TIMBOL	**C11-98-113596** (DL)	

and acknowledged to me that the same is their free and voluntary acts and deed, as well as the free and voluntary act of the judicial entity they represent.

The foregoing instrument refers to the Contract for the **CLEARING/CLEANING OF GREEN BELT ZONE AT PORT OF LAMAO, LIMAY, BATAAN (MP BNA 007-18)** *consisting of three* (3) pages, including the page in which this acknowledgment is written, signed by the parties and their witnesses on each and every page thereof.

WITNESS MY HAND AND NOTARIAL SEAL this __ day of _____, 2018 at LIMAY, BATAAN, Philippines.

LILIA A. DIAZ
Manager, Finance Division

Philippine Ports Authority, PMO – Bataan/Aurora

LOVEN S. SERRAN
Acting Port Manager

ATTY. FRANCIS C. VILLEROZ
NOTARY PUBLIC
UNTIL DECEMBER 31, 2018
ROLL NO. 55442
PTR NO. 4174488/1-4-18/BATAAN
IBP NO. 1030398/1-4-18/BATAAN
MCLE COMPLIANCE NO. V-0020

NOTARY PUBLIC

Doc. No. 312;
Page No. 062;
Book No. LXII;
Series of 2018