Republic of the Philippines
PHILIPPINE PORTS AUTHORITY
PORT MANAGEMENT OFFICE OF BATANGAS
PPA Admin Bldg., Port Access Road,
Calicanto, Batangas City
Philippines

Contract for the
Repair of RO-RO Ramp and One (1) Unit Mast Tower,
Port of Tablas, Odiongan, Romblon

KNOW ALL MEN BY THESE PRESENTS:

This Contract made and entered into this _____ day of JAN 18 2021 2021 in the _____ by and between:

PHILIPPINE PORTS AUTHORITY, PMO-BATANGAS, a government instrumentality created under Presidential Decree No. 857, as amended, with principal office at PPA Administration Building, Port Access Road, Calicanto, Batangas City represented herein by its Port Manager, **JOSELITO O. SINOCRUZ** and hereinafter referred to as the **"PPA";**

- and –

SHAMARA BUILDER & CONSTRUCTION SUPPLY INC., a corporation, duly organized in accordance with Philippine laws and registered with the Securities and Exchange Commission (SEC) with **SEC Registration No. CS201603366,** with office and postal address at 9009 Diversion Rd., Bolbok, Batangas City, represented herein by its CEO/President, **PETRONILO M. MENDOZA** herein referred to as the **"CONTRACTOR".**

W I T N E S S E T H

WHEREAS, pursuant to Resolution No. 04 Series of 2020 (E), the PMOB-BAC signed and recommended to the Port Manager the approval of Resolution Requesting for Alternative Method of Procurement Section 53.2 (Emergency Cases) which was approved by the Port Manager for the procurement of damage infrastructure at the Port of Tablas, Odiongan, Romblon;

WHEREAS, Request for Quotation (RFQ) for the said procurement, entitled: **Repair of RO-RO Ramp and One (1) Unit Mast Tower, Port of Tablas, Odiongan, Romblon** was also prepared;

WHEREAS, only **SHAMARA BUILDER & CONSTRUCTION SUPPLY INC.** submitted its quotation;

WHEREAS, after evaluation/examination of the technical and financial requirements submitted by the **CONTRACTOR** were rated "Passed" and after the conduct of post-qualification, the quotation of the **CONTRACTOR** at its unit and lump sum price as set forth in its proposal was found to be the Single Calculated and Responsive Quotation in the amount of **FOUR MILLION THREE HUNDRED TWO THOUSAND SIX HUNDRED NINETY-THREE PESOS AND 20/100 (₱ 4,302,693.20)** Philippine Currency, which is lower than the Approved Budget for the Contract (ABC) of **FOUR MILLION THREE HUNDRED FIVE THOUSAND FIVE HUNDRED SIX PESOS AND 65/100 (₱ 4,305,506.65)** Philippine Currency;

WHEREAS, pursuant to **PMO Batangas BAC Resolution No. 09 Series of 2020 (E),**

SARAH FAYE N. BEDAÑA
Contractor Witness

PETRONILO M. MENDOZA
Contractor

JEFREN P. PANGANIBAN
Attorney IV

JOSELITO O. SINOCRUZ
Port Manager

ACKNOWLEDGMENT

SARAH FAYE M. BEDANA
Contractor Witness

REPUBLIC OF THE PHILIPPINES)
_____) S.S.

BEFORE ME, a Notary Public for and in the _____ JAN 18 2021 _____, this _____ day of _____, 2021, personally appeared the following:

NAME	PROOF OF IDENTITY	DATE / PLACE
JOSELITO O. SINOCRUZ	PPA 00022018	MANILA
PETRONILO M. MENDOZA	DD-1-90-05-1272	BATANGAS

PETRONILO M. MENDOZA
Contractor

known to me and to me known to be the same persons who executed the foregoing instrument and they acknowledged to me that the same is their own free act and deed as well as the free and voluntary act of the corporation they represent.

This foregoing instrument is a Contract for the **Repair of RO-RO Ramp and One (1) Unit Mast Tower, Port of Tablas, Odiongan, Romblon** consisting of thirteen (13) pages, including this page on which this Acknowledgment is written, signed by the parties and their instrumental witnesses on each and every page thereof.

IN WITNESS WHEREOF, I have hereunto affixed my hand and notarial seal at the place and on the date first above written.

JEFREN P. PANGANIBAN
Attorney IV

ELISEO G. LONTOK
NOTARY PUBLIC
UNTIL DEC. 31, 2021
PTR NO. 3825525
ISSUED ON JAN. 4, 2021
ISSUED AT BATANGAS CITY
IBP LIFETIME ROLL NO. 00823
ROLL OF ATTORNEY'S NO. 29327
ICLE COMPLIANCE NO. VI-0003978
OCTOBER 11, 2017

Doc. No. 811;
Page No. 163;
Book No. VIII;
Series of 2021;

JOSELITO O. SINOCRUZ
Port Manager