Republic of the Philippines
PHILIPPINE PORTS AUTHORITY
PORT MANAGEMENT OFFICE OF BATANGAS
PPA Admin Bldg., Port Access Road,
Calicanto, Batangas City
Philippines

Contractor Witness

Contract for the
Repair of Damaged Facilities Caused by Typhoon "Tisoy",
Port of Romblon, Romblon

KNOW ALL MEN BY THESE PRESENTS:

This Contract made and entered into this _____ day of JAN 18 2021 2021 in the _____ by and between:

ROMEO R. CALINGASAN
Contractor

PHILIPPINE PORTS AUTHORITY, PMO-BATANGAS, a government instrumentality created under Presidential Decree No. 857, as amended, with principal office at PPA Administration Building, Port Access Road, Calicanto, Batangas City represented herein by its Port Manager, **JOSELITO O. SINOCRUZ** and hereinafter referred to as the **"PPA";**

- and -

JEFREN P. PANGANIBAN
Attorney IV

ROMEO R. CALINGASAN, of legal age, Filipino, married, with business address at Brgy. San Isidro, Batangas City, doing business under the firm name and style of **R. CALINGASAN CONSTRUCTION,** duly organized in accordance with Philippine laws and registered with the Department of Trade and Industry (DTI) with Business Name No. **1337574** and hereinafter referred to as **"CONTRACTOR"**

W I T N E S S E T H

WHEREAS, pursuant to Resolution No. 02 Series of 2020 (E), the PMOB-BAC signed and recommended to the Port Manager the approval of Resolution Requesting for Alternative Method of Procurement Section 53.2 (Emergency Cases) which was approved by the Port Manager for the procurement of damage infrastructure at the Port of Romblon, Romblon;

WHEREAS, Request for Quotation (RFQ) for the said procurement, entitled: **Repair of Damaged Facilities Caused by Typhoon "Tisoy", Port of Romblon, Romblon** was also prepared;

JOSELITO O. SINOCRUZ
Port Manager

WHEREAS, only **R. Calingasan Construction** submitted its quotation;

WHEREAS, after evaluation/examination of the technical and financial requirements submitted by the **CONTRACTOR** were rated "Passed" and after the conduct of post-qualification, the quotation of the **CONTRACTOR** at its unit and lump sum price as set forth in its proposal was found to be the Single Calculated and Responsive Quotation in the amount of **THREE MILLION ONE HUNDRED TWENTY-THREE THOUSAND SIX HUNDRED NINETY-FIVE PESOS (₱ 3,123,695.00)** Philippine Currency, which is lower than the Approved Budget for the Contract (ABC) of **THREE MILLION ONE HUNDRED TWENTY-SIX THOUSAND SEVEN HUNDRED THIRTY-SEVEN PESOS AND 64/100 (₱ 3,126,737.64)** Philippine Currency;

WHEREAS, pursuant to **PMO Batangas BAC Resolution No. 07 Series of 2020 (E)**, award of the contract was made to the **CONTRACTOR** in a **Notice of Award** in the amount of **THREE MILLION ONE HUNDRED TWENTY-THREE THOUSAND SIX HUNDRED NINETY-FIVE PESOS (₱ 3,123,695.00)** Philippine Currency;

ACKNOWLEDGMENT

Contractor Witness

REPUBLIC OF THE PHILIPPINES)
_____) S.S.

BEFORE ME, a Notary Public for and in the JAN 18 2021, this _____ day of _____, 2021, personally appeared the following:

NAME	PROOF OF IDENTITY	DATE / PLACE
JOSELITO O. SINOCRUZ	**PPA 00022018**	**MANILA**
ROMEO R. CALINGASAN	_____	_____

ROMEO R. CALINGASAN
Contractor

known to me and to me known to be the same persons who executed the foregoing instrument and they acknowledged to me that the same is their own free act and deed as well as the free and voluntary act of the corporation they represent.

This foregoing instrument is a Contract for the **Repair of Damaged Facilities Caused by Typhoon "Tisoy", Port of Romblon, Romblon** consisting of thirteen (13) pages, including this page on which this Acknowledgment is written, signed by the parties and their instrumental witnesses on each and every page thereof.

JEFREN P. PANGANIBAN
Attorney IV

IN WITNESS WHEREOF, I have hereunto affixed my hand and notarial seal at the place and on the date first above written.

ELISEO G. LONTOK
NOTARY PUBLIC
UNTIL DEC. 31, 2021
PTR NO. 3825525
ISSUED ON JAN. 4, 2021
ISSUED AT BATANGAS CITY
IBP LIFETIME ROLL NO. 00823
ROLL OF ATTORNEY'S NO. 29327
MCLE COMPLIANCE NO. VI-0003978
OCTOBER 11, 2017

Doc. No. 121;
Page No. 28;
Book No. VII;
Series of 2021;

JOSELITO O. SINOCRUZ
Port Manager