Republic of the Philippines
PHILIPPINE PORTS AUTHORITY
PMO-BATANGAS
PPA Administration Building, Port Access Road
Calicanto, Batangas, Philippines

Contract Agreement for the Preventive Maintenance of VTMS Solar Power System at Radar Station 3 and Radar Station 4 of PMO Batangas

---

This Contract made and entered into this _____ day of 25 MAR 2022 2022 in Batangas, Philippines, by and between:

PHILIPPINE PORTS AUTHORITY, PMO-BATANGAS herein referred to as ENTITY is a government instrumentality created under Presidential Decree No. 857, as amended, with principal office at PPA New Administration Building, Diversion Rd., Calicanto, Batangas City, represented herein by its Port Manager, **JOSELITO O SINOCRUZ**;

\- and -

STA. CRUZ CONSTRUCTION AND GENERAL SERVICES, herein referred to as SUPPLIER, with office address at Soloc, Lobo, Batangas represented herein by its Authorized Representative Pancho C Untalan, duly authorized for this purpose, as shown with Department of Trade and Industry with Certificate No. 2218260.

WHEREAS, the Entity invited Bids for the project **Preventive Maintenance of VTMS Solar Power System at Radar Station 3 and Radar Station 4 of PMO Batangas** with an Approved Budget for the Contract (ABC) of **Nine Hundred Ninety Seven Thousand Nine Hundred Twenty Pesos (Php 997,920.00)**;

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Terms of Reference hereinafter referred to.

2. The following documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, *viz.*:

   i. Philippine Bidding Documents (PBDs);
      i. Terms of Reference;
      ii. Request for Quotation;
      iii. Supplemental or Bid Bulletins, if any;

   ii. Supplier's quotation, including all other documents or statements submitted;

   iii. Quotation form, including all the documents/statements contained in the as annexes, and all other documents submitted;

   iv. Notice of Award of Contract and the Supplier's conforme thereto; and

v. Other contract documents that may be required by existing laws and/or the ENTITY. Supplier agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution shall likewise form part of the Contract.

3. In consideration for the sum of **Eight Hundred Five Thousand Pesos (Php 805,000.00)** such other sums as may be ascertained, Sta. Cruz Construction and General Services located in Soloc, Lobo, Batangas in accordance with its Quotation.

4. The Philippine Ports Authority – PMO Batangas agrees to pay the above-mentioned sum in accordance with the Terms of Reference.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

PHILIPPINE PORTS AUTHORITY
PMO-BATANGAS
By:

JESELITO O SINOCRUZ
Port Manager

STA. CRUZ CONSTRUCTION
AND GENERAL SERVICES
By:

PANCHO C UNTALAN
Owner / General Manager

Signed in the presence of:

JEFREN P PANGANIBAN

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES)
Batangas City) S.S.

BEFORE ME, a Notary Public for and in the City of Batangas, this ____ day of 25 MAR 2022, 2022, personally appeared the following:

NAME	PROOF OF IDENTITY	PLACE
JOSELITO O SINOCRUZ	PPA ID No. 00022018	Manila
PANCHO C UNTALAN	Driver's License D01-86-032079	Batangas

and they acknowledge to me that the same is their own free act and deed as well as the free and voluntary act of the corporation they represent.

This foregoing instrument is a Contract for **Preventive Maintenance of VTMS Solar Power System at Radar Station 3 and Radar Station 4 of PMO Batangas** consisting of three (3) pages, including this page on which this Acknowledgement is written, signed by the parties and their instrumental witnesses on each and every page thereof.

IN WITNESS WHEREOF, I have hereunto affixed my hand and notarial seal on these presents at the place and on the date first above written.

Doc. No. 415
Page No. 87
Book No. LXV
Series of 2022

ELISEO G. LONTOK
Notary Public
Until December 31, 2023
Adm. Matter No. 2021-101-R
PTR No. 4070210
Issued at Batangas City
Issued on January 3, 2022
IBP Lifetime Roll No. 00823
Roll of Attorneys No. 29327
MCLE Compliance No. VII-0011054
Issued on February 22, 2022