Republic of the Philippines
PHILIPPINE PORTS AUTHORITY
PMO-BATANGAS
PPA Administration Building, Port Access Road
Calicanto, Batangas, Philippines

Contract Agreement for the Maintenance of Port Facilities Port of Romblon, Romblon

This Contract made and entered into this _____ day of DEC 04 2023 2023 in Batangas, Philippines, by and between:

PHILIPPINE PORTS AUTHORITY, PMO-BATANGAS herein referred to as ENTITY is a government instrumentality created under Presidential Decree No. 857, as amended, with principal office at PPA New Administration Building, Diversion Rd., Calicanto, Batangas City, represented herein by its Port Manager, **JOSELITO O SINOCRUZ**;

\- and -

STA. CRUZ CONSTRUCTION AND GENERAL SERVICES, herein referred to as SUPPLIER, with office address at Sitio Centro, Soloc, Lobo, Batangas represented herein by its Authorized Representative **Maria C Untalan**, duly authorized for this purpose, as shown with Department of Trade and Industry with Certificate No. 3777407.

WHEREAS, the Entity invited Bids for the project **Maintenance of Port Facilities, Port of Romblon, Romblon** with an Approved Budget for the Contract (ABC) of **Nine Hundred Eighty Two Thousand One Hundred Thirty Four Pesos (Php 982,134.00)**;

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Terms of Reference hereinafter referred to.

2. The following documents as required by the 2016 Revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, *viz.*:

   i. Philippine Bidding Documents (PBDs);
      i. Bidding Documents;
      ii. Request for Quotation;
      iii. Supplemental or Bid Bulletins, if any;

   ii. Supplier's quotation, including all other documents or statements submitted;

   iii. Quotation form, including all the documents/statements contained in the as annexes, and all other documents submitted;

   iv. Notice of Award of Contract and the Supplier's conforme thereto; and

   v. Other contract documents that may be required by existing laws and/or the

ENTITY. Supplier agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution shall likewise form part of the Contract.

3. In consideration for the sum of **Nine Hundred Seventy Nine Thousand Six Hundred Sixty Eight Pesos and 06/100 (Php 979,668.06)** such other sums as may be ascertained, Sta. Cruz Construction and General Services agrees to accomplish the contract in accordance with its Quotation.

4. The Philippine Ports Authority – PMO Batangas agrees to pay the above-mentioned sum in accordance with the Terms of Reference.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed in accordance with the laws of the Republic of the Philippines on the day and year first above written.

PHILIPPINE PORTS AUTHORITY
PMO-BATANGAS

By:

JOSELITO O SINOCRUZ
Port Manager

STA. CRUZ CONSTRUCTION
AND GENERAL SERVICES

By:

MARIA C UNTALAN
Owner

Signed in the presence of:

JEFREN P PANGANIBAN

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES)
Batangas City) S.S.

BEFORE ME, a Notary Public for and in the City of Batangas, this DEC 04 2023 day of _____, 2023, personally appeared the following:

NAME	PROOF OF IDENTITY	PLACE
JOSELITO O SINOCRUZ	PPA ID No. 00022018	Manila
MARIA C UNTALAN	_____	_____

and they acknowledge to me that the same is their own free act and deed as well as the free and voluntary act of the corporation they represent.

This foregoing instrument is a Contract for **Maintenance of Port Facilities, Port of Romblon, Romblon** consisting of three (3) pages, including this page on which this Acknowledgement is written, signed by the parties and their instrumental witnesses on each and every page thereof.

IN WITNESS WHEREOF, I have hereunto affixed my hand and notarial seal on these presents at the place and on the date first above written.

Doc. No. 726
Page No. 146
Book No. LXVI
Series of 2023

Notary Public
Until December 31, 2024
Adm. Matter No. [illegible]
IBP No. [illegible]
Issued at [illegible]
Issued on [illegible]
IBP Life[illegible]
Roll of Attorneys No. [illegible]
MCLE Compliance No. VII-0[illegible]
Issued on February 22, 2021