Republic of the Philippines
PHILIPPINE PORTS AUTHORITY
Port Management Office of Bohol
Port Area, Tagbilaran City, Bohol, Philippines

CONTRACT
FOR THE REPAIR OF CONCRETE PAVEMENT AT BACK-UP AREA TO INCLUDE REPLACEMENT OF ELECTRICAL SYSTEM, PORT OF TUBIGON, BOHOL

This Contract made and entered into this SEP 17 2019 day of _____ 2019, in Manila, Philippines, by and between:

PHILIPPINE PORTS AUTHORITY, a government instrumentality created under Presidential Decree No. 857, as amended, with principal office at PPA Bldg., A. Bonifacio Drive, South Harbor, Port Area, Manila, represented herein by Port Manager of Port Management Office of Bohol, **JAMES J. GANTALAO**, and hereinafter referred to as "**PPA**";

-and-

JRY CORPORATION (TIN No. 102-294-192-000), duly organized and existing in accordance with Philippine laws, with principal office address at Unit 214 760 Pacific Regency Tower, P. Ocampo St., Malate, Manila, represented herein by its General Manager, **DOLORES V. YAP**, and hereinafter referred to as "**CONTRACTOR**".

-WITNESSETH-

WHEREAS, in accordance with Republic Act No. 9184 and its 2016 Revised Implementing Rules and Regulations (IRR), PPA advertised and posted on the PPA website and PhilGEPS, as well as on its bulletin board, an Invitation to Bid for the Repair of Concrete Pavement at Back-up Area to Include Replacement of Electrical System, Port of Tubigon, Bohol;

WHEREAS, in response to the said advertisement, four (4) bidders submitted their respective bids for the foregoing project;

WHEREAS, after the opening of bids on 14 August 2019 and the conduct of bid evaluation and post-qualification, the bid submitted by the CONTRACTOR at its unit and lump sum prices set forth in its proposal was found to be the Lowest Calculated Responsive Bid in the amount of **SEVENTEEN MILLION SIX HUNDRED NINETY SIX THOUSAND FOUR HUNDRED FIFTY PESOS AND 78/100 (Php 17,696,450.78)**, Philippine Currency;

WHEREAS, pursuant to Head Office BAC Resolution No. 02-2019, award of contract was made to the CONTRACTOR in a Notice of Award dated 23 August 2019, in the amount of **SEVENTEEN MILLION SIX HUNDRED NINETY SIX THOUSAND FOUR HUNDRED FIFTY PESOS AND 78/100 (Php 17,696,450.78)**, after submission of the required documents within the prescribed period and compliance to the conditions stipulated in the IRR;

JRY CONSTRUCTION
ZAIRA G. SUMAGAYSAY
Liaison Officer

DOLORES V. YAP
General Manager

PHILIPPINE PORTS AUTHORITY
EPELITO S. ARAO-ARAO II
Acting Admin Division Manager

JAMES J. GANTALAO
Port Manager

WHEREAS, the CONTRACTOR duly accepted the award by signing as Conforme on the said Notice of Award;

NOW, THEREFORE, for and in consideration of the foregoing premises and the mutual stipulations herein contained, PPA and the CONTRACTOR have agreed, as follows:

1. In this Contract, words and expressions shall have the same meanings as are respectively assigned to them in the attached Contract Documents.

2. The following documents shall form part of this Contract:

   A. Bid Documents consisting of the following:

      A.1 Invitation to Bid
      A.2 Instruction to Bidders;
      A.3 Bid Data Sheet;
      A.4 General Conditions of Contract;
      A.5 Special Conditions of Contract;
      A.6 Specifications;
      A.7 Drawings/Plans;
      A.8 Addenda and/or Supplemental Bid Bulletins, if any;

   B. Technical and Financial Proposals;
   C. Performance Security;
   D. Notice of Award of Contract with the Contractor's Conforme thereto; and
   E. Other contract documents that may be required by existing laws and PPA, such as:

      E.1 Construction Schedule and S-Curve;
      E.2 Manpower Schedule;
      E.3 Construction Methods;
      E.4 Equipment Utilization Schedule;
      E.5 Construction Safety and Health Program approved by the DOLE;
      E.6 Pert/CPM
      E.7 Duly Approved Program of Works and Cost Estimates;
      E.8 Certificate of Availability of Funds;
      E.9 Abstract of Bids; and
      E.10 Resolution of Award

3. In consideration of the payments to be made by PPA, the CONTRACTOR commits to complete the Works and remedy any defects therein in conformity with the provisions of this Contract and Contract Documents.

4. In consideration of the execution and completion of the Works and remedying any defects therein, PPA commits to pay the Contract Price or such other sum as may become payable under the provisions of these Contract and Contract Documents.

5. This Contract shall become effective after the same shall have been signed by the Parties hereof.

IN WITNESS WHEREOF, the Parties have hereunto signed this Contract on the date and place first hereinabove written.

JRY CONSTRUCTION
ZAIRA G. SUMAGAYSAY
Liaison Officer

DOLORES N. YAP
General Manager

PHILIPPINE PORTS AUTHORITY
EPELITO S. ARAO-ARAO II
Acting Admin Division Manager

JAMES T. GANTALAO
Port Manager

PILIPPINE PORTS AUTHORITY
TIN No. 000-352-232-020

By:

JAMES J. GANTALAO
Port Manager

JRY CONSTRUCTION
TIN No. 102-294-192-000

By:

DOLORES V. YAP
General Manager

WITNESSESES

EPELITO S. ARAO-ARAO II
Acting Admin Division Manager

ZAIRA G. SUMAGAYSAY
Liaison Officer

ACKNOWLEDGMENT

Republic of the Philippines)
City of _____) S.S.

CITY OF PASAY

BEFORE ME, a Notary Public, for and in the City of CITY OF PASAY, Philippines , this SEP 17 2019 day of _____, 2019, personally appeared the following:

NAME	PROOF OF IDENTITY	DATE	PLACE
JAMES J. GANTALAO	PPA ID No.00661996		
DOLORES V. YAP	TIN No. 102-294-192-000		

Known to me and to me known to be the same persons who executed the foregoing instrument as:

POSITION	COMPANY	CTC No.	DATE	PLACE
Port Manager	Phil. Ports Authority	27345075	1-10-2019	Carigara, Leyte
General Manager	JRY Construction	02470466	1-3-2019	Manila

and they acknowledged to me that the same is their own free act and deed as well as the free and voluntary act of the corporation they represent.

The foregoing instrument is a Contract for the Repair of Concrete Pavement at Back-up Area to include Replacement of Electrical System, Port of Tubigon, Bohol, consisting of three (3) pages, including this page on which this Acknowledgment is written, signed by the parties and their instrumental witnesses on each and every page thereof.

IN WITNESS WHEREOF, I have hereunto affixed my hand and notarial seal on these presents at the place and on the date first above written

Doc. No. 227
Page No. 46
Book No. 44
Series of 2019;

ATTY. HENRY D. ADASA
NOTARY PUBLIC
COMMISSION 17-23
PASADENA ST., PASAY CITY
IBP NO. 049427 - 01/03/19 PASIG
PTR NO. 5826667 - 01/03/19 P.C.
MCLE COMPLIANCE NO. VI-0026650 - 4/14/2022
ROLL NO. 29679