Republic of the Philippines
PHILIPPINE PORTS AUTHORITY
Port Management Office - Eastern Leyte/Samar
Port Area, Tacloban City

Contract Agreement

REPAIR/RELOCATION OF ASSESSMENT, CASHIER & CLIENTS HOLDING AREA
Port of Tacloban, Tacloban City

THIS AGREEMENT, made this _____ day of OCT 19 2021, _____ between **PHILIPPINE PORTS AUTHORITY, Port Management Office of Tacloban, Tacloban City** (hereinafter called the "Entity") and **CHUCON BUILDERS CORPORATION, BRGY. 82, MARASBARAS, TACLOBAN CITY** (hereinafter called the"Contractor")

WHEREAS, the Entity is desirous that the Contractor execute **REPAIR/RELOCATION OF ASSESSMENT, CASHIER & CLIENTS HOLDING AREA, PORT OF TACLOBAN, TACLOBAN CITY** (hereinafter called "the Works") and the Entity has accepted the Bid for ***SIX HUNDRED THIRTY FIVE THOUSAND TWO HUNDRED FORTY FIVE PESOS AND 36/100 ONLY (PhP 635,245.36)*** by the Contractor for the execution and completion of such Works within **Forty (40)** Calendar Days and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be attached, deemed to form, and be read and construed as part of this Agreement, to wit:

   (a) Drawings/Plans;
   (b) Request for Quotation;
   (c) Addenda and/or Supplement/Bid Bullentins, if any;
   (d) Performance Security;
   (e) Notice of Award of Contract and the Bidder's conforme thereto.

3. In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.

4. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.

WITNESSES:

MERLE O. CRUZ
Finance Manager

ROSSANA Z. NUEVO
Officer-in-Charge, ESD

CHUCON BUILDERS CORPORATION

SIXTO N. CHU
Owner/Proprietor

PHILIPPINE PORTS AUTHORITY

By:

MANUEL A. BOHOLANO
Port Manager

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

Binding Signature of *AUTHORITY*

MANUEL A. BOHOLANO
Port Manager

Binding Signature of Contractor

SIXTO N. CHU
Owner/Proprietor

SIGNED IN THE PRESENCE OF:

MERLE O. CRUZ
Finance Manager

ROSSANA Z. NUEVO
Officer-in-Charge, ESD

A C K N O W K E D G E M E N T

REPUBLIC OF THE PHILIPPINE)
CITY OF TACLOBAN) S.S.

BEFORE ME, A Notary Public for and in the City of Tacloban Philippines, personl\ally appeared the following persons with their respective Identification Cards as competent proof of their identity:

NAME	IDENTIFICATION NO.	VALIDITY PERIOD
MANUEL A. BOHOLANO		
SIXTO N. CHU		

who are known to me to be the same persons who executed and signed the foregoing instrument and who acknowledged to me that the same in their free and voluntary act and deed and that of the entities which they respectively represent.

This instrument is a CONTRACT/AGREEMENT for the **REPAIR/RELOCATION OF ASSESSMENT, CASHIER & CLIENTS HOLDING AREA, PORT OF TACLOBAN, TACLOBAN CITY** consisting the two (2) pages including this in which the Acknowledgement is written. Page 1 are signed on the left margin thereof and page 2 is signed at the corresponding spaces provided therefore by the Parties and their instrumental witnesses and sealed with notarial seal.

WITNESS MY HAND AND SEAL this OCT 19 2021 day of _____, 2021 at Tacloban City, Philippines.

FAYE GLADYS M. TERRERO
NOTARY PUBLIC
For Tacloban City, Province of Leyte
NC No. 2020(07-32 until December 31, 2021
Roll No. 53206/ IBP Receipt No. 133676/ 11.27.2020 for MD 2021
PTR Receipt No. 5313349/01.04.2021/Province of Leyte-CY 2021
P6, B4, L12, V&G Subd. Tacloban City, 6500
MCLE Compliance No. VI-0016815 valid until April 14, 2022

NOTARY PUBLIC

Doc. No. 235
Page No. 47
Book No. 41
Series of 2021

[Addendum showing the corrections, if any, made during the Bid evaluation should be attached with this agreement]