Republic of the Philippines
PHILIPPINE PORTS AUTHORITY
PORT MANAGEMENT OFFICE-NEGROS OCCIDENTAL
Port of Banago, Bacolod City

Contract Agreement

MAINTENANCE OF PORTLAND CEMENT CONCRETE PAVEMENT (PCCP) AND EXISTING PERIMETER FENCE
PORT OF DANAO, ESCALANTE CITY, NEGROS OCCIDENTAL
(CW-SV-02-25)

KNOW ALL MEN BY THESE PRESENTS:

THIS AGREEMENT, made this 17th day of June, 2025 between **PHILIPPINE PORTS AUTHORITY, PORT MANAGEMENT OFFICE – NEGROS OCCIDENTAL/BANAGO/BACOLOD, Port of Banago, Bacolod City** hereinafter called the "Entity") and **LINEAGE CONSTRUCTION SERVICES** (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **MAINTENANCE OF PORTLAND CEMENT CONCRETE PAVEMENT (PCCP) AND EXISTING PERIMETER FENCE, PORT OF DANAO, ESCALANTE CITY, NEGROS OCCIDENTAL TO PPA, PMO-NEGROS OCCIDENTAL (CW-SV-02-25)** hereinafter called "the Works") and the Entity has accepted the Bid for **NINE HUNDRED FORTY SIX THOUSAND SIXTY FIVE AND 25/100 PESOS (P 946,065.25)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be attached, deemed to form, and be read and construed as part of this Agreement, to wit:

   (a) Drawings/Plans
   (b) Bid Proposal (Quotation)
   (c) Notice of Award of Contract and the Bidder's conformed thereto;
   (d) Other contract documents that may be required by existing laws and/or the Entity.
      1. DTI Business Name Registration
      2. Valid and Current Mayor's /Business Permit
      3. PCAB License
      4. PhilGEPS Registration
      5. Tax Clearance
      6. Notarized Omnibus Sworn Statement

3. In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.

4. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.

WITNESS:
RICHEL R. ARCEO
Acting ESD Manager

LINEAGE CONSTRUCTION SERVICES
By:
CEAZAR KEN D. PANISALES
Owner/Proprietor

WITNESS:
JESSIA MARIE S. BAGBAGUIN

PHILIPPINE PORTS AUTHORITY
By:
RODEL G. LAGMAY
Port Manager

5. The Contractor shall complete the works in accordance with the Drawings and the Bid Documents within FORTY-FIVE (45) Calendar Days, with the following Scope of Works:

	ITEMS	TOTAL AMOUNT	
1.01	Mobilization/Demobilization and Clearing	P	7,691.57
1.02	Removal and Disposal Works		100,301.85
1.03	Aggregate Base Course		80,651.67
1.04	Portland Cement Concrete Pavement (PCCP)		581,202.60
1.05	Repainting of Existing Perimeter Fence and Movable Barriers		176,217.56
	TOTAL AMOUNT	**P**	**946,065.25**

6. Should the Contractor refuses or fails to satisfactorily complete the works within the specified completion period inclusive of granted time extension, if any, the Contractor shall be liable for damaged for the delay and shall pay the PPA Liquidated Damages in accordance with the Annex "D" Section 3 of the Revised Implementing Rules and Regulations of R.A. 9184.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

RODEL G. LAGMAY
Port Manager

CEAZAR KEN D. PANISALES
Owner/Proprietor

SIGNED IN THE PRESENCE OF :

RICHEL R. ARCEO
Acting ESD Manager

JESSIA MARIE S. MACIBANUA

A C K N O W L E D G M E N T

WITNESS:

RICHEL R. ARCEO
Acting ESD Manager

(REPUBLIC OF THE PHILIPPINES
CITY OF BACOLOD) S.S.

BEFORE ME, A Notary Public for and in the City of Bacolod, Philippines, personally appeared the following persons with their respective Residence Certificates, to wit :

NAME	PASSPORT/ COMPANY ID	PLACE/DATE ISSUED
RODEL G. LAGMAY	**PPA00262003**	**Metro Manila**
CEAZAR KEN D. PANISALES	**PRC ID No. 0041631**	**Bacolod City**

LINEAGE CONSTRUCTION SERVICES
By:

CEAZAR KEN D. PANISALES
Owner/Proprietor

who are known to me to be the same persons who executed and signed the foregoing instrument, and who acknowledged to me that the same is their free and voluntary act and deed, and that of the entities which they respectively represent.

This instrument is a CONTRACT/AGREEMENT for the **MAINTENANCE OF PORTLAND CEMENT CONCRETE PAVEMENT (PCCP) AND EXISTING PERIMETER FENCE, PORT OF DANAO, ESCALANTE CITY, NEGROS OCCIDENTAL** TO **PPA, PMO-NEGROS OCCIDENTAL (CW-SV-02-25)** consisting of Three (3) pages including this page in which the Acknowledgement is written. Pages 1 & 3 are signed on the left margin thereof and page 2 is signed at the corresponding spaces provided therefore by the Parties and their instrumental witnesses and sealed with my notarial seal.

WITNESS MY HAND AND SEAL this day of JUN 17 2025 at BACOLOD CITY, Philippines.

WITNESS:

KERSIA MARIE G. BACABAJAN

ATTY. JERRY P. BASIAO
NOTARY PUBLIC NOTARY PUBLIC
FOR THE CITIES OF BACOLOD TALISAY, MUN. OF MURCIA
& DON SALVADOR BENEDICTO
NP NO. 25-007 UNTIL DECEMBER 31, 2025
MACRIS BLDG., SAN SEBASTIAN STREET, BACOLOD CITY
MOBILE NO. 09190007303 ROLL NO. 31623, MANILA
IBP LIFETIME MEMBER O.R./ SEPTEMBER 27, 2004
PTR NO. 0028455/ JAN. 2, 2025
MCLE NO. VIII-0008036/ APRIL 14, 2025

Doc. No. 181
Page No. 37
Book No. 89
Series of 20 25

PHILIPPINE PORTS AUTHORITY
By:

RODEL G. LAGMAY
Port Manager

[Addendum showing the corrections, if any, made during the Bid evaluation should be attached with this agreement]