WITNESS :

RCB CONSTRUCTION & GENERAL

SERVICES BY :

PHILIPPINE PONTS AUTHORITY, PMO-

Contract Agreement

REPAINTING OF POB WALLS AND MAINTENANCE OF
ACCESS LADDER, PORT OF PALOMPON, LEYTE

Manager

':;'"éﬁ::_:,THIS AGREEMENT made this |4h day of NOVEMBEQR  20d{ between
PHILIPPINE PORTS AUTHORITY, PORT MANAGEMENT OFFICE -

WESTERN LEYTE/ BILIRAN, Ebony St. District 2, Port Area, Ormoc City

(hereinafter called “the Entity”) and RCB CONSTRUCTION AND GENERAL
SERVICES, at 724 Berlin St. Dona Feliza Mejia Subdivision, Ormoc
City (hereinafter called “the Contractor™).

GERRY D. LIQUIDO

ES

WHEREAS the Entity is desirous that the Contractor execute the Repainting of
POB Walls and Maintenance of Access Ladder, Port of Palompon, Leyte
(hereinafter called “the Works™) and has accepted a Bid for Six Hundred
Ninety Thousand One Hundred Twenty Eight and 22/100 Pesos (P
690,128.22) by the Contractor for the execution and completion of such Works
and the remedying of any defects therein.

NOW THIS AGREEMENT WITHNESSETH AS FOLLOWS:
1. In this Agreement words and expressions shall have the same meanings

as are respectively assigned to them in the Conditions of Contract
hereinafter referred to.
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Authorized Representative

2. The following documents shall be deemed to form and be read and
construed as part of this Agreement, viz:

(a) Drawings/Plans and Specifications;

(b) Eligibility requirements, documents and/or statements;

(c) Notice of Award of Contract and the Bidder’s conformed thereto;

(d)  Other contract documents that may be required by existing laws
and/or the Entity.

3. In consideration of the payments to be made by the Entity to the
Contractor as hereinafter mentioned, the Contractor hereby covenants with
the Entity to execute and complete the Works and remedy defects therein
in conformity in all with the provisions of this Contract in all respects.

WITNESS :

4. The Entity hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects
wherein, the Contract Price or such other sum as may become payable

(@) under the provisions of the Contract at the time and in the manner
a prescribed by the Contract.
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IN WITNESS whereof, the parties hereto have caused this Agreement to be
executed on the day and year first above written.

Binding Signafjre of PROCURING ENTITY

BERNARD C| CALLEDO
Port Manager

Binding Signature of CONTRACTOR

CH?MAR L. BALTONADO

Authorized Representative
SIGNED IN THE PRESENCE OF:

GERRY D. LIQUIDO
ESD ager
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WITNESS :

RCB CONSTRUCTION & GENERAL

SERVICES BY :

WITNESS :

:

GERRY D. LIQUIDO

AR L. BALTONADO

CH

IRYIN PAUL H. CONEJO

anager

ESD

Authorized Representative

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES )
city oF ORMOC CHRys.

BEFORE ME, A Notary Public for and in the City of Ormoc, Philippines,
personally appeared the following persons with their respective Tax Identification
Numbers, to wit :

NAME Tk N,

KO -244 ~ 13}

BERNARD C. CALLEDO

CHYMAR L. BALTONADO [18-GH&-480 - 000

Who are known to me to be the same persons who executed and signed the
foregoing instrument, and who acknowledge to me that the same is their free and
voluntary act and deed. and that the entities which they respectively represent.

This instrument is a CONTRACT AGREEMENT for the Repainting of POB
Walls and Maintenance of Access Ladder, Port of Palompon, Leyte consisting
of Three (3) pages, including this page in which the Acknowledgment is written.
Pages 1 & 3 are signed on the left margin thereof and page 2 is signed at the
corresponding spaces provided thereof by the Parties and their instrumental
witnesses and sealed with my notarial seal.

WITNESS MY HAND AND SEAL this day of 13 N0V 2025

at__ ORMOC CITY , Philippines.
NOTARY PUBLIC

Doc. No. |30

Page No. Qﬂ -

Book No. Il | ATTY. CAMII
Series of 20 W ' Notary Public for ti

Ot Kananga, Mat

IBP Receipt No.\5128 *r 15, 2025, IBP Leyte
PTR Nn. 8378343:Ormoc City, January 15, 2025
MCLE Compliance No. V111-0023706
Valid until April 14, 2028
RMV Building, Purck 1, Linao, Ormoac City, Leyte



