REPUBLIC OF THE PHILIPPINES
PHILIPPINE PORTS AUTHORITY
PORT MANAGEMENT OFFICE - DAVAO
Km. 10, Port Area, Sasa, Davao City

Contract Agreement

INSTALLATION OF SIGNAGE AT THE ENTRANCE GATE, PORT OF BABAK ISLAND GARDEN CITY OF SAMAL

THIS AGREEMENT made the 31st day of May 2018 between ***Philippine Ports Authority of the Philippines*** (hereinafter called "the Entity") with office address at ***Km. 10 Port Area, Sasa, Davao City*** of the one part and ***Tristan John D. Puentespina of Tipicon Engineering Innovations*** with office address at ***Annex Building 133 Ladislawa Avenue, Barangay Buhangin, Buhangin District, Davao City, Philippines*** (hereinafter called "the Supplier") of the other part:

WHEREAS the Entity invited Bids for certain goods and ancillary services, viz., ***Installation of Signage at the Entrance Gate, Port of Babak, Island Garden City of Samal*** and has accepted a Bid by the Supplier for the supply of those goods and services in the sum of ***Three Hundred Fifteen Thousand and 00/100, Philippine Currency (₱315,000.00)*** (hereinafter called "the Contract Price").

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract referred to.

2. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz.:

   2.a Request for Quotation submitted by the Bidder;
   2.b Drawing and Technical Specifications;
   2.c Entity's Notification of Award; and
   2.d Other contract documents that may be required by existing laws and the PPA such as:

      2.d.1 Abstract for Price Quotation

3. In consideration of the payments to be made by the Entity to the Supplier as hereinafter mentioned, the Supplier hereby covenants with the Entity to provide the services within ***Thirty (30) Calendar Days*** and to remedy defects therein in conformity in all respects with the provisions of the Contract

4. Defects on the supplies, fabrication and installation provided in the Scope of Work shall be borne by the Supplier.

5. The Entity hereby covenants to pay the Supplier in consideration of the provision of the services the Contract Price under the provisions of the contract at the time and in the manner prescribed by the contract.

TIPICON ENGINEERING INNOVATIONS

ASTERIO C. GALLARDO, JR.
ESD Manager

ANALEE G. AGUILA
Port Manager

IN WITNESS WHEREOF, the Parties have hereunto signed this Contract on the date and place first herein above written.

PHILIPPINE PORTS AUTHORITY	**CONTRACTOR**
By:	By:
ANALEE G. AGUILA Port Manager	**TRISTAN JOHN D. PUENTESPINA** Owner/Proprietor

WITNESSES:

ASTERIO C. GALLARDO, JR. ESD Manager	JOSE PUENTESPINA Contractor's Witness

A C K N O W L E D G E M E N T

REPUBLIC OF THE PHILIPPINES)
C I T Y O F D A V A O) S.S.

BEFORE ME, a Notary Public for and in the City of Davao, Philippines, personally appeared the following persons with their respective Competent Evidence of Identities and CTCs to wit:

NAME	Competent Evidence of Identity	CTC No.	Date/Place Issued
TRISTAN JOHN D. PUENTESPINA	**Driver's License #L02-10-013498**	**33867508**	**02/19/18 Davao City**
ANALEE G. AGUILA	**PPA ID No. 01991988**	**33673733**	**01/08/18 Davao City**

who are known to me to be the same persons who executed and signed the foregoing instrument and who acknowledged to me that the same is their true and voluntary acts and deeds, and that of the entity which they respectively represent.

This instrument is a Contract/Agreement for the project ***Installation of Signage at the Entrance Gate, Port of Babak, Island Garden City of Samal*** consisting of ***Three (3) pages***, including this page where the Acknowledgment is written. ***Page 1*** is signed on the left margin thereof and ***page 2*** is signed at the corresponding spaces provided therefore by the Parties and their instrumental witnesses and sealed with my notarial seal.

WITNESS MY HAND AND SEAL this 31st day of July, 2018 at Davao, Philippines.

NOTARY PUBLIC

KAREN CATE I. PINTO
NOTARY PUBLIC
UNTIL DECEMBER 31, 2020
ROLL OF ATTORNEY'S NO. 70446
PTR. OR. NO. 9738954-12/27/17
IBP. OR. NO. 025509 - 01-08-18

Doc. No. 277;
Page No. 57;
Book No. VIII;
Series of 2018