

REPUBLIC OF THE PHILIPPINES
PHILIPPINE PORTS AUTHORITY
PORT MANAGEMENT OFFICE - DAVAO
Km. 10, Port Area, Sasa, Davao City

CONTRACT
UPGRADING OF ELECTRICAL POWER CONNECTION INTO THREE
PHASE POWER SUPPLY, PORT OF BABAK
ISLAND GARDEN CITY OF SAMAL, DAVAO DEL NORTE

This Contract, made and entered into this _____ day of _____
2021, by and between:

Philippine Ports Authority, Port Management Office - Davao
with office at Km 10, Port Area, Sasa, Davao City, Philippines,
represented herein by its duly authorized Port Manager, **ANALEE G.
AGUILA**, and hereinafter referred to as "PPA"

- and -

TRIPLE Z MERCHANDISING & ELECTRICAL SERVICES (TIN
No. 124-960-737-000), duly organized and existing in accordance
with Philippine laws, with office and business address at Brgy. Benitez,
Banga, South Cotabato, represented in this act by its Authorized
Managing Officer, **ENGR. EMELIANO L. LACAR**, hereinafter referred
to as "CONTRACTOR."

WITNESSETH:

WHEREAS, in accordance with Republic Act No. 9184 and its 2016 revised
Implementing Rules and Regulations (IRR), PPA advertised and posted on the PPA
website and PhilGEPS, as well as on its bulletin board, an Invitation to Bid for the
**Upgrading of Electrical Power Connection Into Three Phase Power Supply, Port
of Babak, Island Garden City of Samal, Davao Del Norte**, with an Approved
Budget for the Contract (ABC) of **Php 2,353,860.61**;

WHEREAS, in response to the said advertisement, one (1) bidder submitted
their respective bids for the foregoing project;

WHEREAS, after the opening of bids on 29 November 2021 and the conduct
of bid evaluation and post-qualification, the bid submitted by the CONTRACTOR at
its unit and lump sum prices set forth in its proposal was found to be the **Single
Calculated Responsive Bid** in the amount of **TWO MILLION THREE HUNDRED
FORTY-EIGHT THOUSAND EIGHT HUNDRED FORTY-FIVE PESOS AND 03/100
PESOS (Php2,348,845.03)**, Philippine Currency;

WHEREAS, pursuant to PPA PMO-Davao BAC Resolution No. 015-2021
Series of 2021, award of contract was made to the CONTRACTOR in a Notice of
Award dated 06 December 2021, in the amount of **TWO MILLION THREE
HUNDRED FORTY-EIGHT THOUSAND EIGHT HUNDRED FORTY-FIVE PESOS
AND 03/100 PESOS (Php2,348,845.03)**, after submission of the required documents
within the prescribed period and in compliance to the conditions stipulated in the IRR;

Witness:

IAN NEIL E. RUZGAL

Authorized Representative

EMELIANO L. LACAR

Authorized Managing Officer

Witness:

ASTERIO C. GALLARDO, JR.

ESD Manager

PHILIPPINE PORTS AUTHORITY

ANALEE G. AGUILA

Port Manager

WHEREAS, the CONTRACTOR duly accepted the award by signing its Conforme on the said Notice of Award;

NOW, THEREFORE, for and in consideration of the foregoing premises and the mutual stipulations herein contained, PPA and the CONTRACTOR have agreed, as follows:

1. In this Contract, words and expressions shall have the same meanings as are respectively assigned to them in the attached Contract Documents.
2. The following documents shall form part of this Contract:
 - A. Bid documents consisting of the following:
 - A.1 Invitation to Bid;
 - A.2 Instruction to Bidders;
 - A.3 Bid Data Sheet;
 - A.4 General Conditions of Contract;
 - A.5 Special Conditions of Contract;
 - A.6 Specifications;
 - A.7 Drawings/Plans;
 - A.8 Addenda and/or Supplemental/Bid Bulletins, if any;
 - B. Technical and Financial Proposals;
 - C. Performance Security and other insurance documents;
 - C.1. Contractor's All Risk Insurance (CARI)
 - C.2. Personal Accident Insurance (PAI)
 - D. Notice of Award of Contract with the Contractor's Conforme thereto; and
 - E. Other contract documents that may be required by existing laws and PPA, such as:
 - E.1 Construction Schedule and S-Curve;
 - E.2 Manpower Schedule;
 - E.3 Construction Methods;
 - E.4 Equipment Utilization Schedule;
 - E.5 Construction Safety and Health Program approved by the DOLE;
 - E.6 Pert/CPM;
 - E.7 Duly Approved Program of Works and Cost Estimates;
 - E.8 Certificate of Availability of Funds;
 - E.9 Abstract of Bids; and
 - E.10 Resolution of Award.
3. In consideration of the payments to be made by PPA, the CONTRACTOR commits to complete the Works and remedy any defects therein in conformity with the provisions of this Contract and Contract Documents.
4. In consideration of the execution and completion of the Works and remedying any defects therein, PPA commits to pay the Contract Price or such other sum as may become payable under the provisions of this Contract and Contract Documents.
5. This contract shall become effective after the same shall have been signed by the Parties hereof.

Witness:


IAN NEILE E. RUZGAL
Authorized Representative

BY:


EMELIANO L. LACAR
Authorized Managing Officer

Witness:


ASTERIO C. GALLARDO, JR.
ESD Manager

PHILIPPINE PORTS AUTHORITY

BY:


ANALEE G. AGUILERA
Port Manager

IN WITNESS WHEREOF, the Parties have hereunto signed this Contract on the date and place indicated herein.

PHILIPPINE PORTS AUTHORITY

TIN No. 000-352-232-000

By:


ANALEE G. AGUILA
Port Manager


ASTERIO C. GALLARDO, JR.
ESD Manager

TRIPLE Z MERCHANDISING & ELECTRICAL SERVICES

TIN No. 124-960-737-000

By:


EMELIANO L. LACAR
Authorized Managing Officer


IAN NEIL E. RUZGAL
Authorized Representative
TRIPLE Z MERCHANDISING & ELECTRICAL SVCS.

WITNESSES:

ACKNOWLEDGMENT

REPUBLIC OF THE PHILIPPINES)
Quezon City) S.S.

BEFORE ME, a Notary Public for and in the Quezon City, this DEC 1, 0 2021 day of _____, 2021, personally appeared the following:

NAME	PROOF OF IDENTITY	DATE	PLACE
Analee G. Aguila	PPA ID No. 01991988		
Emeliano L. Lacar	PRC I.D. No. 0012605	August 6, 1991	Manila City

known to me and to me known to be the same person who executed the foregoing instrument as:

POSITION	COMPANY	CTC No.	DATE	PLACE
Port Manager	Phil. Ports Authority	12506497	01/14/2021	Davao City
Authorized Managing Officer	TRIPLE Z MERCHANDISING & ELECTRICAL SERVICES	16206051	01/04/2021	Banga, South Cotabato

and they acknowledged to me that the same is their own free act and deed as well as the free and voluntary act of the company they represent.

The foregoing instrument is a Contract for the **Upgrading of Electrical Power Connection Into Three Phase Power Supply, Port of Babak, Island Garden City of Samal, Davao Del Norte**, consisting of three (3) pages, including this page on which this Acknowledgment is written, signed by the parties and their instrumental witnesses on each and every page thereof.

IN WITNESS WHEREOF, I have hereunto affixed my hand and notarial seal on these presents at the place and on the date first above written.

Doc. No. 52;
Page No. 12;
Book No. XX;
Series of WA;


KAREN CATE I. PINTO
Notary Public
Until December 31, 2021
Roll of Attorney's No. 70440
Notarial Commission No. 2020-160-2021
TR OR. No. 4791568-12/09/2020 Davao CI
BP OR. No. 135750-12/19/2020-Davao CI
MCLE No. VI-0009775-06/07/2018
Davao City
Tel. No. (082) 296-4114