REPUBLIC OF THE PHILIPPINES
PHILIPPINE PORTS AUTHORITY
PORT MANAGEMENT OFFICE OF COTABATO
Rajah Tabunayaw Boulevard, Port Area, Cotabato City

WITNESS:
RICHMON KIBAT

CONTRACT AGREEMENT

FOR THE REPAIR OF 33 LINEAR METER PORT OF SAN ROQUE (MILBUK)
Port of San Roque (Milbuk), Palimbang, Sultan Kudarat

ZET CONSTRUCTION
By:
JULPI J. TAUNG
Owner/Manager

KNOW ALL MEN BY THESE PRESENTS:

This Contract, made and entered into this 9th day of August, 2017, in the City of General Santos, Philippines, by and between:

PHILIPPINE PORTS AUTHORITY, a government corporation created under Presidential Decree No. 857, as amended, with principal office at PPA Building, Bonifacio Drive, South Harbor, Port Area, Manila, and Port Management Office of Cotabato at Rajah Tabunaway Boulevard, Port Area, Cotabato City represented herein by its duly authorized Acting Port Manager , **ENGR. ASTERIO C. GALLARDO, JR.,** and hereinafter referred to as "**PPA**";

WITNESS:
BELTZASAR L. GELLA
Acting ESD Manager

- and -

ZET Construction,a companyduly organized and existing in accordance with Philippine laws with office and business address at **MCLL Highway, Corner C. Ferrer, Divisoria, Zamboanga City** represented in this act by **ENGR. JULPI J. TAUNG**, Owner/Manager, and hereinafter referred to as "**CONTRACTOR**".

Philippine Ports Authority:
By:
ENGR. ASTERIO C. GALLARDO, JR
Acting PortManager

W I T N E S S E T H :

WHEREAS, in accordance with Republic Act No. 9184 and its Implementing Rules and Regulations, PPA advertised and posted on the PPA website and G-EPS as well as in its bulletin board, an Invitation to Bid for the **Repair of 33Linear Meter Port of San Roque (Milbuk), Palimbang, Sultan Kudarat.**

WITNESS:
RICHMON KILAT

WHEREAS, the CONTRACTOR and other prospective bidders submitted their respective bids for the foregoing project:

WHEREAS, after the opening of the bids in the bidding on **July 10, 2017**and the conduct of bid evaluation and required post-qualification, the bid submittedby the CONTRACTOR at its unit and lump sum prices set forth in its proposal wasfound to be the lowest calculated responsive bid in the amount of **Twenty One Million Four Hundred Twenty Seven Thousand Nine Hundred One Pesos and Sixty Centavos (Php21,427,901.60), Philippine Currency;**

ZET CONSTRUCTION
By:
JULPI J. TAUNG
Owner/Manager

WHEREAS, pursuant to **BAC Resolution No. 001 Series of 2017**, award of the contract was made to the CONTRACTOR in a Notice of Award dated **July 27, 2017** in the amount of **Twenty One Million Four Hundred Twenty Seven Thousand Nine Hundred One Pesos and Sixty Centavos (Php 21,427,901.60), Philippine Currency,** after submission of the required documents within the prescribed period and compliance to the conditions stipulated in the IRR.

WHEREAS, the CONTRACTOR duly accepted the award by signing its Conforme on the said Notice of Award;

NOW THEREFORE, for and in consideration of the foregoing premises and the mutual covenants, stipulations and agreements herein contained, the PPA and the CONTRACTOR have agreed, as they do hereby agree, and contract as follows:

WITNESS:
BELTZASAR L. GELLA
Acting ESD Manager

ARTICLE I

CONTRACT DOCUMENTS

Philippine Ports Authority:
By:
ENGR. ASTERIO C. GALLARDO, JR
Acting Port Manager

1.01 The following documents shall constitute integral parts of this Contract, as fully as if the contents of the said documents are reproduced, incorporated and set forth herein, and shall govern and control in full force and effect the rights and obligations of the Parties, except as otherwise modified by the terms and conditions of this Contract, or by mutual agreement in writing of both parties, to wit:

a. Contract Agreement
b. Bidding Documents

WITNESS:
RICHMON KILAT

ZET CONSTRUCTION
By:
JULPI J. TAUNG
Owner/Manager

c. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals and all other documents/statements submitted

d. Performance Security

e. Credit Line in accordance with the provisions of the Revised IRR, if applicable

f. Notice of Award of Contract; and

g. Other contract documents that may be required by existing laws and the PPA such as the

(1) Construction schedule and S-Curve;

(2) Manpower schedule

(3) Construction methods;

(4) Equipment utilization schedule;

(5) Construction Safety and Health Program approved by the DOLE

(6) PERT/CPM

(7) Duly approved Program of Work and Cost Estimates

(8) Certificate of Availability of Funds

(9) Abstract of Bids

(10) Resolution of Award

WITNESS:
BELTZASAR L. GELLA
Acting ESD Manager

1.03 All Contract documents are and shall remain as the property of the PPA.

1.04 The words and expressions in the Contract shall have the same meanings respectively assigned to them in the Contract Documents referred to above.

ARTICLE II

CONTRACTOR'S UNDERTAKING
SCOPE OF WORK

Philippine Ports Authority:
By:
ENGR. ASTERIO C. GALLARDO, JR
Acting PortManagr

2.01 The CONTRACTOR, in consideration of the payment to be made by the PPA to the CONTRACTOR, as stated in the Contract Documents and this Contract, the latter hereby covenants to execute and complete the **Repair of 33 Linear Meter Port of San Roque (Milbuk), Palimbang, Sultan Kudarat,**in conformity in all respects with the provisions of this contract, as follows: