REPUBLIC OF THE PHILIPPINES
PHILIPPINE PORTS AUTHORITY
PORT MANAGEMENT OFFICE OF COTABATO
Rajah Tabunaway Boulevard, Port Area, Cotabato City

CONTRACT AGREEMENT

WITNESS:

FOR THE REPAIR PORT MANAGER’S AT PMO COTABATO,
COTABATO CITY

KNOW ALL MEN BY THESE PRESENTS:

This Congract, made and entered into this g@?o[ 5 201 , 2017, in the City of
YN aM , Philippines, by and between: |
|

< m.y GEERNADDEZ
ed Managing Officer

PHILIPPINE PORTS AUTHORITY, a government corporation created under
Presidential Decree No. 857, as amended, with principal office at PPA Building,
Bonifacio Drive, South Harbor, Port Area, Manila, and Port Mangement Office of
Cotabato, Rajah Tabunaway Boulevard, Port Area, Cotabato City represented
herein by its duly authorized Acting Port Manager , ENGR. ASTERIO C.

JAA CONSTRUCTION AND SUPPLY
By:

é g’o GALLARDO, JR., and hereinafter referred to as “PPA”;

[C) =

5

S 2 -and -

g

=8

@ < JAA Construction and Supply, a company duly organized and existing in

accordance with Philippine laws with office and business address at Tamontaka
Grotto, Datu Odin Sinsuat, Maguindanao represented in this act by JELMA C.
FERNANDEZ, Authorized Managing Officer , and hereinafter referred to as
“CONTRACTOR”.

WITNESSETH:

WHEREAS, in accordance with Republic Act No. 9184 and its Implementing Rules
and Regulations, PPA advertised and posted on the PPA website and G-EPS as well as in
its bulletin board, an Invitation to Bid for the Repair of Port Manager’s Quarter at PMO
Cotabato, Cotabato City.
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WITNESS:

JAA CONSTRUCTION AND SUPPLY
By:

A

: B@I? P. LOPEZ

'Mana fficer

C. KERNANDEZ

JEL

AR L. GELLA
SD Manager

BEL
Act

ALLARDO, JR
anager
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=
2
=
S
=
s
5
<
“a
o
S
a
[
a
=3
z
o

EN:)h.

WHEREAS, the CONTRACTOR and other prospective bidders submitted their
respective bids for the foregoing project:

WHEREAS, after the opening of the bids in the bidding on August 24, 2017 and
the conduct of bid evaluation and required post-qualification, the bid submitted by the
CONTRACTOR at its unit and lump sum prices set forth in its proposal was found to be the
lowest calculated responsive bid in the amount of Four Hundred Fifty Nine Thousand
Three Hundred Seventy Six Pesos and Six Centavos (P459,376.06), Philippine
Currency;

WHEREAS, pursuant to BAC Resolution No. 001 Series of 2017, award of the contract

was made to the CONTRACTOR in a Notice of Award dated September 12, 2017 in the
amount of Four Hundred Fifty Nine Thousand Three Hundred Seventy Six Pesos
and Six Centavos (P459,376.06), Philippine Currency, after submission of the
required documents within the prescribed period and compliance to the conditions
stipulated in the IRR.

WHEREAS, the CONTRACTOR duly accepted the award by signing its
Conforme on the said Notice of Award;

NOW THEREFORE, for and in consideration of the foregoing premises and the
mutual covenants, stipulations and agreements herein contained, the PPA and the
CONTRACTOR have agreed, as they do hereby agree, and contract as follows:

ARTICLE 1

CONTRACT DOCUMENTS

1.01  The following documents shall constitute integral parts of this Contract, as fully as if
the contents of the said documents are reproduced, incorporated and set forth herein,
and shall govern and control in full force and effect the rights and obligations of the
Parties, except as otherwise modified by the terms and conditions of this Contract, or
by mutual agreement in writing of both parties, to wit:

a. Contract Agreement

b. Bidding Documents
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c. Winning bidder’s bid, including the Eligibility requirements, Technical and Financial
Proposals and all other documents/statements submitted

o d. Performance Security
g e. Credit Line in accordance with the provisions of the Revised IRR, if applicable
E f. Notice of Award of Contract; and

=7
q

g. Other contract documents that may be required by existing laws and the PPA such as
the

WITNESS:

(1) Construction schedule and S-Curve;

(2) Manpower schedule

(3) Construction methods;

(4) Equipment utilization schedule;

(5) Construction Safety and Health Program approved by the DOLE
(6) PERT/CPM

(7) Duly approved Program of Work and Cost Estimates

(8) Certificate of Availability of Funds

(9) Abstract of Bids

(10) Resolution of Award

JAA CONSTRUCTION AND SUPPLY

§ g;, 1.03  All Contract documents are and shall remain as the property of the PPA.

6 5

43

2 ﬁ 1.04 The words and expressions in the Contract shall have the same meanings respectively
w assigned to them in the Contract Documents referred to above.

oo

g

ARTICLE I

CONTRACTOR’S UNDERTAKING

@

= SCOPE OF WORK
‘ 25
£ _132
£ S § 2.01 The CONTRACTOR, in consideration of the payment to be made by
2 %) the PPA to the CONTRACTOR, as stated in the Contract Documents and this Contract,
g = &) the latter hereby covenants to execute and complete the Repair of Port Manager’s Quarter
R = ¢ at PMO Cotabato, Cotabato City, in conformity in all respects with the provisions of this
5 :g\g contract, as follows:
£5 1%
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WITNESS:
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P. LOPEZ

AR

DEZ
ng Officer

. FER!

ized

AR L. GELLA

Acting ESD Manager

BEL

. GALLARDO, JR
ager

ENGR/ ASTERI
Acting P

Item
No.

Description

Unit

Quantity

Unit Cost

Amount

Scaffolding & Staging
Supply of Labor, and Equipment/Tools for
the scaffolding and staging.

Two Thousand Nine Hundred Eighty One

pesos and Fifty Centavos.
Per lot

Lot

1.00

2,981.50

2,981.50

Demolition of Kitchen

Supply of Labor, Materials and
Equipment/Tools for the Demolition of
Kitchen including Water Pipelines.

Three Thousand Three Hundred Fifty Pesos
and Fifty Four Cents

Per sq.m.

Sq.m.

31.60

106.01

3,350.00

Installation of Steel Post & Beams
Supply of Labor, Materials and

i /Tools for the ion of
Steel Post & Beams.

Twenty One Thousand Five Hundred
Twenty Six_Pesos and Fifty Centavos .
per lot

lot

1.00

21,526.50

21,526.50

Fabrication & Installation of Roof Steel
Frame

Supply of Labor, Materials and
Equipment/Tools for the Installation of
Roof Steel Frame.

Sixty Three Thousand Five Hundred Sixty
Three Pesos and Fifty Cents.

per lot

lot

1.00

63,563.50

63,563.50

Installation of Roofing

Supply of Labor, Materials and
Equipment/Tools for the Fabrication and
Installation of Roof Steel Frame.

Forty Six Thousand Nine Hundred Twenty
Six_Pesos and Fifty Cents.

per sq.m.

Sq.m.

782.11

46,926.50

Vi

Repair of Wooden Double Wall Partitions.
Supply of Labor, Materials and
Equipment/Tools for the Repair/Replace- ment
of Double Wall Partitions, Doors & Windows.

Forty Thousand One Hundred Ninety five
Pesos and Fifty Cents
per sq.m.

31.60

1,272.01

40,195.50
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WITNESS:

JAA CONSTRUCTION AND SUPPLY

ping Ports Authority:

Phili
By:

@u@ LOPEZ

EZ

C. FERNAI
d Managing Officer

JELI

ELLA
ager

AR
Acting ESD Man:

LLARDO, JR

nager

ENGR/ASYER[O €.
Acting Pi

Vil

Installation of Ceiling Joist & Board
Supply of Labor, Materials and

E /Tools for the [ of
Ceiling Joist & Board.

Fifty Four Thousand Seven Hundred Thirty
Seven Pesos.

per sq.m.

555.00 98.63

54,737.00

Vil

Electrical Works

Supply of Labor, Materials and
i [Tools for the Il

Electrical System.

of

Sixty Three Thousand Five Hundred Sixty
Three P Fif nts.

per lot

lot

1.00 21,073.11

21,073.11

Plumbing Works

Supply of Labor, Materials and
i /Tools for the ||

Plumbing Fixture.

Twenty Six Thousand Eight Hundred Sixty

Pesos and Fi nts.

of

per lot

lot

1.00 26,860.50

26,860.50

Painting Works

Supply of Labor, Materials and
Equipment/Tools for the Painting of Wall &
Ceiling.

Fifty Five Thousand Seven Hundred Ninety
Seven Pesos and Forty Five Cents.
per sq.m.

86.32 646.40

55,797.45

Xl

Painting Works

Supply of Labor, Materials and
Equipment/Tools for the Painting of Wall &
Ceiling.

Ninety One Thousand Nine Hun Fi
Eight Pesos.
per sq.m.

Sq.m.

8.98 10,239.20

91,948.00

Vil

Construction Safety & Health Program
Supply of Labor, Materials & Equipment for
Construction Safety & Health Program.

Thirty Thousand Four Hundred Sixteen
Pesos and Fifty Cents . Per lot

lot

1.00 30,416.50

30,416.50

Total Cost of Bid >>>>>>>>>>>>>>>>>

P

361,306.88

Four Hundred Fifty Nine Th d Three F

and Six Centavos Only

dred y Six Pesos

P

459,376.06

in words
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WITNESS:

JAA CONSTRUCTION AND SUPPLY

Ports Authority:

v

3
@

P. LOPEZ

Al

Z
fficer

C~EERNARDE;
Managing O

ed

JELI

Acting ESD Manager

ALLARDO, JR
nager

5

ASYER
Ctlﬂg
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2.02

2.03

3.01

The CONTRATOR agrees to commence, perform and complete the work called for
and defined in this Contract at its sole cost and expense and to fully and faithfully
furnish all materials, tools, labor, supplies, equipment, services and superintendence
for the implementation of this contract in accordance with the schedule in the contract
documents forming integral parts of this Contract.

The CONTRACTOR guarantees, among others, that all tools, equipment, machinery,
instruments, accessories and materials it will supply or deliver or install and/or use in
the construction and workmanship of all his work under the contract, shall be in
accordance with the Contract Documents.

The CONTRACTOR further guarantees that all the office facilities and equipment it
will provide, if any, in connection with this Contract shall be brand new and in
addition thereto, the computer system shall be International Standard Organization
compliant and in accordance with the specifications prescribed thereof in the Bid
Documents.

The CONTRACTOR recognizes the position of trust and confidence reposed in it
under this Contract, and agrees to perform its obligations hereunder in the most
efficient and competent manner, use its skill and good judgment, always set in good
faith, and carry on the execution of this Contract in the most sound, expeditious and
economical manner consistent with the interest of the PPA.

ARTICLE III

CONSIDERATION

For and in consideration of the full, satisfactory and faithful performance by the
CONTRACTOR of all its undertakings defined in and provided for under this
Contract and Contract Documents, the PPA agrees to pay the CONTRACTOR the
total amount not exceeding Four Hundred Fifty Nine Thousand Three Hundred
Seventy Six Pesos and Six Centavos (P459,376.06), Philippine Currency;
inclusive of the 12% Value Added Tax, payment to be made and computed on the
basis of final quantities at the unit bid price for each item of work actually performed
and finished for each pay item as determined and accepted by PPA and in the manner
set forth in the Contract Documents, as full compensation for everything furnished
and done by the CONTRACTOR under this Contract, including all works required
but not specifically mentioned, and also for all losses and damages to the
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