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19.03 Under no circumstances shall the PPA be held liable for the payment of any extra
work, or extra cost of work, change of work, or change order underfaken without the
prior written approval of the PPA to perform said work.

C 0
&w‘ E P. LOPEZ

19.04 Notwithstanding any provision to the contrary, the PPA has the right to terminate,
cancel and/or rescind this contract motu proprio, in case of breach thereof by the
CONTRACTOR, without need of judicial action by giving at least Ten (10) days
written Notice to that effect to the CONTRACTOR, which notice shall be final and
binding on all the parties. In such event, the PPA may take over and continue the
project, and the contracts and agreements entered into by the CONTRACTOR with
third parties, which the PPA in its discretion, may want to assume are hereby
conclusively deemed assigned to PPA. For this purpose, the CONTRACTOR hereby
agrees and obligates itself to incorporate or cause to be incorporated in any contract
or agreement with third parties, as same is connected with or related to the
performance of any or all of the CONTRACTOR’s obligations and undertakings
hereunder, a stipulation providing for its assignability to and assumption by the PPA,
at the option of the PPA. It is further agreed and understood that upon receipt of the
Notice mentioned above, the CONTRACTOR cannot remove, withdraw or pull-out
any of the equipment, machinery, tools, materials, and/or supplies brought to the
project site without the written approval of the PPA.

WITNESS:

IANDEZ
Managing Officer

JAA CONSTRUCTION AND SUPPLY
JELMAC

By:

Within thirty (30) days after termination, cancellation or rescission of this Contract,
the parties shall settle their respective accountabilities as of the date of termination,
cancellation or rescission, including the refund of any and all advances made plus
legal interest from date of receipt of the amount or amounts advanced.

19.05 It is expressly agreed that whenever the CONTRACTOR is behind schedule in its
contract work and incurs ten (10%) percent or more negative slippage based on its
approved PERT/CPM, the PPA may undertake the whole or portion of the unfinished
work by administration or by negotiation through another qualified CONTRACTOR.

Acting ESD Manager

Whenever a work activity in the project is not being done on schedule per approved
PERT/CPM, the PPA shall notify and direct the CONTRACTOR to immediately

= undertake such work activity. If within fifteen (15) days from receipt of such notice,
8 the CONTRACTOR fails to start work and to show a satisfaction performance, PPA
P g g may take over the whole or portion of such work and have such work done by
E . administration or award the same to another qualified contractor through negotiated
E contract at the current valuation price.
£
; 19.06 The PPA has the right to require the CONTRACTOR to supply and provide the
g Tg‘“ required tools, materials, supplies, equipment, facilities, and to increase the number of
£ IS workers assigned to the work when exigencies of the service so require. Should the

CONTRACTOR fail, refuse or neglect to comply with the same, PPA shall have the
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option to take over the project in whole or in part or award the same to another
CONTRACTOR through negotiated contract at the current valuation price. Any
increase in cost which the PPA may incur as a result of its take-over of the project
pursuant to Sections 19.04, 19.05 and 19.06 shall be borne by and charged to the
CONTRACTOR.

E P. LOPEZ

19.07 The CONTRACTOR shall provide and do everything necessary to perform its
obligations under this Contract according to the true intent and meaning of all the
Contract Documents taken together, whether the same may or may not be shown or
described particularly in the drawings, plans and specifications provided that the same
can be inferred therefrom. Should the CONTRACTOR find discrepancy in the
drawings, plans and specifications, it shall immediately refer the same to the PPA,
whose decision shall be followed.

WITNESS:
A

19.08 CONTRACTOR agrees and obligates itself to restore to its original condition on its
own account, any public road, pavement, streets or open space and/or public or
private property which are excavated or in any manner used by the CONTRACTOR
in connection with the performance of its obligations under this Contract.

C.FERNANDEZ

izéd Managing Officer

JEL

By:
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19.09 CONTRACTOR agrees and binds itself to hold and save PPA free and harmless from
any damage, claims and rights of action by third parties arising out of or by reason of
this contract and all injuries that may be suffered by PPA due to the failure,
negligence, delay or conduct on the part of the CONTRACTOR and/or its employees
in the performance of their obligation under this Contract.

19.10No final payment of the contract shall be made to the CONTRACTOR without the
Certificate of Completion and/or Acceptance from the Office of the City Engineer of
the City concerned of the local works to be restored mentioned in paragraph 19.08
hereof, otherwise the cost of restoration shall be made available out of any
collectable/receivable by the CONTRACTOR from the PPA.

smu%m L. GELLA
Acting ESD Manager

19.11Notwithstanding any extra work, change of work or orders made, if any, by the PPA,
it is agreed that the same shall be completed within the period herein fixed and
provided.

LLARDO, JR

E 3

§ % 19.12 The CONTRACTOR shall hold the PPA free and harmless from whatever suit and
g 23 hereby binds and obligates itself to indemnify the PPA for any and all liabilities,
& ’E_g losses, damages, judgment, awards, fines, penalties and all expenses, legal or
£ < 5 otherwise, of whatever kind and nature, arising from and by reason of this Contract,
£ | & due to the fault, negligence, act, omission, delay, conduct, breach of trust or non-
E3VIE observance or violation of this Contract or any stipulation and warranty by the
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CONTRACTOR and/or any of its employees, agents, representatives or sub-
contractors.

-

o
@4@' P. LOPEZ

ARTICLE XX

SPECIAL REPRESENTATION

WITNESS:

20.01 The CONTRACTOR hereby represents that all documents it submitted which form
integral parts hereof are authentic and duly executed with all the required formalities
for the same, and that the facts and/or date contained therein are true and correct. A
breach of this representation including all misrepresentation in the documents or
suppression of materials facts herein, which if known, could have disqualified the
CONTRACTOR such that this contract would not have been made and entered into,
gives the PPA the immediate right or recourse to motu proprio rescind, abrogate or
otherwise terminate the contract without need of judicial action, in accordance with
Section 19.04 hereof.

naging Officer

JAA CONSTRUCTION AND SUPPLY

By:

20.02 The CONTRACTOR hereby warrants that it has not given nor promised to give any
money, gift or any material favor/consideration to any official or employee of the
PPA to secure this Contract; that any violation of this warranty shall be sufficient

S g ground for the PPA to revoke or cancel this Contract extra judicially or without need
a2 of judicial intervention.
33
3
EE ARTICLE XXI
R
BUDGETARY REQUIREMENT

21.01 The parties hereto hereby adopt and incorporate herein by reference, Letter of
£ Instruction No. 767 dated 16 November 1978 issued by the Office of the President, as
3 implemented by the Letter Circular dated 7 December 1978 of the Department of
"5‘ g Budget and Management.

n

21.02 The Contractor shall bear the cost of notarization of this Contract

Ports Authority:

ENGVA ;f}:m
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ARTICLE XXII

EFFECTIVITY

22.02 This Contract shall become effective after the same shall have been signed by the
Parties hereof.

IN WITNESS WHEREOF, the Parties have hereunto signed this Contract on the date
and place first herein above written.

PHILIPPINE PORTS AUTHORITY JAA CONSTRUCTION & SUPPLY

By: By:

22 0f23



ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES)
CITY OF COTABATO )S.S.

IE P. LOPEZ

BEFORE ME. A Notary Public for and in the City of Cotabato, Philippines,
personally appeared the following persons with their respective Community Tax Certificates,
to wit:

WITNESS:

NAME License No. Place Issued/Expiry Date

Driver’s License
ENGR. ASTERIO C. GALLARDO, JR. 02-06-003526 Cotabato City/ 2018-02-29

JELMA C. FERNANDEZ Com. Tax Cert. Datu Odin Sinsuat, Issued on
No. CC12016006830 Maguindanao/ Jan, 17, 2017

JELMAC. KERNANDEZ
ized Managing Officer

Auf
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By:

who are known to me to be the same persons who executed and signed the foregoing
instrument and who acknowledged to me that the same is their true and voluntary acts and
deeds, and that of the entity which they respectively represent.

This instrument is a Contract/Agreement for the project Repair Port Manager’s
Quarter at PMO Cotabato, Cotabato City consisting of twenty three (23) pages, including
this page where the Acknowledgment is written. Page 1 to 21 and 23 are signed on the left
margin thereof and page 22 is signed at the corresponding spaces provided therefore by the
Parties and their instrumental witnesses and sealed with my notarial seal.

Acting ESD Manager

P2 5 a0
WITNESS MY HAND AND SEAL this , 2017 at
CO‘F“ b , Philippines.
/ ProN— 7
N ’J‘ 'Y, /"‘R 1 o p.z'CASB.';i
" Eonpiang, T YBIIGdang
ST o ““fPPecember 31, 2018
Doc. No 9; ; i iv 9600 Philippines
PageNo . (¢ ; P'I,J fv“ . F1LEN T, Cotabato City
Book No. CE/}Z il Wik 1114716, Cotabato City
48 £ Series of _72(57 MLle Comaliance No. V-0001879
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