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Contract ID: PR-TAC-4765-25
Contract Name: Preventive Maintenance of Physical Facilities at Port of Catbalogan
Contract Location:  Catbalogan City, Samar

Republic of the Philippines
PHILIPPINE PORTS AUTHORITY P“'L.','Z,‘};#Sg )
Port Management Office-Eastern Leyte/Samar AUTHUNST

NOTICE OF AWARD
AUG 7 0 2025

MR. GLENN C. LEBRILLA
Proprietor

RA-AH CONSTRUCTION

Lot 04 Area 08, Brgy.84 Manlurip
San Jose, Tacloban City, Leyte

Dear Mr. Lebrilla:

We are happy to notify you that the Preventive Maintenance of Physical Facilities
at Port of Catbalogan (PR-TAC- 4765-25), is hereby awarded to you as the Bidder
with the Lowest Calculated and Responsive Quotation at a contract price equivalent
to Four Hundred Ninety-Nine Thousand Five Hundred Seventy-Seven and 98/100
Pesos (Php 499,577.98).

You are therefore required within three (3) days from receipt of this Notice of Award,
to formally enter into Contract with us, and to submit the Performance Security in the
form and the amount stipulated in the Section 39 of the 2016 Revised IRR of RA 9184,
and to complete the work within Forty (40) calendar days from receipt of the Notice
to Proceed. Failure to enter into the said contract or provide the Performance Security
shall constitute a sufficient ground for cancellation of this award.

Performance Security shall be equivalent to Ten percent (10 %) of the Contract Price
in Cash or Cashier's/Manager's Check issued by the Universal Bank or Commercial
Bank; Ten (10%) of the Contract Price in the form of Bank Draft/Guarantee or
Irrevocable Letter of Credit issued by a Universal or Commercial Bank; at Thirty
percent (30%) of the Contract Price in Surety Bond callable upon demand issued by
a surety or insurance companies duly certified by the Insurance Commission as
authorized to issue such security and accredited by Philippine Ports Authority or any
combination of the foregoing. In the execution of the performance bond, the following
conditions shall be complied with:

1. The Performance Bond shall be co-terminus with the issugnce of the final
Certificate of Acceptance of the Project.



