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INVITATION FOR suBff SRS 8RS TATION

(SMALL VALUE PROCUREMENT)

The Philippine Ports Authority, PMO-Palawan, through its Bids and Awards Committee for the
Procurement of Goods and Consultancy and for Engineering Projects, invites contractors
registered with and classified by the Philippine Contractors Accreditation Board (PCAB) to
submit quotation the hereunder project:

Name of Project : Maintenance of R.C. Deck and Administration Building
MPF-PLW-02-2026

Location . Port of Puerto Princesa, Palawan
BRIEF DESCRIPTION : SCOPE OF WORKS:

l. MAINTENANCE OF RC DECK
Il. MAINTENANCE OF ADMINISTRATIVE BUILDING

Equipment Required

1 unit Inverter Type Welding machine Owned/Leased
1 unit Paint Sprayer with Air Compressor Owned/Leased
1 unit Cur-Off Machine Owned/Leased
1 unit Generator Set, 6 kVA min. Owned/Leased
1 unit 1 Bagger Concrete Mixer Owned/Leased
1 unit Concrete Cutter Owned/Leased
1 unit Concrete Vibrator Owned/Leased
1 unit Cargo truck Owned/Leased
1 unit Electric Jack hammer Owned/Leased

Approved Budget for the Contract : P937,555.35

Contract Duration ; 70 Calendar Days

Required PCAB License ; at least “SMALL B” - Building

Prospective bidders shall submit Quotation and Detailed Estimates (with summary of materials,
labor and rental rates) together with the herein documents:

PCAB License

PhilGEPS Registration with Platinum membership

BIR Certificate of Registration

Income /Business Tax Return

Duly Notarized Omnibus Sworn Statement

List of Equipment either owned or leased and/or has under Purchase Agreement to be
used for the execution of the project

7. Construction Schedule in form of Gantt / Bar Chart and S-Curve (showing the distribution
of duration per work activity)

9 O & DR

PORT MANAGEMENT OFFICE - PALAWAN
PPA Administrative Building, Port Area
Bgy. Bagong Pag-asa, Puerto Princesa City, Palawan
Tel. Nos. (048) 433-0356 / (048) 434-5626, Fax (048) 434-4881
Ernail address: pmopalawan@ppa.com.ph




Procurement will be conducted in consonance with Section 34 (Small Value Procurement) of
the Implementing Rules and Regulations of Republic Act 12009. Only sealed bids/canvass
from eligible bidders will be opened, and a contract will only be awarded to the Lowest/Single
Calculated and Responsive Quotation.

Bidding Documents may be purchased by interested bidders starting July 15, 2026 from
address below and upon payment of ONE THOUSAND PESOS (#1,000.00) VAT inclusive.

The Philippine Ports Authority PMO Palawan Bids and Awards Committee will hold a Pre-

Bid Conference on July 20, 2026, Monday, 2:00 P.M. at Conference Room, 2" Floor, PPA
Administrative Building, Port Area, Puerto Princesa.

Quotation with supporting documents must be duly received by the BAC Secretariat through
manual submission at the office address as indicated below on or before 9:00 A.M. of July 27,
2026. Late quotations shall not be accepted.

All quotations must be accompanied by a Bid Security in any of the acceptable forms and in the
amount as stated in Section 56.2 of IRR of R.A. 12009.

Performance Security shall be submitted by the winning bidder prior to the signing of Contract
in the form and amount as stated in Section 68.4 of IRR of R.A. 12009.

Warranty Security shall be posted by the Contractor after the issuance of Final Acceptance of
the project and should be in accordance with Section 90.2.3.c of IRR of R.A. 12009.

Opening of Quotations shall be on July 27, 2026, 9:30 A.M. at Conference Room, 2nd Floor,
PPA PMO-Palawan Administrative Building, Port Area, Puerto Princesa City.

The Philippine Ports Authority, PMO -Palawan reserves the right to accept or reject any and all
quotations, declare a failure of bidding, or not award the contract at any time prior to contract
award in accordance with Sections 70 of IRR of R.A. 12009, without thereby incurring any
liability to the affected bidder or bidders.

For further information, please refer to:

MARIZA O. NALLANA

Head Secretariat

PMO Palawan BAC

Port Area, Puerto Princesa City,

Telephone No.: (048) 433-0356 or (048) 716-6864
Email Address: pmopalawanbac@gmail.com

You may visit the following websites:

For downloading of Bidding Documents: www.ppa.com.ph
www.gppb.com.ph

July 15, 2026

E ! PANDAN
Chairperson
PPA PMO-Palawan BAC



Philippine Ports Authority - Port Management Office of Palawan MPF-PLW-02-2026: Maintenance of R.C. Deck and
Administration Building, Port of Puerto Princesa,

Palawan

Standard Form Title: Request for Quotation

Date:
Quotation No.

Company Name:
Address:
Business Name:
Tax Identification Number (TIN):
PhilGEPS Registration Number (required prior to award) :
Please quote your lowest price on the item/s listed below, subject to the General Conditions set on this document, and submit your
quotation duly signed by your representative not later than 9:00 AM of 27 JULY 2026 in the return envelope attached herewith. (For
VAT-registered entities, the quotation should be VAT-inclusive)

ERWIN ANDAN
C rson, C

NOTE:
1. ALL ENTRIES MUST BE TYPEWRITTEN /LEGIBLY WRITTEN

2. CONTRACT PERIOD IS SEVENTY (70) CALENDAR DAYS RECKONED AT THE SEVENTH DAY FROM THE DATE OF
ISSUANCE OF NOTICE TO PROCEED (NTP).

3. QUOTATIONS MUST BE ACCOMPANIED BY A BID SECURITY IN ANY OF THE ACCEPTABLE FORMS AND IN THE
AMOUNT AS STATED IN SECTION 56.2 OF IRR OF R.A. 120009.

4. PRICE VALIDITY SHALL BE FOR A PERIOD OF ONE HUNDRED AND TWENTY (120) DAYS FROM OPENING OF
QUOTATIONS.

5. PhilGEPS REGISTRATION CERTIFICATE (PLATINUM MEMBERSHIP) SHALL BE ATTACHED UPON SUBMISSION OF THE

QUOTATION
6. APPROVED BUDGET FOR THE CONTRACT (ABCQC):

PhP 937,555.35

Instructions:
(1) Accomplish this RFQ correctly and accurately; (2) Do not alter the contents of this form in any way. Failure to comply with any of
the mandatory requirements will disqualify your quotation; (3) Failure to follow these instructions will disqualify your entire quotation.

MPF-PLW-02-2026: Maintenance of R.C. Deck and Administration Building, Port of Puerto Princesa, Palawan

ILE)M ITEM & DESCRIPTION QTY UNIT UNIT PRICE AMOUNT
| MAINTENANCE OF RC DECK
1.01|Chipping and Disposal of Damaged RC Deck 11.50 cu.m
(0.10m depth)
1.02|Supply and Install Reinforcing Steel Bars 1,089.36 kg
1.03|Re-concreting Works 11.50 cu.m
I MAINTENANCE OF ADMINISTRATIVE BUILDING
2.01|Replacement of Wood Parquet into Porcelain 71.51 sg.m
Tiles at PM'S Office and Staff Area (209 pcs)
2.02|Maintenance of Wooden Cabinet at Finance 10.67 sqg.m
Division Manager's Office
2.03|Repainting of Spiral Steel Stairs and Railings 14.21 sqg.m
between Ground Floor and 2nd Floor
Terrace
2.04|Replacement of Jalousie Window into Fixed 6.48 sqg.m
Glass with Aluminum Frame at Archive
Room, 3rd Floor
2.05|Replacement of Damaged Floor Tiles at 1.28 sg.m
Archive Room, 3rd Floor (9 pcs)
2.06|Replacement of Water Closet Seat Covers at 5.00 units
Ground Floor and 2nd Floor




ILE)M ITEM & DESCRIPTION QTY UNIT UNIT PRICE AMOUNT

2.07|Maintenance of Aluminum Glass Awning 2.44 sg.m

Window at 2nd Floor Terrace (3 units)
2.08|Replacement of Faded Color Gloss Sticker of 1.00 unit

PPA Logo at Admin. Building (0.131 sq.m)
2.09|Replacement of Damaged Ceiling Boards 25.63 sg.m

and Joists at Comfort Rooms of 2nd Floor

IN FIGURES:

TOTAL AMOUNT IN WORDS:

After having carefully read and accepted your General Conditions, I/We quote you on the item(s) at the prices noted

above.

Printed Name / Signature

Position / Designation

Tel. No. / Cellphone No.

Date:

email address




10.

11.

12.

TERMS AND CONDITIONS:

Bidders shall provide correct and accurate information required in this form.
Bidders shall quote for ALL items. Incomplete quotation shall be a ground for rejection.

Price quotation/s must be valid for a period of One Hundred and Twenty (120) calendar days from the
date of submission.

Price quotation/s, to be dominated in Philippine Peso shall include all taxes, duties and/or levies
payable.

Quotations exceeding the Approved Budget for the Contract shall be rejected.

Award of Contract shall be made to the lowest quotation (for goods and infrastructure) or, the highest
rated offer (for consulting services) which complies with the minimum technical specifications and
other terms and conditions stated herein.

Any interlineations, erasures or overwriting shall be valid only if they are signed or initialed by you or
any of your duly authorized representative/s.

The Works shall be in accordance to the requirements specified in the approved plans and technical
specifications.

The PPA PMO PALAWAN Project Engineer shall monitor and ensure that the Works conforms to the
approved plans and specifications.

In case of two or more bidders are determined to have submitted the Lowest Calculated
Quotation/Lowest Calculated Responsive Quotation, PPA PMO PALAWAN shall adopt and employ
"draw lots" as the tie-breaking method to finally determine the single winning provider in accordance
with GPPB Circular 06-2005.

Payment may be made for at most once a month corresponding to the work accomplished as certified
by the PPA Project Engineer.

Liguidated damages equivalent to the one tenth of one percent (0.1%) of the unperformed portion of
the works after the contact has expired, shall be imposed for every day of delay. PPA PMO
PALAWAN shall rescind the contract once the cumulative amount of liquidated damages reaches ten
percent (10%) of the amount of the contract, without prejudice to other courses of action and
remedies open to it.

For any clarifications, you may contact us at telephone no. (048) 433-0356 or 116-6864 or email address at
pmopalawanbac@gmail.com



MPF-PLW-02-2026 - _.INTENANCE OF RC DECK AND==MINISTRATIVE BUILDING
PORT OF PUERTO PRINCESA, PUERTO PRINCESA, PALAWAN

Name of Project : MPF-PLW-02-2026 — Maintenance of RC Deck and Administrative
Building
Location : Port of Puerto Princesa, Puerto Princesa, Palawan

TECHNICAL SPECIFICATIONS

SCOPE OF WORK

The work consists of furnishing labor, materials and tools/equipment, and other items
necessary for the completion of “MPF-PLW-02-2026 - MAINTENANCE OF RC DECK
AND ADMINISTRATIVE BUILDING, PORT OF PUERTO PRINCESA, PUERTO
PRINCESA, PALAWAN.” All materials and services not expressly called for in the
specifications and not shown in the drawings which may be necessary for the completion
of the repair, shall be performed, furnished, and installed.

The plans, detailed drawings, and Specifications shall be considered as complementing
each other so that what is mentioned or shown in one, although not mentioned or shown
in the other, shall be considered as appearing in both. In case of conflict between the
two, the same should be referred to the PPA Project Manager/Engineer for resolution.

All materials and works shall conform to the provisions of the latest edition of American
Standards for Testing and Materials (ASTM), Philippine National Standards (PNS), the
National Building Code of the Philippines, and other applicable standards both local and
international.

JOB CONDITIONS

The contractor shall clear the site of all obstructions. Demolition, removal, and chipping—off
the parts of the structures shall be executed properly. Salvaged materials shall be turned
over and/or stored as directed by the Authority. Barricades and signboards shall be provided
and installed as safety measures and for information of the port users for convenience. In the
event of damage to port facilities, immediate repair shall be made at no cost to PPA and
subject to its approval.

CONSTRUCTION PHOTOGRAPHS

Provide record progress photographs taken at a fixed point and angle as, when, and where
directed by the Engineer at intervals of not more than ten (10) days. The photographs shall
be sufficient in number and location to record the exact progress of the works. Billing
photographs shall be in 4R size with a corresponding billboard indicating the name of the

TECHNICAL SPECIFICATION i
MPF-PLW-02-2026 - Maintenance of RC Deck and Administrative Building, Port of Puerto Princesa, Puerto Princesa, Palawan : : ?



MPF-PLW-02-2026 - .INTENANCE OF RC DECK AND MINISTRATIVE BUILDING
PORT OF PUERTO PRINCESA, PUERTO PRINCESA, PALAWAN

project and location, bill number, item number, name of the person taking the photograph,
date is taken, and ongoing activity.

RECORDS OF DAILY ACTIVITIES / EVENTS

The Contractor shall maintain a daily log describing the important events pertaining to the
Works, the working hours, the number of laborers employed, effective operation time of
equipment, overtime hours, delays due to meteorological and maritime conditions, weather
conditions, notifications, issues and concerns and recommendations made by the Engineer.

SAFETY

The Contractor shall be responsible for the safety of its workers. Wearing of personal
protective equipment (PPE) shall be mandatory.

At the end of each day’s work, the site shall be left in a safe condition, to avoid danger and
prevent hazards to port users or equipments.

The construction site shall be properly lighted at night. Warning signs shall be properly
located for the safety of the port users.

CONCRETE MATERIALS AND WORKS

Cement shall be Portland cement (Type 1).

Water for mixing and curing concrete shall be clean, fresh and free from injurious amount of
oil, acid, salt, organic matter and other deleterious substances.

Calcium chloride shall not be included in any concrete. Concrete shall be placed and fully
compacted so as to avoid cold joints, honeycombing and to minimize segregation, excessive
blemishes or other defects in the hardened concrete. Compaction shall be carried out without
causing damage or displacement of the formwork, reinforcement, etc.

Concrete strength shall be at least 3,500 psi or 24 Mpa at 7 days and concrete shall be
thoroughly mixed to a uniform consistency. Concrete shall be deposited as nearly as
practicable in its final position to avoid segregation due to re handling or flowing. Concrete
slump should not be more than 6”. Concrete shall be maintained in a moist condition for at
least 7 days after placing.

DEFORMED BAR REINFORCEMENT

Deformed bar reinforcements shall conform to PNS 49 or ASTM 615, with a yield strength fy =
230 MPa (Grade 33). Bars shall be free from any flaking rust, mill scale, grease or coatings of
any type that would tend to reduce or destroy the bond.

TECHNICAL SPECIFICATION
MPF-PLW-02-2026 - Maintenance of RC Deck and Administrative Building, Port of Puerto Princesa, Puerto Princesa, Palawan




MPF-PLW-02-2026 - «INTENANCE OF RC DECK AND =MINISTRATIVE BUILDING
PORT OF PUERTO PRINCESA, PUERTO PRINCESA, PALAWAN

WELDING WORKS

Welding works shall be in accordance with the approved plans (refer to approved plan). Only
use the appropriate welding rods for the type of metal working on. Fluxes on welded parts
shall be properly removed by sanding. Alignment shall be properly checked.

Protect and cover adjacent finishes such as the painting of the fence and other objects near

the working area. If possible, relocate nearby objects to avoid being damaged by hot slags
and sparks.

PAINTING WORKS

Refer to each item of work.

TILE WORKS

Surface to be tiled must be properly roughened to increase adhesion. Tiles must be soaked in
water before installation. Use tile adhesive as bonding material.

COLOR VINYL STICKER OF PPA LOGO

The new sticker should feature the exact colors and design of the official logo shown in the
plan. Do not use photographed, scanned, or pixelated image of the logo. Only use the digital
copy to be provided by PPA. The sticker should be made of glossy vinyl with lamination film
(or similar material with equal of higher protection capability). The size of the sticker should be
the same as the existing sticker and stainless steel built-up logo. Prior to the application of the
new sticker, the surface of the stainless steel built-up logo shall be free from old sticker
residue, dirt, rust, oil or any substance that may reduce adhesion. If the stainless steel built-
up logo is removed for fitting and sticker application purposes, ensure that it is securely re-
installed into the wall by use of a compatible welding or anchoring.

CLEARING AND DISPOSAL WORKS

Clearing works should be performed and demolished materials shall be properly disposed of
in the designated disposal area approved by the locality.

The contractor shall clear the project site from all waste and excess materials. All excess

materials shall be properly accounted for upon completion of the project and shall be turned
over to PPA.

MAINTENANCE OF RC DECK

CHIPPING AND DISPOSAL OF DAMAGED RC DECK

All activities involved in the project shall be properly coordinated with the Project Engineer.
The Contractor shall properly locate and identify the work area, install barricades and enclose
it with caution tape to ensure safety to port users. The contractor shall cut the concrete

TECHNICAL SPECIFICATION
MPF-PLW-02-2026 - Maintenance of RC Deck and Administrative Building, Port of Puerto Princesa, Puerto Princesa, Palawan




MPF-PLW-02-2026 - JINTENANCE OF RC DECK AND =MINISTRATIVE BUILDING
PORT OF PUERTO PRINCESA, PUERTO PRINCESA, PALAWAN

boundaries to a depth of 4 inches prior to chipping or demolition works to prevent damage to
the adjacent concrete deck not included in the repair. Demolition works shall be carried out
using approved methods and provide suitable equipment and skilled labor. Demolished
materials shall be disposed of at an approved disposal area as designated by the locality.

SUPPLY AND INSTALL REINFORCING STEEL BARS

Reinforcing Steel bars should comply with the standard specifications (Refer to deformed
bar reinforcement specifications). Replace existing steel bars with 12mm@ deformed steel
bars installed at 150mm spacing both ways as the top bars. Maintain 75mm concrete
covering on top. Only replace those that are in the areas indicated in the plan. Existing
steel bars that are subject for re-use shall be cleaned prior to re-concreting works. Leave
a length of 850mm of existing steel bars to serve as dowels.

RE-CONCRETING WORKS

Concrete materials to be used shall comply with the standard specifications (Refer to
concrete specifications). Apply ample amount of concrete epoxy on the horizontal surface and
sidings of the chipped existing concrete deck prior to the pouring of fresh concrete. Right after
the finishing works are completed, whole surface shall be sprayed with curing compound.

Likewise, provide 2" x 2" lumber for a groove in the construction joint, and in the event of
concrete pouring works stop, install 1” x 10” lumber as a blockade of the mixture with steel
bar spike and provide 16mm ¢ deformed bars as joint reinforcement.

MAINTENANCE OF ADMINISTRATIVE BUILDING

REPLACEMENT OF WOOD PARQUET INTO PORCELAIN TILES AT PM'S OFFICE AND
STAFF AREA (209 PCS)

All damaged wood parquet should be replaced with 0.60m x 0.60m x 9mm thk porcelain tiles.
The design and color of the tiles are subject for approval of the Project Engineer. Existing
carpets on the floor or any material laid thereof shall be safely removed prior the removal of
the wood parquet. Chip floor topping to allow 6mm minimum thickness of tile adhesive (heavy
duty) as bonding material. Refer to tile works specification.

MAINTENANCE OF WOODEN CABINET AT FINANCE DIVISION MANAGER'S OFFICE

Replace all the wooden parts of the cabinet. Use %” thick plyboard for the sidings, drawers,
horizontal and door panels. For the back panel, use %" thick marine plywood. Replace
cabinet accessories and hardware such as 5 pcs. locksets, 1 pc. closet hanger rod, and piano
hinges into self-closing concealed inset hinges (2 pcs per door except for the 0.37mx1.29m
closet at the right side where 3 pcs. hinges are required). Use 2"x3” good lumber (Gmelina or
equivalent) for the base frame of the cabinet. Re-install all handles, magnetic mechanisms,
drawer slides, and wall sockets. Use %"@ x 2" lag screw with expansion shield for cabinet
anchoring to the wall. Wood glue and wood screws should be used for joining plyboards.
Refer to the detailed drawings.

For the surface preparation and painting of the new wooden cabinet: smoothen the surface by
sanding prior to the application of wood preservative. Apply (1) coat of white flatwall enamel.

TECHNICAL SPECIFICATION ool o
MPF-PLW-02-2026 - Maintenance of RC Deck and Administrative Building, Port of Puerto Princesa, Puerto Princesa, Palawan :



MPF-PLW-02-2026 - INTENANCE OF RC DECK AND =MINISTRATIVE BUILDING
PORT OF PUERTO PRINCESA, PUERTO PRINCESA, PALAWAN

Then, fully apply one (1) coat of glazing putty. Also apply body filler to all dents and
imperfections on the plyboard (as needed). Apply another one (1) coat of flatwall enamel
before applying three (3) coats of white quick drying enamel (top coat). If necessary, perform
additional sanding between coats to achieve duco finish. Use air compressor paint sprayer.

REPAINTING OF SPIRAL STEEL STAIRS AND RAILINGS BETWEEN GROUND FLOOR
AND 2ND FLOOR TERRACE

Remove dirt, rust, oil, peeling paint, and other substance that may reduce adhesion of
paint. Adherent rusts shall be pre-treated with rust converter. Wash the surface and let
dry. Prime the rusted surface with one (1) coat of epoxy primer prior to application of top
coat. Repaint all the steel surfaces with two (2) coats of black quick drying enamel.

REPLACEMENT OF JALOUSIE WINDOW INTO FIXED GLASS WITH ALUMINUM FRAME
AT ARCHIVE ROOM, 3RD FLOOR (6.48 SQ.M)

Remove all jalousie window blades, aluminum glass frames with glass holders, wooden jamb.
Existing appliances such as window-type air conditioning unit and exhaust fan shall be safely
removed and stored as properly coordinated with the Project Engineer.

The new window jamb shall be made of 134" x 4" aluminum tubular (analok finish). Window
glass panels shall be 6mm thick fixed brown glass. Provide framing for window opening of
exhaust fan and aircon unit (additional sidings to cover gap). Provide 1cm x 4cm aluminum
channel-glass clip (analok finish) and rubber weather strip around the perimeter of glass.
Apply silicone sealant on all gaps. Chipped Portion of CHB Wall during dismantling works
shall be restored (including painting).

REPLACEMENT OF DAMAGED FLOOR TILES AT ARCHIVE ROOM, 3RD FLOOR (9 PCS)

All damaged/assurgent floor tiles should be replaced with 0.40m x 0.40m x 6mm thk. Ceramic
tiles of the same design and color. Chip floor topping to allow 6mm minimum thickness of tile
adhesive (heavy duty) as bonding material. The color of tile grout should be the same as the
existing. Refer to tile works specification.

)?EPLACEMENT OF WATER CLOSET SEAT COVERS AT GROUND FLOOR AND 2ND
FLOOR

Replace 5 pcs. white plastic water closet seat cover. Refer to the detailed drawings for
location.

MAINTENANCE OF ALUMINUM GLASS AWNING WINDOW AT 2ND FLOOR TERRACE (3
UNITS)

Replace all hinges of awning windows with 4-Bar Hinge (12” Bar Length). Also replace all
handles with the same specification as the existing. The whole window is subject for deep
cleaning. Use appropriate glass chemical solution for cleaning. Use buffing disc to polish
glass if necessary. Apply silicone sealant on the gaps along the sidings and joints of frame
and jamb.

TECHNICAL SPECIFICATION ks :
MPF-PLW-02-2026 - Maintenance of RC Deck and Administrative Building, Port of Puerto Princesa, Puerto Princesa, Palawan =



MPF-PLW-02-2026 - INTENANCE OF RC DECK AND _MINISTRATIVE BUILDING
PORT OF PUERTO PRINCESA, PUERTO PRINCESA, PALAWAN

REPLACEMENT OF FADED COLOR GLOSS STICKER OF PPA LOGO AT ADMIN.
BUILDING (0.131 SQ.M)

Refer to the color vinyl sticker of PPA logo specification.

REPLACEMENT OF DAMAGED CEILING BOARDS AND JOISTS AT COMFORT ROOMS
OF 2ND FLOOR

Dismantle ceiling materials subject for replacement. Install 4.5mm thick fiber cement board as
ceiling board. Use 1/8” @ x %2” blind rivets. Light steel ceiling frame should consist of 25mm x
25mm x 0.50mm Wall Angle, 12mm x 38mm x 0.80mm Carrying Channel and 19mm x 50mm
x 0.50mm Double Furring. Use W-clip for joining double furring and carrying channel. All
affected ceiling cornices are subject for removal and re-installation.

For painting of newly instalied fiber cement board: all joints, uneven surfaces, and dents
should be applied with body filler and smoothed by sanding. Apply one (1) coat of flat latex
paint as primer and two (2) coats of semi-gloss latex paint as top coat. Use same color as the
existing paint.

TECHNICAL SPECIFICATION
MPF-PLW-02-2026 - Maintenance of RC Deck and Administrative Building, Port of Puerto Princesa, Puerto Princesa, Palawan
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CONSTRUCTION DRAWINGS

MPF-PLW-02-2026 - MAINTENANCE OF RC

DECK AND ADMINISTRATIVE BUILDING
PORT OF PUERTO PRINCESA

PUERTO PRINCESA CITY PALAWAN
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- - R, \_v BOTHWAYS (LAYOUT PLAN #5 AND #8); SW3 120
TYPICAL SECTION OF RC DECK WITH EXISTING BOTTOM BARS SW4 -
SCALE 120 METERS 2 PCS 47X4" ANGLE BAR 1'
EXPANSION JOINT
T L g |
I I TT I e I FI T 1 ! I'T I ] SRS 1) R |
=T L3 ¥ 5 | ”
" 42 41 40 % ﬁ
{ 150 Bk
J ‘ “SW5 I 1 o ] v s — s U e
1 g L L11 .
SW1 o (B
LAYOUT PLAN #3 (NEAR CLEAT L11)
uﬁ 2 SCALE 1:250
1 e e s I~ 5 o W = e 1
2 A
4 L8 L9
SW2 LAYOUT PLAN #2 (NEAR BOLLARD 38, L8 & CLEAT L9)
SCALE
LAYOUT PLAN #1 NEAR BOLLARD 41 & 42
METERS
PROJECT TITLE AND LOCATION: | DRAWN / PREPARED BY: CHECKED / REVIEWED BY: NDING Agpnow. APPROVED BY: \ [ SHEET CONTENTS SHEET NO.
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POT MANAGEMENT OFICE PALAYAN rorror rummormncasa pasnan | NEIL CARLU'B-HEREDERO RELLY W-XADARCOS LON N SE EgAYD:EGO EL4ZALDE M. ULSON
o s o B e e SENIOR ENGINEER A PRINCIPAL ENGINEER A ESD PORT MANAGER FILE NAME : MAINT. OF RC DECK & ADMIN. BLDG. JAN. 2026




"B &/ a1 \&/
= — 17 14 13
T {j I = Ex 5
30 29
2 PCS 4"X4" ANGLE BAR ol
i EXPANSION JOINT _\\ ;
NW5
-
- e ot Nwe |
- 20 us0|
LAYCUT PLAN #4 (NEAR BOLLARD 29) At
SCALE 1260 METERS | SRS SRR ; o
Vi i
~7 W
RE-CONCRETING OF SPALLED CONCRETE (0.10M DEPTH) 62 61 60 59 58
MARK DIMENSIONS AREA (sq.m)
15
SW1 190X 150 285 LAYOUY PLAN §5 (REAR BERTH 11 8 15)
SW2 3.30 X 0.80 2.64 — ¥ ¥ a — ——
SW3 1.00 X 0.35 0.35 e/ \a/td \&/ &/ \&/ 2 ,_
SW4 3.20 X 2.90 9.28 1 10 9 8 7 16 |
SW5 2.00 X 2.90 5.80 NW10
SW6 120 X 5.50 6.60
M1 1.10X 1.00 1.10 |
NW1 12.60 X 3.00 37.80 :
NW2 6.00 X 2.70 16.20
NW3 2.20X1.10 2.42
NW4 110X 1.10 1.21
NW5 3.50 X 3.10 10.85
NW6 220X 1.10 2.42
NW?7 1.40 X 0.50 0.70
NW8 240 X 2.45 5.88 B
NW9 410 X 2.05 8.41 g\
NW10 0.75 X 0.60 0.45 o ; S o\
TOTAL AREA = 114.96 SQ.M, TOTAL VOLUME = 11,50 CUM v wr wr
56 55 54 53 52 51
LAYOUT PLAN #6 (NEAR BERTH 12 & 14)
SCALE 1250 METERS
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SPIRAL STEEL STAIRS AND
RAILINGS SUBJECT FOR
REPAINTING (14.21 SQ.M) [

FEMALE COMFORT ROOM
* 1 PC. WATER CLOSET SEAT COVER
SUBJECT FOR REPLACEMENT

5.03

15,12

PROPOSED GROUND FLOOR PLAN

FEMALE COMFORT ROOM

* 2 PCS. WATER CLOSET SEAT COVER
SUBJECT FOR REPLACEMENT

MAINTENANCE OF ALUMINUM GLASS AWNING
WINDOW (3 UNITS, TOTAL OF 2.44 SQ.M)

SPIRAL STEEL STAIRS
SUBJECT FOR
REPAINTING (14.21 SQM) [

MAINTENANCE OF WOQDEN
CABINET (10.67 SQ.M)

COVERED
VIEW DEC!

MALE COMFORT ROOM
| o2 PCS. WATER CLOSET SEAT COVER
SUBJECT FOR REPLACEMENT
576 _
1
(, i. 3
T B
4|4
| e von |
o iR o) = PORT
| i || = = MANAGER'S 3
b E s OFFICE G
- r—— = /,‘ \‘\. 12
E' 0 REPLACEMENT OF WOOD PARQUET
. ol s | INTO 50CMXB0CM PORCELAIN TILES
| - 2> (71,51 SQ.M)
E\J b 1.17] L :.2
. m '
: ©) i
—| OPM STAFF N
. B OFFICE #
!' C |
! ADMINISTRATIVE !
! DIVISION / ;
_]/[ F T CONFERENCE
ROOM
ADMIN. PANTRY
DIVISION E-LEARNING 1]
MANAGER'S ROOM
OFFICE
TP :E:nj

SCALE 1:200 METERS
PROPOSED SECOND FLOOR PLAN_
SCALE 1:200 METERS
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TOP OF ROOF DECK

PLYWOOD WALL ROOF DECK LVL.

3 PANELS AWNING WINDOW

I

6 PCS. 4-BAR HINGES
(12") FOR AWNING

WINDOW SUBJECT FOR %“
o
ke CONCRETE COLUMNS % T A% Ok
APgL‘rc'; SILICONE SEALANT ON THE GAPS V\
_—_ALONG THE SIDINGS AND JOINTS OF
WHOLE WINDOW iy, FIRAMG ATELSANG | I \\ 3
SUBJECT FOR DEEP : =
CLEANING 1.52
CONCRETE ARC TTTTIT _‘T i SECOND FIN. FLR LVL.
it | STEEL RAILNGS - — |
FINISH FLOOR LINE | l SUBJECT FOR REPAINTING —
(2ND FLOOR TERRACE) - "y | = < ©
o el I ZNNIE
CONCRETE BLOCK 3 PCS. HANDLE FOR AWNING " =l | \/ N 2
WINDOW SUBJECT FOR ] / \ / . i
REPLACEMENT 415 \ // |
NN | | gemeworemeee
e
|
DETAIL OF AWNING WINDOWS AT 2F TERRACE (AS VIEWED INSIDE) i -
SPIRAL STEEL STAIRS AND RN:.‘!:S?; 4
SCALE 1:80 METERS SUBJEGTFOREE;;TSQMJ —
REAR ELEVATION (SHOWING 2F AWNING WINDOW AND SPIRAL STEEL STAIR)
@ 1.47 SCALE 1:125 METERS
4" GI PIPE 4* GI PIPE
/' (MAIN POST) (MAIN POST)
= 4" GI PIPE
= i}/— (MAIN POST) 1.52
0.76 066 _prig | o078 /
SPIRAL STEEL STAIRS AND RAILINGS SUBJECT FOR i N
REPAINTING. CLEAN SURFACES THOROUGHLY BEFORE © 16MM SQUARE BAR o m—— I T T TR e
APPLYING ANY SUBSTANCE. TREAT RUSTED SURFACE @ SPACED AT 0.13M . _ 12MM ROUND BAR NN L R
WITH RUST CONVERTER. APPLY 1 COAT OF EPOXY = / A || ! ‘
PRIMER TO PEELED AND BARE SURFACES. THEN = % 2 58 | ' |
APPLY 2 COATS OF BLACK QDE TO ENTIRE SURFACE 99 13 GipiPE —< S S TPt ' '
FOR THE TOP COAT. a ——1~ 13" GIPIPE _
o L el ) I - :

A ‘ -
st e — SECTION THRU A TN THAUD

STEEL SPIRAL STAIRS TOP VIEW SeuE L i SCALE 1:40 METERS

SCALE 1:25 METERS
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PORTS
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RC BEAM

2F TERRACE FLOOR LEVEL

SPIRAL STEEL STAIRS AND RAILINGS SUBJECT FOR
REPAINTING. CLEAN SURFACES THORCUGHLY BEFORE
APPLYING ANY SUBSTANCE. TREAT RUSTED SURFACE
WITH RUST CONVERTER. APPLY 1 COAT OF EPOXY
FRIMER TC PEELEC AND BARE SURFACES. THEN
APPLY 2 COATS OF BLACK QDE TO ENTIRE SURFACE
FOR THE TOP COAT.

A 0.81
L
N N 11" GI PIPE HANDRAIL
v \
NIEN T el % 2
S .
\‘“/:O)\ \\1 ) - ik Q.80 3
) 2 \@l CHECKERED STE&T%Aﬁ ——— CHECKERED STE&T';L&TS —j;—/ 0.67 )
2 ® TOP VIEW
I J — g - éir
A - e |
AF A WL eyt i | 0.80 0.67
L ELEVATION ELEVATION
: / i 16MMX16MMX0.85M SQUARE BAR
| . = /1 s 33,4 (VERTICAL) AT EVERY 2 STEPS STEP 17 STEP 1-16
: i / b //ng._._]
RC COLUMN & E / [z {® T
¢ B2 STEEL STEPS DETAIL
[ SCALE 125 METERS
| 1O}
. | GROUND FLOOR LEVEL
STEEL SPIRAL STAIRS ELEVATION
NOT TO SCALE
PROJECT TITLE AND LOCATION; DRAWN / PREPARED BY: CHECKED / REVIEWED BY: RECOMMENDING APPROVAL. APPROVED BY: SHEET CONTENTS SHEET NO.
PHILIPPINE STEEL SPIRAL STAIRS ELEVATION
AUTHORITY MPF-PLW-02-2026: MAINTENANCE OF RC iR @g} p} \@W : STEEL STEPS DETAL _
DECK AND ADMINISTRATIVE BUILDING I q 10
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NOTE: CHIPPED PORTION OF CHB WALL DURING DISMANTLING
WORKS SHALL BE RESTORED (INCLUDING PAINTING).

EXISTING WOODEN JAMB SHALL BE
— REPLACED WITH 13" X 4" ALUMINUM

REPLACEMENT OF 8 PCS. DAMAGED ALL JALOUSIE GLASS BLADES ALLF%E: ?‘v?r!': gll:gg THBHLAR JAMR. ICRAL DR R
0.40M X 0.40M FLOOR TILES i'l.zs mm_'— SHALL BE REPLACED WITH %' THK - HOLDERS OF JALOUSIE __
USE CERAMIC TILES WITH SINILAR FIXED BROWN GLASS WINDOW SHALL 8E REMOVED.
DESIGN AS THE EXISTING.
17.58 WOODEN
1.27] , 2|25 . 225 . 280 7.88 1,90 .
T = oy i XHAU
%4 o, e EJ‘,_—_—— VR | AT T x RC COLUMN
B <  aa 8
t = | L a e J o f=
<} = {' il i 3
s . 3 ENGINEERING i N T - — -
= o | 4 405 .
= \'j o~ — 1 — CHBWALL
- - | ;: '
- L o e oy 1=
REPLACEMENT OF JALOUSIE ——— : L l [ 4.90 ..
WINDOW (6.48 SQ.M) 9 < ¥ - " o
k 5 . . EXISTING JALOUSIE WINDOW WITH WOODEN
2 WY\ | S—c O | JAMB AT ARCHIVE ROOM (AS VIEWED INSIDE)
i E' % SCALE 150 METERS
P'A — 13" X 4" ALUMINUM TUBULAR JAME,
. 6MM THK. FIXED BROWN GLASS =_ T
Q76 .. 0768 o 078 _ .?E o 076 CORNICE
e
8. s.JPfL;m : E E #
- . PROVIDE FRAMING FOR WINDOW —- O AR
£
SRR T SIT St ﬁ # 4 * ¥ g PROVIDE 1CM X 4CM ALUMINUM
——— - PROVIDE FRAMING FOR WINDOW | 8 CHANNEL-GLASS CLIP (ANALOK
PN i, WU [ = OPENING FOR AIRCON UNIT ~ FINISH) AND RUBBER WEATHER
I (ADDITIONAL SIDINGS TO COVER GAP) STRIP AROUND THE PERIMETER
I 4o OF GLASS. APPLY SILICONE
| §— 0.8 D84 30 9 g b SEALANT ON ALL GAPS.
1.15) 4.60 1.2 11.86 J.04 o - o
o e GHB WALL
G . . I N Ly e T b
PROPOSED THIRD FLOOR PLAN L 4.90 }
SCALE 1:200 METERS
PROPOSED FIXED GLASS WINDOW WITH ANALOK
JAMB AT ARCHIVE ROOM (AS VIEWED INSIDE)
SCALE 1:60 METERS
PROJECT TITLE AND LOCATION: | DRAWN / PREPARED BY: CHECKED / REVIEWED BY: REWMEWG AF,'FE&OV&L: APPROVED BY: SHEET CONTENTS SHEET NO.
iy _ PROPOSED THIRD FLOOR PLAN P02\
AUTHORITY %zziLrﬂng?:?N;mTﬁmﬁngfmnﬂc i -M EXISTING JALOUSIE WINDOW W/ WOODEN JAMB \—T—I—@'
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4.85

" oM 0.4
A 871 & - o___» : e
;,'} L SCOPE OF WORK: — [} | | i | } (j,i
M
= 3 | SORI % ©
= & (1) RE—INSTALL: =
ALL HANDLES, MAGNETIC MECHANISM, DRAWER W )
= T SLIDES AND WALL SOCKETS. REPLAGEMENT o
% Y (2) REPLACE: e P
o SPCS. LOCKSETS, 1PC. CLOSET HANGER ROD, o
g \ o PIAND HINGES OF DOQRS (REPLACE WITH T il I
N ; fl p 2 SELF— CLOSING CONCEALED HINGES (INSET), 2 o
b i PCS. PER DOOR EXCEPT FOR 0.37MX1.29M ' = ©
o © (1) y/ CLOSET (RIGHT SIDE) WHERE 3 PCS. HINGES | S
o ARE REQUIRED. © i FINANCE DIVISION 145
* = == = + . [ MANAGER'S OFFICE RE;
of S s i EOR WOODEN PARTS: i - ©
2] b /] N ™~ (1) REPLACE ALL EXISTING PLYBOARDS, | o
O ' A o PLYWOOD (BACK PANEL), AND WOODEN FRAMES | 1193
Lt A b [ AT BASE.
) S — 25 (2) TREAT ALL WOOD WITH TERMICIDE. APPLY 1 | ol 2
Q £ # o COAT OF WOOD PRIMER (ENAMEL) AND 1 COAT =)
063 | 062 | 062 | 082 | 062 0.7% OF GLAZING PUTTY. APPLY ANOTHER (1) COAT 1]
OF WOOD PRIMER BEFORE APPLYING 3 COATS
3.85 ! OF QUICK DRYING ENAMEL (WHITE) AS TOP B Ay
COAT. SAND BEFORE AND BETWEEN COATS TO =
ACHIEVE DUCCO FINISH. USE AIR COMPRESSOR Qi
PAINT SPRAYER. — ——— L
. f.E_——-—-lt—'_'f"“”_ e
EXISTING FRONT ELEVATION 0.47

SCALE 150 METERS LAYOUT PLAN

SCALE 1:50 METERS
0.47 0.47 0.47
14 [ - 3| =
3" THK PLYBOARD PANELING, » S 1" THK PLYBOARD PANELING, 5 < ' THK PLYBOARD PANELING, 5 o
2-DOOR (SWING), WHITE @« 2-DOOR (SWING), WHITE o 2-DOOR (SWING), WHITE L=
DUCCO FINISH @ DUCCO FINISH g DUCCO FINISH "
=)
5 § = CLOSET HANGER RCD
m #" THK MARINE PLYWOOD & 1" THK MARINE PLYWOOD aa—
OPEN SHELVES = " BACK PANEL, WHITE DUCCO FINISH OPEN SHELVES e e BACK PANEL, WHITE DUCC N iv THK PLYBOARD PANELING, g ;.
~ RN 1-DOOR (SWING), WHITE — N R I THK MARINE PLYWOOD
6|« H S DUCCO FINISH o
o 2 BACK PANEL, WHITE DUCCO FINISH
= )
#" THK PLYBOARD DRAWER, < " THK PLYBOARD DRAWER, + S -
WHITE DUCCO FINISH — | - §" THK PLYBOARD WHITE DUCCO FINISH =1 3" THK F'L‘fBOARE Py 3" THK FLYBOARD
y ™ HORIZONTAL PANEL, “ o HORIZONTAL PANEL, 3 gl HORIZONTAL PANEL,
§" THK PLYBOARD PANELING, o WHITE DUCCO FINISH " THK PLYBOARD PANELING, o WHITE DUCCO FINISH 1" THK P”BO’*SRQNE'W%T% o WHITE DUCCO FINISH
2-DOOR (SWING), WHITE s 2-DOOR (SWING), WHITE - 2-DOOR (SWING), . =
DUCCO FINISH j DUCCO FINISH " DUCCO FINISH -
s = T = <
2"X3" GOOD LUMBER ARQUND BASE 2"X3" GOOD LUMBER ARQUND BASE 2"%3" COOD LUMBER AROUND BASE
PERIMETER. TRANSVERSE FRAMING PERIMETER. TRANSVERSE FRAMING PERIMETER. TRANSVERSE FRAMING
SPACED AT 0.30M. SPACED AT 0.30M. SPACED AT 0.30M.
SCALE 1:50 METERS SCALE 1:50 METERS SCALE 1:50 METERS
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20.50

FADED COLOR GLOSS STICKER OF PPA LOGO

/ }SSUBJECT FOR REPLACEMENT

641 o]

TOP OF ROOF DECK

™
o

N |

PHI=Fr AW

3.11

THIRD FIN. FLR. LVL

7.98

3.58

SECOND FIM. FLR.LVL.

11.35

0.28

0.80

NOTE: ONLY THE STICKER IS SUBJECT FOR
REPLACEMENT. REFER TO THE EXISTING STEEL
FRAME FOR MORE PRECISE MEASUREMENT.
USE OUTDOOR VINYL STICKER WITH LAMINATION
FILM (OR SIMILAR MATERIAL WITH EQUAL OR
HIGHER PROTECTION CAPABILITY). STEEL FRAME
SHALL BE SECURELY RE-INSTALLED IF
REMOVED AND USED AS REFERENCE.

! B 0.53
-t =1 GROUND FIN, FLR. LVL.
& DETAIL OF PPA LOGO AT ADMIN. BUILDING
SCALE 1:10 METERS
FRONT ELEVATION
SCALE 1:150 METERS
Il. MAINTENANCE OF ADMINISTRATIVE BUILDING
PROJECT TITLE AND LOCATION: DRAWN / PREPARED BY: CHECKED / REV]EWED‘BY: H%QGMME‘NJING AP’PROVAL‘ APPROVED BY: SHEET CONTENTS SHEET NO.
PH!LF[’?FI‘I;_S FRONT ELEVATION
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DAMAGED WOODEN CEILING BOARD AND

JOISTS (25.63 SQ.M) SUBJECT FOR i
REPLACEMENT. INSTALL 4.5MM THIK. FIBER |
CEMENT BOARD. EXISTING CORNICE SHALL i
BE RETAINED. PAINT FIBER CEMENT BOARD |
WITH 1 COAT OF FLAT LATEX AND 2 COATS |

OF WHITE SEMI-GLOSS LATEX. |

258

7.51
4.04 .65 5. ' 3.03 Ff#‘___r:mf 1.23 ' 5 I
- & 3 o o I MANAGER'S CR "
e = e = o RFEVAE 7 :
= ! . . Sl T PRI 28 (SEEES)  d E
0 1T g = 7 i
© 340 | @ o CRMALE o /
ST sk |
I S N S )
o \
s [
=
=] ; o BLOW-UP PLAN OF CEILING FOR REPLACEMENT
0 = o3 SCALE 1:100 METERS
265,219 | 2.64 2.89
J [ wﬁ_m L——_LJ:—-_—I L E INSTALL D.50mm x 25mm X I 1
| IR ; L] 25mm WALL ANGLES _ i
5 1.7 B = o |
o IERE : “_I——“ D “D" | S W ) INSTALL CARRYING CHANNEL, 12mm x T H
A : ! | 38mmx0.8mm @ 0.88m, PROVIDE ! 0
T D»:I: ﬂ HANGERS SPACED AT 1.22m. N, i 2
I @
z S e ’ 2 e
INSTALL 0.50mm X 18mm X 50mm
1.23 4,49 5.08 1751 2.20 5.85 1.23 METAL FURRING @ 0.61m BOTHWAYS i |
7 L Rt g
o DoOpWAY| | PAK[RY
PROPOSED 2F REFLECTED CEILING PLAN - i |
SCALE 1:200 METERS 3 ('] | l i
j1e8 [l 141 L 2.89
PROPQSED CEILING JOISTS PLAN
SCALE 1100 METERS
) . MAINTENANCE OF ADMINISTRATIVE BUILDING
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CY 2019
ACTUAL
PROJECT TITLE COMP. DATE
/—\ DEVELOPMENT PLAN-CY 2019 @ - COP-PLW-01-2020 REPAIR OF DAMAGED CONCRETE PAVEMENT, | APRIL 21,2018
B(15/ SCALE 1:1500 M DRAINAGE COVER, R.C WHARF PLATFORM, DECK/SLAB AND
JACKETING OF DILAPIDATED PILE CAPS
B ESINSLE &8 PORT LioH
- HT
FAR: H
NORTH
2\
PROVECT TIT_E AND LOCATION . ORAWN & PREPARED BY | CHECKED/REVIEWED BY o | \GHEET CONTENTS SHEET NO. _
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CY 2020
ACTUAL ACTUAL |
PROJECT TITLE COMP. DATE PROJECT TITLE COMP. DATE
m DEVELOPMENT PLAN-CY 2020 A | MPF-PLW-01-2020 VARIOUS MAINTENANCE OF PORT PHYSICAL FACILITIES (PHASE 1) wAY 20,2021 | ® MPF-PLW-(2-2020 VARIOUS MAINTENANCE CF PORT PHYSICAL FACILITIES | FeB. 8, 2021
10]15) SCALE 1:1500 M 1. MAINTENANCE OF WAREHOUSE BUILDING NO. 1 (PHASE 2)
= : Il. PROVISION OF HAZARDOUS MATERIALS FACILITY I. MAINTENANCE OF GUESTHOUSE ADJACENT TO DETENTION CELL
lil. MAINTEMANCE OF PLANT BOXES Il. MAINTEMANCE OF PORT MANAGER'S LIVING QUARTER
IV. MAINTE'ANCE OF CONCRETE SIDE WALK ALONG PORT ROAD LEADING TC EXIT GATE (FRONTING PTB & 1il. MAINTENANCE OF PICO BUILDING
WAREHOUSE BUILDING NO. 1) IV. MAINTENANCE OF EXISTING DETENTION ISELL
V. MAINTEMANCE OF GATE AT BACK-UP AREA, NORTHWING V. MAINTENANCE OF PAVEMENT AT MOTOR POOL OF CHO/BACK-UP AREA
V1. MAINTENANCE OF INNER CONTROL GATES {(ENTRANCE & EXIT) VI. REPAIR OF CYCLONE WIRE FENCE AY THZ BACK OF PICO BUILDING
PHGLE-ARM PRRT LIGHT VII. MAINTENANCE OF DRAINAGE SYSTEM ALONG SIDE WALK OF PARKING AREA (FRONT ADMINISTRATIVE :'I;ERAEFNF: OF STEEL CANAL COVER ADJACENT TO WATER RESERVOIR
S0 LGH BUILDING)
S Vil REPAIFt OF DRAINAGE CANAL AT THE BACK OF PICO BUILDING VIIl. MAINTENANCE OF PTB )
IX. MAINTE'ANCE OF RC CURBS ALONG RC '‘WHARFS 1X. MAINTE NANCE OF WELCOME ARCH GATE
X. MAINTEMANCE OF SEPTIC TANK AT PASS BUILDING X. MAINTEJANCE OF OVERHEAD WATER TANK
XI. MAINTENANCE OF SEPTIC TANK AT PICO BUILDING XI. MAINTENANGCE OF WAREHOUSE BUILDINI3 NO. 1
XIl. MAINTENANCE OF SEPTIC TANK AT ADMINISTRATIVE BUILDING
Xill. MAINTEENANGE OF SEPTIC TANK AT PTB BUILDING
XIV. REPAIR OF REINFORCED CONCRETE DECK / SLAB ALONG RC WHARF
XV. REPAIF. OF CONCRETE PAVEMENT AT SOUTHWING, BACK-UP AREA
XVI. MAINTENANCE OF CANAL COVER AT SOUTHWING BACK-UP AREA
XVIL. MAINTENANCE OF STEEL MATTING FENCE AT BACK-UP AREA (SOUTHWING)
XVIll. MAIN TENANCE OF STEEL MATTING FENCE AND GATES AT PARKING AREA
XIX. MAINTIENANCE OF PORT LIGHTING SYSTEM
| PROJKCT TT.E ANO LOCATIN =~~~ B | DRAMN & PREPARED BY CHECKED/REVEWED BY APPROVED BY SHEET CONTENTS | SHEET NO.
PHILIPPINE SITE DEVELOPMENT PLAN-CY 2025
" Poalﬁ @ PORT DEVELOPMENT PLAN OF PUERTO PRINCESA PORT, \
- PALAWAN INDICATING PREVIOUSLY APPROVED/FUNDED % — ) q T
FORT MANAGEMENT OFFICE - PALAWAN
PPk Adeith o B, Pat Ao PROJECTS SINCE CY 2011 NEIL CARLOTY. ERO RELLY DARCOS :
By, Bagung Pag-ate, Musrin Princesd City, Palswan ——
v e SENIOR: ENGINEER:A PRIICIEAL ENGNEER A FLE NAME: DEV. PLAN 2025 | DATE:ANUARY 2026
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CY 2021 _
7\ DEVELOPMENT PLAN—CY 2021 e o e e
115/ sScALE 1:1500 M - :
®  MPF-PLW-01-2021 VARIOUS MAINTENANCE OF PORT PHYSICAL FACILITIES NQV. 25, 2021 A COP-PLW-01-2021 REPAIR OF R.C FENDER BLOCKS AND AUG. 30, 2021

I. REPAINTING OF STEEL MATTING FENCE AND GATES ALONG QMS BUILDIN3 REPLACEMENT OF RUBBER DOCK FENDERS

Il. MAINTENANGE OF STEEL MATTING FEN(:E AT THE BACK OF BASEPORT & PASS BUILDINGS

Ill. REPAINTING OF CYCLONE WIRE FENCE WITH BARBED WIRE ON TOP @ RIZACREATIONAL AREA (NORTHWING) [ ] COP-PLW-02-2021 REPAIR OF BACK-UP AREA AUG, 25, 2021

IV. MAINTENANCE OF REINFORCED CONCFETE WALL 8 STEEL GRATING CO/ER OF CANAL AT MAIN EXIT GATE

V. MAJNTENANCE OF REINFORCED CONCHETE WALL & STEEL GRATING COVER OF CANAL FRONTING EXIT DDOR & COP-PLW-03-2021 PRE-REPAIR UNDER DECK AND UNDERWATER | o7, 19, 2029

BT LIk OF PTB E UILDING INVESTIGATION OF THE R.C WHARF/PIER OF PUERTO PRINCESA,
) V1. MAINTENANCE OF OPEN REINFORCED 3ONCRETE CANAL AND PROVISION OF MANHOLES ALNG PCG OFFIZE CORON, EL MDO, CUYO, BROOKE'S POINT AND CULION PORTS
BUILDING
@

VIl, BBAIN TENANCE OF CONCRETE WALL O = REINFORCED CONCRETE CANA|. AT THE OPERATIONAL AREA
Vill. MAINTENANCE OF CONCRETE COVER OF DRAINAGE CANAL AT SOUTHININGS AND PROVISION OF STEEL
BARRIEF

IX. MAINTENANCE OF WAREHOUSE NO. 2

X. MAINTENANCE OF BASEPORT TERMINA . BUILDING

X1 MAINTENANCE OF CHB FENCE AT BACH-UP AREA, NORTHWING

Xil, MAIN TENANCE OF COMFORT ROOMS AT PICO BUILDING

XHl, MAJ} TENANCE OF PORTLIGHTS

COP-PLW-04-2021 REPAIR OF PORT WATER SUPPLY SYSTEM JuLY 21, 20m

\

$HEET CONTENTS SHEET NO.

PROJECT TIT_E AND LOCATION DRAWN & PREPARID BY CHECKED/REVIEWED BY MENDING APPROVAL

Pl @ PORT DEVELOPMENT PLAN OF PUERTO PRINCESA PORT, j”‘ EENE RIS PLAN=CY 2085
g 43 PALAWAN INDICATING PREVIUSLY APPROVED/FUNDED E _ o y 15
PR NAAGBIENT 1P PALAAN NEIL CARLOT.WEREDERO | RELLY WWADARCOS LONN. EGO
e e o DT e il SENICR ENGINEER A i PRIHCIPAL ENGINEER A ESD ﬁ FILE NAME: DEV. PLAN 2025 | DATEANUARY 2026
/
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7\ DEVELOPMENT PLAN—-CY 2022

w SCALE 1:1500 M il
ACTUAL ACTUAL
| PROJECT TITLE COMP, DATE PROJECT TITLE COMP. DATE
. MPF-PLW-02-2022 VARIOUS MAINTENANCE OF PORT PHYSICAL FACILITIES NOV. 28, 2022| COP-PLW-01-2022 REPAIR OF DAMAGED R.C. WHARF. RORO | SEPT. 9, 2022
I. MAINTENANCE OF ADMINISTRATIVE BUILDING A RANP NO. 2, AND BACK-UP AREA
i . MAINTENANCE OF PM'S LIVING QUARTER
. 1. MAINTENANCE OF PATHWAY ALONG SIDE NEW BACK-UP AREA FENCE (NORTHINING) COP-PLW-02-2022 REPAIR OF DAMAGED R.C. DECK, R.C. OCT. 20, 2022
IV. MAINTENANCE OF DRAINAGE CANAL AT ADMIN PARKING AREA AND MOTORPQODL ‘ CAMAL/DRAINAGE SYSTEM, CONCRETE PAVEMENTS AND
V. MAINTENANCE OF WELCOME ARCH, GUARDHOUSE & GATES (AT MAIN ENTRANCE) AND FENCE, GATE & PAVING BLOCKS AT BACK-UP AND OPERATIONAL AREAS
BILLBOARD (AT ADMIN PARKING AREA)
V1. MAINTENANCE OF STREET LIGHT POSTS AT BLOCK 13, 14, 16,17 & 18 (18 UNITS) AND STEEL PIPE GUARDS
AT BLOCK 14 (12 UNITS) ’ COP-MPF-PLW-01-2023 REPAIR OF DAMAGES CAUSED BY JAN. 25, 2023
Vil. MAINTENANCE OF PICO BUILDING TYFHOON ODETTE
Viil. MAINTENANCE OF BASEPORT TERMINAL BUILDING T T —— -y
X1. MAINTENANCE OF MOTORPOOL/BODEGAIGENSET HOUSE
PROJECT TIT_E AND LOCATION il e DRAWN & PREPARED BY | CHECKED/REVIEWED BY APPROVED BY SHEET CONTENTS | SHEET NO.
PHILIPPINE SITE DEVELOPMENT PLAN-CY 2025
"AORTS @ PORT DEVELOPMENT PLAN OF PUERTO PRINCESA PORT, .
g PALAWAN INDICATING PREVIOUSLY APPROVED/FUNDED - 1
NEIL CARLOT); HEREDERO

PROJECTS SINCE CY 2011

~ RELLY W'WADARCOS

SENIOR ENGINEER A PRIMCIPAL ENGINEER A

FILE NAME: DEV. PLAN 2025
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/~\ DEVELOPMENT PLAN-—-CY 2023

W SCALE 1:1300 M

ACTUAL
PROJECT TITLE COMP. DATE
MPE-PL N-01-2023 VARIOUS MAINTENANCE OF PORT PHYSICAL FACILITIES JAN. 23, 2024

1. MAINTENANCE OF CONCRETE PAVEN ENT AT ENTRANCE AREA

il MAINTENANGE OF CONCRETE COVERED WALK STRUCTURE

NI, MAINTENANCE OF CHB PERIMETER FENCE WITH BARBED WIRES ON TOP AT BOTH
SIDES OF MAIN ENTRANCE GATE

IV. MAINTENANCE OF STEEL GRATING COVER OF DRAINAGE CANAL NEAR FLAG POLE
V. MAINTENANCE OF GUESTHOUSE BLILDING

V1. MAINTENANCE OF PM'S LIVING QUARTER

VIL. MAINTENANCE OF PASS BUILDING

Vi, MAINTENANCE OF RC CURB AT BACKK-UP AREA (NORTHWING)

IX. MAINTENANCE OF CHB PERIMETER FENCE WITH BARBED WIRES ON TOP AT
BACK-/JP AREA (NORTHWING)

X. MAINTENANCE OF MOORING SYSTEM

¥1. MAINTENANCE OF ADMINISTRATIVE BUILDING

XII. MAINTENANCE OF RC CURTAIN WA _L AND RC CURB AT BERTH NOS, 7 TO 12

\

PHILIPPINE
PORTS
AUTHORITY

PORT MANASEMENT O FFICE - PALAWAN
PPA

PROJECT _T[[._E AND LOCATION

DRAWN & PREPARED BY

PORT DEVELOPMENT PLAN OF PUERTO PRINCESA PORT,
PALAWAN INDICATING PREVIOUSLY APPROVED/FUNDED
PROJECTS SINCE CY 2011

" NEIL CARLO ), HEREDERO
SENICR ENGINEER A

APFROVED BY

\ SHEET CONTENTS

ADARCOS
PRIMCIPAL ENGINEER A

jnt DEVELOPMENT PLAN~CY 2025

FLE NAME: DEV, PLAN 2025
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/™ DEVELOPMENT PLAN-CY 2024
14[16/ SCALE 1:1500 M CY 2024 =
I PROJECT TITLE N COMP, DATE
# @ | MPF-PLW.01-2024 MAINTENANCE OF VARIOUS PORT PHYSICAL FACILITIES e, 1, 2024
ST AR POFET LIGHT |
. o : _— |. MAINTENANCE OF CHB FENCE WITH BARBED WIRES ON TOP
. o tad 1l. MAINTEM ANCE OF RC CURB, RC CURTAIN WALL & RC RETAINING WALL
FABE LIGHT 1ll. MAINTEIANCE OF CONCRETE SIDEWA LK FRONTING ENTRANCE GATE AND ALONG PARKING AREA
l IV. MAINTENANCE OF CONCRETE PLANT HOXES AND STEEL GRILLS
V. MAINTENANCE OF ADMINISTRATIVE BUILDING
| VI. MAINTENANCE OF PASS BUILDING
N | Vil CLEANING AND DISPOSAL WORKS
|
‘ COP-MPF-PLW-03-2024 SANDBAG PROTECTION ALONG DAMACED PAVEMENT CAUSED B FEB. 10, 202{
COLLAPSED RETAINING WALL AT BERTH NO, 2
PROJECT TIT.E AND LOCATION o I DRAWN & PREPARID BY | apROEDEY \ SHEET CONTENTS SHEET NO. |
SITE DEVELOFMENT PLAN-CY 2025
HIFONTS @ PORT DEVELOPMENT PLAN OF PUERTO PRINCESA PORT, -
PALAWAN INDICATING PREVIOUSLY APPROVED/FUNDED {% o NN LU, \4[15,
PORT MANAQGEMENT OFFICE - PALAWAN -
PoA bt B PROJECTS SINCE CY 2011 NEIL CARLO (). FEREDERO RELL : ELFALDE M. ULSON ) - s
g SR R R S SENIOR ENGINEER A PRINCIPAL ENGINEER A g’@m MANAGEY: FILE NAME: DEV. PLAN 2025 DATEANUARY 2026
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CY 2025
/7~ DEVELOPMENT PLAN-CY 2025 PROJECT TITLE COMP, DATE
15[15/  SCALE 1:1500 M
@ | MPF-PLW-01-2025 MAINTENANCE OF VARIOUS PORT PHYSICAL FACILITIES OCT. 13, 2025
| L. MAINTENANCE OF FENDERING SYSTEM
A i | . MAINTENANCE OF ACCESS ROAD AT ENTRANCE OF EXPANSION AREA
] Hit T | In. MAINTENANCE OF PLANT BOXES NEAR PARKING AREA OF PICO ANDPASS BUILDING
g o IV. M£INTENANCE OF PASS BUILDING
. V. MAINTENANCE OF ADMINISTRATIV 2 BUILDING
Faps LIGH V1. MAINTENANCE OF PM'S LIVING QUARTER
Vil. MAINTENANCE OF PICO BUILDING
Vill. N AINTENANCE OF CHB FENCE WITH BARBED WIRES ON TOP
IX. MZINTENANCE OF RC CURB
X. MAINTENANCE OF CONCRETE PAVI:MENT ENTRANCE AREA
NORTH X MAINTENANCE OF LIGHT POSTS A'” EXPANSION AREA
Xii. MAINTENANCE OF COVERED WALIK
Xl ¥ AINTENANCE OF TRAFFIC ROAL MARKINGS (PEDESTRIAN CROSSING) TOWARDS PASS BUILDING AND PTB
XIV. CLEANING AND DISPOSAL WORKS
\
PROJECT TIT.E AND LOCATON | DRAWN & PREPARID BY CHECKED/WEWED__E‘{ B i -WP_BY___ e || SHEET CONTENTS | SHEETNO. |
p : SITE DEVELOPMENT PLAN~CY 2025
PHISORYS @ PORT DEVELOPMENT PLAN OF PUERTO PRINCESA PORT, fu
AUTHORITY PALAWAN INDICATING PREVIOQUSLY APPROVED/FUNDED ; ol o SRS = 10 - — oo o S by
o T S PROJECTS SINCE CY 2011 NEIL CARLUTY HEREDERO RELLYW.TADARCOS ELRALDEW.ULSON ™ | ol
e o ST Pt P . Pt SENIOR ENGINEER A PRIICIPAL ENGINEER A PORT MANAGEF IFILE NAME: DEV. PLAN 2025 DATEANUARY 7026
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/~ ™\ DEVELOPMENT PLAN-—-CY 2011 CY 2011
115 SCALE 1:1500 M [ ACTUAL = i J.CTUAL
PROJECT TITLE COMPLETION PROJECT TITLE COUPLETION
DATE PROJECT TITLE DATE
PP1102-A IMPROVEMENT / L PGRADING OF COMFORT
/A | PP1105 VARIOUS REPAIR IN ADMIN BUILDING e | 8 | e e p e X APRIL 5, 2011
R SHGLE aRM EORT L A | PP1102.M REPAIR OF STEEL GATES AND CANAL NOV. 18,2011 | Wl | PP1102-G REPAIR OF PASSI:NGER TERMINAL |MAFICH 12, 2011
B o = | COVERS BUILDING
N | PP1102-E IMPROVEMENT / UPGRADING OF PP1108 REPAIR OF GREEN HOUSE ADJACENT TO
3 N |
FaPY LG B COMFORT ROCMS AT ADMIN BUILDING JULY31,2011 | A | ADMIN BUILDING WARCH ;3011
PP1102- MAINTENANCE OF PHYSICAL FACILI TES s
@ © | TNANTENIGEOF PA 23 BULONG OCT.15,2011 | = | PP1110 REPAIR OF DAMAGED CONCRETE PAVEMENT| MAY 8, 2012
2 MAINTENA RED
NORTH 3 MAINTENANCE OF BAGGAGE X-RAY MACHINE @ :t;“&“::g‘:FgZ?;wlfgm“ SEPT, 13, 2011
AND WALK THRU DETECTOR ROOM AT FTB i [
PP1102-8 IMPROVEMENT / UPGRADING OF .
® | COMFORT ROOMS OF THE PORT POLICE AND APRIL 14,2011 | * | PP1003 REPAIR OF R.C PLA TFORM'S DECK/SLAB MAY 11, 2011
ENGINEERING SERVICES DIVISION OFFICES \
|

PORT MANASEMENT &

PHILIPPINE
PORTS y
AUTHORITY
-

prraadpial; Getmonm an

PROJECT TIT.E AND LOCATION

| DRAWN & PREPARED BY

Part Aress,

PORT DEVELOPMENT PLAN OF PUERTO PRINCESA PORT,
PALAWAN INDICATING PREVIOUSLY APPROVED/FUNDED

PROJECTS SINCE CY 2011

CHECKED/ REVEWED Y

NEIL CARLO D), REREDERO
SENIOR ENGINEER A

~ RELLYW-MADARCOS
PRIFICIPAL ENGINEER A

APPROVED BY

SHEET CONTENTS

| SHEET No.

SITE DEVELOPMENT PLAN-CY 2025

15

FILE NAME: DEV. PLAN 2025

DATE:JANUARY 2026
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: cY 2012
o [ ACTUAL [ acTuaL
PROJECT TITLE | COMPLETION PROJECT TITLE | coMPLETION
DATE PROJECT TITLE DATE
o 3Zﬁé’é“ﬁi“é’g".ﬁﬁwssnék%'é'ﬂ’os?ifé"w“ws oF |MARCH 13,2011 RMP-PP-06-2012 VARIOUS MAINTENANCE PORT NOV. 29, 2012
PLRRT PRIICERR DORT @ | PHYSICAL FACILITIES 2012
/™ DEVELOPMENT PLAN—-CY 2012 OMP-PF-01-12 MAINTENANCE DREDGING OF BERTH | SEPT, 23,2012 | | | RE-PAINTING OF FPA PMO ADMIN BLDG.
g = 3 A | AREA, FORT OF PUERTO PRINCESA | 2 RE-PAINTING OF EXISTING LAMP POSTS
\2[18/ scALE 1:1500 M TN TR "~ I - | 3 RE-PAINTING OF WELCOME ARCH, GATES AND
B SnnLe sRM FORT LIGHT ] RP-PP-112-12 REPAIR OF DAMAGED R.C CURE & MARCH 19, 2013 |  GUARDHOUSE AT MAIN ENTRANCE & EXIT GATES
B oo weut : CURTAIN WALL AND REPLACEMENT COF ! 4 RE-PAINTING OF FENCE WITH LETTERING
AR DILAPIDATED MOORING AND FENDERING SYSTEM "PUERTO GWAPO"
PARIC LIGH ALONG BERTH NOS. 23,445 5 REPAIR OF WALKWAY FRONTING ADMIN
BUILDING
SEPT. 13, 2012 | 6 REPAIR OF FENGE ALONG SLOPE
@ ® | REPAIR OF PORT MANAGER'S LIVING QUARTERS bk
NORTH ® | REPAIR OF FENDERING AND MOORING SYSTEM LOCT' 17, 2042 7 REPAIRMAINTENANCE OF GREEN AREA
RP-PP-18-12 REPAIR OF DAMAGED CONCRETE  |MARCH 26, 2013
@ | PAVEMENT ANDIMPROVEMENT OF EXISTING .
WATER SUPPLY LINES AND DRAINAGES SYSTEM .J
\
PROJECT TITLE AND LOCATION o | DRAWN & PREPARED BY CHECKED/REVIEWED BY |SHEET CONTENTS | SHEETNO. |
DEVELOPMENT PLAN-CY 2025
PHISORTS @ PORT DEVELOPMENT PLAN OF PUERTO PRINCESA PORT, '.
AUTHORITY PALAWAN INDICATING PREVIOUSLY APPROVED/FUNDED ol 5= o by
FORT MANAOEMENT GPFICE - PALAWAN PROJECTS SINCE CY 2011 NEIL CARLO ) HEREDERO RELLY W, MADARCOS - B -
et s S e SENIOR ENGINEER A PRINCIPAL ENGINEER A FILE NAME: DEV. PLAN 2025 DATE:JANUARY 7026
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CY 2013
] ACTUAL
| PROJECT TITLE COMPLETION
. DATE
/ "\ DEVELOPMENT PLAN—-CY 2013 RP -PP-08-13 REPAIR OF DAMAGED RC CURB AND JAN. 26, 2014
ﬁ 2t Fld POk R\,’; 15 SCALE 1:1500 | FEIUHETER FENCE‘BA“EED “lREl
B e RP-PP-07-13 REPAIR OF EXISTING R.C WHARF, JULY 34, 2014
Fas LIGH MOORING & FENDERING SYSTEM ALONG BERTH NO.
1 & DAMAGED CONCRETE PAVEMENT
@ | RMP-PP-02-2013 REPAIR OF CONTAINER YARD JULY 31, 2013
» > L DA i
NORT m-pp-owm REPAIR OF wnnsmuse BUILDING uo. 2 AUG. 3, 2013
RMP-PP-01-2013 REPAIR OF WAREHOUSE BUILDING NO. 1 |AUG. 14, 2013
\
PROJECT TITLE AND LOCATION B DRAWN & PREPARED BY CHECKED/REVIEWED Br ENDING ADRROVAL | APPROVED BY \ SHEET CONTENTS SHEET NO

PHILIPPINE
PORTS @
AUTHORITY

PORT DEVELOPMENT PLAN OF PUERTO PRINCESA PORT,
PALAWAN INDICATING PREVIOUSLY APPROVED/FUNDED
PROJECTS SINCE CY 2011

~ RELLY W, MADARCOS
PRIMCIPAL ENGINEER A

~ NELL cﬂﬁw% ERO

SENIOR ENGINEER A

| DATE:ANUARY 026
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CY 2014
ACTUAL ACTUA
I PROJECT TITLE COMP.DATE PROJECT TITLE coup.ml}e
RMP-PP-08-2014 VARIOUS MAINTENANCE OF PORT PHYSICAL RMP-PP-04-2014 MAINTENANCE OF LIGHTING
C it i
O | racimes 2014 WAN.21,2015| @ | CIyTURES AT ADMINISTRATIVE AND PAS.S HLY.30, 2838
1 MAINTENANCE OF CYCLONE WIRE STEEL MATTING FENCE BUILDING, PORT OF PUERTO PRINGESA
2 REPLACEMENT CF LIGHTING FIXTURES OF PICO BUILDING WITH LED LAMP i E—
3 REPLACEMENT OF LIGHTING FIXTURES OF PORT POLICE OFFICE & LIVING A | RMP-PP-09-2014 MAINTENANCE OF BASEPORT s
I/-\\ D EVELO pM ENT P LAN e CY 2 0 1 4 | QUARTERS WITH LED LAMP TERMINAL OFFICE, PORT OF PUERTO PRINCESA
\4[18/ scae w1500 M 4REPLACEMENT CF DAMAGED GLOBE ACRYLIC DIFFUSER & BULB
5 REPLACEMENT CF LIGHTING FIXTURES OF PM'S LIVING QUARTER'S WITH ° :‘;’:Jm:;mmg;mfg“s“ OCT. 31,2014
L LED LAMP ' s
i LNSE ARM BORT LiGH A
" 6 REPLACEMENT CF LIGHTING FIXTURES, SWITCHES AND CONVENIENGE TEAANG KT LGN SYNT
B fuoon usH OUTLETS OF PMC) GUEST HOUSE
sy JiGHE 7 REPLACEMENT CF DAMAGED PLASTIC DIFFUSER AND LAMPS OF PARK
LIGHTS
8 REPAIR OF RC PEDESTAL FOR FLOOD LIGHT (INCLUDING REINSTALLATION
OF LAMP POST) .
har | 8 RELOCATION OF STREET LIGHT (INCLUDING '
RE-INSTALLATION OF LAMP POST)
10MAINTENANCE OF PLANT BOXES BESIDE WAREHOUSE BUILDING
11REPLACEMENT OF LIGHTING FIXTURES OF COVERED WALK \
1
PRGJEC! TTE ANB LOCATION . - | DRAWN & PREPM_?IH_J__BY CHECKBJ;_’ R@ a'r ] | APPROVED BY - F-IEET CONTENTS W
ITE DEVELOPMENT PLAN-CY 2025
raene @) PORT DEVELOPMENT PLAN OF PUERTO PRINCESA PORT,
annisiai PALAWAN INDICATING PREVIDUSLY APPROVED/FUNDED s o ﬂ -
e PROJECTS SINCE CY 2011 NEIL CARLOTYHEREDERO RELLY W/ MADARCOS i 0 . - .}
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: ' CY 2015
| ] = ACTUAL
FROJECT TITLE COMPLETION
DATE
MPF-PLW-02-2015 MAINTENANCE OF GUEST HOUSE JULY 7, 2018

BUILDING

/™ DEVELOPMENT PLAN—-CY 2015

\5113;’ SCALE 1:1500

@

MPF-PLW-03-2015 MAINTENANCE OF LIVING QUARTERS  |JULY 7, 2015
A\ | BUILDING (FORMERLY PORT POLICE QUARTERS)
r 4

g BSLF HT =
o | MPF-PLW-04-2015 MAIN TENANCE OF PORT WATER SUPPLY |JUNE 19, 2015
- SYSTEM
soia i MPF-PLW-01-2015 REPAIR OF PORT INTERGRATED
| ® | CLEARANCE OFFICE BLILDING e
@ O | COP-PLW-01-2016 REPAIR OF DAMAGED R.C WHARF / PIER [JUNE 25, 2016
NORTH
@ | NCP-PLW-04-15 EXPANSION OF PASSENGER JULY 20, 2016
[ TERMINAL BUILDING
\
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PHILIERYS @ PORT DEVELOPMENT PLAN OF PUERTO PRINCESA PORT, A SIE. DEVELOPUENT. PLAN=GY. 2025 :
AUTHORITY PALAWAN INDICATING PREVIOUSLY APPROVED/FUNDED Lnestz N C oy N 5/
ey v, v PROJECTS SINCE CY 2011 RELLY W-WADARCOS e e o L e
OO, ., . A l PRIHCIPAL ENGINEER A FILE NAME: DEV. PLAN 2025 DATE:JANUARY 026




NORTH

RC WHA RF (50 00(ZL0M)

L LEL L Lt Ll B

BACK UP
AREA

L ELLLLE LT

\E 18

LB
i CY 2016
' | ACTUAL |
| PROJECT TITLE COMP.DATIZ |
MPF-PLW-03-2016 MAINTENANCE OF ADMINISTRATIVE | .
! & suone ! FEB.9,201:
®  MPF-PLW-02-2016 MAINTENANCE OF PASSENGER MAY 18, 2015
TERMINAL BUILDING
A NCP-PLW-02-2017 CONSTRUCTION OF STEEL MATTING SEPT. 7,2017 |
FENCE AND GATES
‘ NCP-PLW-01-2017 INSTALLATION OF SOLAR POWER NOV. 16, 2017 |
- PORT LIGHTING SYSTEM
{f , DEVELOPM ENT PLAN—-CY 20 16 @  MPF.PLW-01-2018 MAINTENANCE OF BASEPORT | JUNES, 2016
SCALE 1:1500 TERMINAL OFFICE BUILDING INCLUDING PORTION |
OF PICO BUILDING
@ | MPF-PLW-03-2016 MAINTENANCE OF WAREHOUSE | MAY 19, 2015
BUILDING 1O, 1 :
NRP-PLW-(13-2016 REPAIR OF DAMAGED F.C WHARF, | MAYS, 2017
®  CONCRETE PAVEMENT CRACKS, & CONSTRUCTION
JOINTS AND REPLACEMENT OF DILAPIDATED RUBBER
| DOCK FENDERS AT RORO RAMP |
g | NRP-PLW-01-2016 REPAIR OF R.C PIER AND DAMAGED | AUG. 14, 206
CONCRETE PAVEMENT AT CONTAINER YARD / BACK
UP, OPERATIONAL AREA & PARKING AREA

PHILIPPINE @
PORTS
AUTHORITY

mruﬂ:;mmnm-- PALAWAN
ny

PROJECT TIT_E AND LOCATION
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CY 2017
ACTUAL GONP. ACTUAL COMP.
PROJECT TITLE PROJECT TITLE DATE
MPF-PLW-05-2017 VARIOUS MAINTENANCE OF PORT | . COP-PLW-01-2019 VARIOUS MAINTENANCE OF PORT
PHYSICAL FACILITIES 2017 (PHASE 1) MARSHRR S & PHYSICAL FACILITIES (PHASE Il FEB. 25, 2019
1 MAINTENANCE OF TICKETING BOOTH AT 1 MAINTENAMGCE OF COVERED WALK WITH FENCE
MAIN ENTRANCE GATE
2 MAINTENANCE OF COVERED VEHICLE 2 MAINTENAHICE OF GUARDHOUSE 1 @ ENTRANCE
/O DEVELOPMENT PLAN-CY 2017 PARKING SHED-1 3 MAINTENAHCE OF GUARDHOUSE 2 @ EXIT
3 MAINTENANCE OF COVERED VEHICLE
7[15)  SCALE 1:1500 M BARKING SHED 2 4 MAINTENALCE OF WAREHOUSE BUILDING NO, 2
4 MAINTENANCE OF PUMPHOUSE AREA 5 REPAIR OF LINE CANAL & COVER
& MAINTENANCE OF R.C CANAL ALONG
PORT ROAD (COMMERGIAL AREA) AND 6 MAINTENAHCE OF BASEPORT TERMINAL BUILDING
B SHGLE aFm P AT THE OPERATIONAL AREA 7 MAINTENAHCE OF CONCRETE KITCHEN SINK ,
_ - 6 MAINTENANCE OF STEEL MATTING FENCE LAVATORY AT ESD ROOM THIRD FLOOR AND '
| rood LeH FRONTING MAIN ENTRANCE GA'E LOWER CABINET AT STORAGE AREA THIRD FLOOR |
Rt LIGHT 7 MAINTENANCE OF DAMAGED CHB AND
HTEEL PERIMETER FENCE AT LEFT WING @ | WPF-PLW-01-i017 MAINTENANCE OF QMS OFFICE & MAY 24, 2017
8 REPAIR OF CONCRETE RAMP AND RECORDS BLDG. (FORMERLY MARINA & ARASTRE OFFICE)
HANDRAILINGS FOR PWD AT P.A.5.S. BUILDING | COP-PLW-01-118 REPAIR OF DAMAGED R.C, WHARF T
NORTH 9 MAINTENANCE OF PORT LIGHTING FIXTURES DECKSLAB, CONCRETE PAVEMENT AND DAMAGED / MAY 21, 2618
(RELOCATION OF THE EXISTING THREE (3) UNITS) Y 4 SETTLED PAVING BLOCKS, SHEAR KEY AND RETAINING
WALL (ON-GOING)
REINSTALLATION OF MOORING CLEATS
10 MAINTENANCE OF PERIMETER FENCE ALONG o | ML 0T URNTENANCE OF MANOLO PASIENMER ARCH & 2010
| ARASTRE TICKETING BOOTH [ A .
{ ||
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= CY 2018
ACTUAL COMP. ACTUAL COMP.
PRCJECT TITLE DATE PROJECT TITLE DATE
@ | MPF-PLW-05-2018 VARIOUS MAINTENANCE OF PORT R
PHYSICAL FACILITIES 2018 RIL21,2018 | A |COP-PLW-05-2019 REPAIR OF RORORAMP | APRIL 15, 2019
1 MAINTENANCE OF LINE CANALS ANDREG. PLATICRM
2 MAINTENANCE OF MOORING SYSTEM
/~\ DEVELOPMENT PLAN-CY 2018 3 MAINTENANGE OF BASEPORT TERMINAL BUILDING
8(15/ scaLs 1:1 4 MAINTENANGE OF PICO BUILDING NCP-PLW-01-2019 PROPOSED MOVABLE
WAL TS0 5 MAINTENANCE OF PORT POLICE OFFICE Q COVERED WALK e e
6 MAINTENANCE CF PORT MANAGER LIVING QUARTER
| 7 MAINTENANCE CF GUEST HOUSE BUILDING
| 8 MAINTENANCE OF WAREHOUSE BUILDING NO, 1 g
T — | 9 MAINTENANCE CF PPA LOGO -.
S e 10 MAINTENANCE OF CONCRETE ELECTRICAL POST |
B roon us 11 MAINTENANCE OF PORT LAMP POST |
PARI LIGHT 12 MAINTENANCE OF SEPTIC TANK & SEWER LINES .
COP-PLW-03-2018 REPAIR OF PASSENGER ASSISTANGE
d SERVICES SYSTEM (P.A.S.S.) BUILDING FEB. 11,2019 ‘
NORTH
| PROJECT TIT.E AND LOCATON | DRAWN & PREPARED BY | CHECKED/REVIEWED BY RECOMMENDING ARPROVAL APPROVED BY \ SHEET CONTENTS SHEET NO.
PHILIPPINE SITE DEVELOPMENT PLAN-CY 2025
PORTS @ PORT DEVELOPMENT PLAN OF PUERTO PRINCESA PORT, .}
o i (i PALAWAN INDICATING PREVIOUSLY APPROVED/FUNDED % (A q Ty
PORT MANAGEMENT OFFICE - PALAWAN I
e prieesbii oy PROJECTS SINCE CY 2011 NEIL CARLO D, ERO RELLY WHADARCOS
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