PHILIPPINE
PORTS

AUTHORITY ==,

BAGONG PILIPINAS
INVITATION FOR SUBMISSION OF QUOTATION
(SMALL VALUE PROCUREMENT)

The Philippine Ports Authority, PMO-Palawan, through its Bids and Awards Committee for
the Procurement of Goods and Consultancy and for Engineering Projects, invites contractors
registered with and classified by the Philippine Contractors Accreditation Board (PCAB) to
submit quotation for the hereunder project:

Name of Project : Maintenance of Cargo/Transit Shed
MPF-PLW-07-2026

Location . Port of Culion, Culion, Palawan

BRIEF DESCRIPTION : SCOPE OF WORKS:

l. RESEALING OF ROOFING

[l FABRICATION AND INSTALLATION OF STEEL DOORS, INCLUDING
BARREL AND DROP BOLT (REPLACEMENT OF DAMAGED ROLL-UP
DOOR)

Ill.  REPAINTING OF ROOFING, TRUSS, PARAPET, AND PURLINS AND
STEEL DOOR
{V. REPAINTING OF EXTERIOR AND INTERIOR WALLS

Equipment Required
1 unit Generator Set, 6 kVA min. Owned/Leased
1 unit Cut-off Machine Owned/Leased
1 unit Inverter Type Welding machine Owned/Leased

Approved Budget for the Contract P722,272.82

Contract Duration : 40 Calendar Days

Required PCAB License : at least “SMALL B” - Building

Prospective bidders shall submit Quotation and Detailed Estimates (with summary of
materials, labor and rental rates) together with the herein documents:

PCAB License

PhilGEPS Registration with Platinum membership

BIR Certificate of Registration

Income /Business Tax Return

Duly Notarized Omnibus Sworn Statement

List of Equipment either owned or leased and/or has under Purchase Agreement to be
used for the execution of the project

7. Construction Schedule in form of Gantt / Bar Chart and S-Curve (showing the
distribution of duration per work activity)

2 =

PORT MANAGEMENT OFFICE - PALAWAN
PPA Administrative Building, Port Area
Bgy. Bagong Pag-asa, Puerto Princesa City, Palawan
Tel. Nos. (048) 433-0356 / (048) 434-5626, Fax (048) 434-4881
Ermail address: pmopalawan@ppa.com.ph




Procurement will be conducted in consonance with Section 34 (Small Value Procurement) of
the Implementing Rules and Regulations of Republic Act 12009. Only sealed bids/canvass
from eligible bidders will be opened, and a contract will only be awarded to the Lowest/Single
Calculated and Responsive Quotation.

Bidding Documents may be purchased by interested bidders starting July 15, 2026 from
address below and upon payment of ONE THOUSAND PESOS (#1,000.00) VAT inclusive.

The Philippine Ports Authority PMO Palawan Bids and Awards Committee will hold a Pre-

Bid Conference on July 20, 2026, Monday, 2:00 P.M. at Conference Room, g Floor, PPA
Administrative Building, Port Area, Puerto Princesa.

Quotation with supporting documents must be duly received by the BAC Secretariat through
manual submission at the office address as indicated below on or before 9:00 A.M. of July 27,
2026. Late quotations shall not be accepted.

All quotations must be accompanied by a Bid Security in any of the acceptable forms and in the
amount as stated in Section 56.2 of IRR of R.A. 12009.

Performance Security shall be submitted by the winning bidder prior to the signing of Contract
in the form and amount as stated in Section 68.4 of IRR of R.A. 12009.

Warranty Security shall be posted by the Contractor after the issuance of Final Acceptance of
the project and should be in accordance with Section 90.2.3.c of IRR of R.A. 12009.

Opening of Quotations shall be on July 27, 2026, 9:30 A.M. at Conference Room, 2nd Floor,
PPA PMO-Palawan Administrative Building, Port Area, Puerto Princesa City.

The Philippine Ports Authority, PMO -Palawan reserves the right to accept or reject any and all
quotations, declare a failure of bidding, or not award the contract at any time prior to contract
award in accordance with Sections 70 of IRR of R.A. 12009, without thereby incurring any
liability to the affected bidder or bidders.

For further information, please refer to:

MARIZA O. NALLANA

Head Secretariat

PMO Palawan BAC

Port Area, Puerto Princesa City,

Telephone No.: (048) 433-0356 or (048) 716-6864
Email Address: pmopalawanbac@gmail.com

You may visit the following websites:

For downloading of Bidding Documents: www.ppa.com.ph
www.gppb.com.ph

July 15, 2026

ER ¢ ANDAN
Chdtfperson
PPA PMO-Palawan BAC
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CY 2013

ACTUAL
COMPLETION DATE

. 1.0

sa.Mm)

RMP-PP-04- 22013 VARIOUS MAINTENANCE OF PORT PHYSICAL FACILITIES
REPAIR OF RC COLUMN OF CHB FENCE ALONG RIGHT SIDE ELEVATION {2.91 CU)
2.0 REPAIR OF WALLS (PEBBLES) OF GUARDHOUSE & WELCOME ARCH (50.35 SQ.M.)
3.0 REPAIR OF GUARDHOUSE (3.95 SQ.M.)

4.0 REPAIR OF EAVE CEILING OF PTB/TMO BUILDING (4.93 SQ.M.)

5.0 FABRICATION & INSTALLATION OF WINDOW STEEL GRILLS @ CASHIERS OFFICE
OF PTB/TMO BUILDING (3.60 SQ.M.)

6.0 PROVISION OF STEEL BARRIER/PROTECTIVE GRILLS OF THE BACK OF PTB/TMO
BUILDING (2ND FLOOR) (16.83 L.M.)

7.0 PROVISION OF FIRE EXIT DOOR AT KITCHEN AREA OF PTB/TMO BUILDING (1.68

8.0 PROVISION OF FIRE ESCAPE STEEL LADDER AT THE BACK OF PTB/TMO BUILDING
(6.10 L.M.)

9.0 INSTALLATION OF BARBED WIRE ON TOP OF CHB FENCE (112.63 L.M.)

10.0 PROVISION OF MATERIALS RECOVERY FACILITY (MRF) (5.40 SQ.M.)

11.0 REPAIR OF ELECTRICAL SYSTEM OF WELCOME ARCH (1 LOT)

12.0 REPAINTING OF GHB WALL FENCE (475.84 SQ.M.)

13.0 REPAINTING OF ANGULAR STEEL FENCE (173.82 SQ.M.)

14.0 REPAINTING OF STEEL GATES & CLEARING WORKS (11.0 SQ.M.)

JULY 22, 2013
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ACTUAL
CY 2014 COMPLETION DATE

© RMP-PP-03-2014 REPAIR OF DAMAGED PORT LIGHTING SYSTEM JUNE 6, 2014
A RMP-PP-02-2014 VARIOUS REPAIR OF PORT FACILITIES CAUSED MAY 31, 2014

BY TYPHOON "YOLANDA"

1.0 REPAIR OF DAMAGED CONCRETE PAVEMENT

2.0 REPAIR/REPLACEMENT OF DAMAGED CEILING, FIXED PANEL

GLASS/WOODEN PANEL DOORS WITH JAMBS AND WINDOW GLASSES OF

PTB/TMO BUILDING

3.0 REPAIR OF MAIN STEEL GATE

REPAINTING OF CEILING, WOODEN PANEL DOCRS AND JAMBS OF

PTB/TMO BUILDING

PORT DEVELOPMENT PLAN CY 2014
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CY 2015

COMPLETION DATE

ACTUAL

o O )

MCP-PLW-03-15 CONSTRUCTION OF STEEL MATTING FENCE

DECEMBER 31, 2015

RORO RAMP

T
ki

MPF-PLW-07-2015 MAINTENANCE OF PTB/TMO BUILDING,
GUARDHOUSE AND WELCOME ARCH

1. DISMANTLING/REMOVAL WORKS

1.01 DISMANTLING /REMOVAL OF DAMAGED CEILING OF GROUND
FLOOR PASSENGER AREA (EXCLUDING CR CEILING (177.47 SQ.M.

1.02 DISMANTLING / REMOVAL OF DAMAGED DIAPER CHANGING ROOM
(8.01 SQ.M,)

1.03 DISMANTLING/REMOVAL OF DAMAGED COUNTER TOP AT
CANTEEN AREA (17.52 SQ.M.)

1.04 REMOVAL OF DAMAGED WINDOW SCREENS AT TMO HEAD'S ROOM
AND KITCHEN AREA (7.56 SQ.M.)

2. CARPENTRY WORKS
2.01 REPAIR OF DAMAGED CEILING OF GROUND FLOOR PASSENGER
AREA
2.02 RELOCATION OF BABY DIAPER & INTERFAITH PRAYER ROOMS AT
GROUND FLOOR (14.95 SQ.M.)
2.03 REPAIR OF DAMAGED COUNTER TOP AT CANTEEN AREA (18.80
sa.Mm.)
2.04, REPAIR OF FIXED & SLIDING WINDOWS AT SECOND FLOOR (6.33
sa.Mm,)
2.05. REPLACEMENT OF DAMAGED WINDOW SCREEN AT TMO HEAD'S
ROOM, GUEST ROOM AND KITCHEN AREA (11.08 SQ.M.)
3. ELECTRICAL WORKS
3.01 REPLACEMENT OF EXISTING ELECTRICAL FIXTURES W/ LED LAMPS
(1LOT)
3.02. REPLACEMENT OF EXISTING ELECTRICAL FIXTURES OF
GUARDHOUSE WITH LED LAMPS (1 LOT)
3.03. REPLACEMENT OF EXISTING ELECTRICAL FIXTURES OF WELCOME
ARCH WITH LED LAMPS ( 1 LOT)

4. PAINTING WORKS

4.01 REPAINTING OF WHOLE PTB/TMO BUILDING (1,505.00 SQ.M.)
5. CLEARING / DISPOSAL WORKS

5.01. CLEANING AND DISPOSAL OF WASTE MATERIALS (1 LOT)

DECEMBER 10, 2015
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ACTUAL
COMPLETION DATE

MPF-PLW-05-2023: MAINTENANCE OF VARIOUS PORT
PHYSICAL FACILITIES

' () MAINTENANCE OF PTB/TMO BUILDING

ITEM 1.01 - REPAINTING OF EXTERIOR WALLS, PARAPET WALLS,
EAVE CEILING, STEEL STAIRS AND RAILINGS AND
RESEALING OF ROOFING AND CONCRETE GUTTER
ITEM 1.02 - MAINTENANCE OF EAVE CEILING
ITEM 1.03 - REPAIR OF PLUMBING SYSTEM
(1) MAINTENANCE OF WAREHOUSE BUILDING

ITEM 2.01 - REPLACEMENT OF DAMAGED VENT OF TURBINE
ITEM 2.02 - RESEALING OF ROOFING AND GUTTER

(1) MAINTENANCE OF SLOPE PROTECTION
ITEM 3.01 - RESTORATION OF SCOURED SLOPE PROTECTION

(IV) MAINTENANCE OF PORTLIGHTS
ITEM 4.01 - REPAINTING OF LAMP POST AND PEDESTAL

(V) MAINTENANCE OF R.C. PIER
ITEM 5.01 - CLEANING AND REPAINTING OF MOORING BOLLARDS,
CURBS AND CURTAIN WALL

(V1) MAINTENANCE OF FENCES
ITEM 6.01 - RETIGHTENING AND REPAINTING OF BARBED WIRE
AND SUPPORT

(VIl) MAINTENANCE OF DRAINAGE SYSTEM
ITEM 7.01 - REPAIR AND REPAINTING OF STEEL GRATING COVER

DECEMBER 16, 2023

PORT MANAGEMENT OFFICE - PALAWAN
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RC PIER ACTUAL

CY 2025 COMPLETION DATE

Y MPF-PLW-05-2025: MAINTENANCE OF VARIOUS PORT NOVEMBER 23, 2025
PHYSICAL FACILITIES

| (I) MAINTENANCE OF PTB/TMO BUILDING

ITEM 1.01- REPLACEMENT OF LOCK, DOOR CLOSER & WINDOW
SCREEN FOR DOORS AND WINDOWS (INCLUDING
CLEANING OF ALL WINDOWS)

ITEM 1.02- RESTORATION OF CONCRETE POST AND VERANDA
WALL (CRACKED PORTION)

ITEM 1.03- CLEANING/DECLOGGING OF GUTTER AND DOWNSPOUT

(1) MAINTENANCE OF PERIMETER FENCE
ITEM 2.01- REPAINTING OF ANGULAR SLATS ON TOP OF CHB
FENCE

(1)) MAINTENANCE OF GENSET POWERHOUSE
ITEM 3.01- REPLACEMENT OF CORRODED ROOFING & STEEL
GATES, AND INSTALLATION OF STEEL MATTING
COVERING (FIXED SIDING)
| (IV) MAINTENANCE OF SLOPE PROTECTION
| ITEM 4.01- RESTORATION OF DAMAGED SLOPE PROTECTION

(V) MAINTENANCE OF CONCRETE PAVEMENT
ITEM 5.01 - CHIPPING-OFF/DEMOLITION WORKS
ITEM 5.02- CONCRETING WORKS
ITEM 5.03 - CLEARING & DISPOSAL WORKS

| (VI) MAINTENANCE OF WELCOME ARCH

ITEM 6.01- REPLACEMENT OF BUSTED LAMPS
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PORT DEVELOPMENT PLAN CY 2025

SCALE 1:600 M

SHEET CONTENTS | SHEETNO.

PORT DEVELOPMENT PLAN ‘
APPROVED / FUNDED PROJECTS

SINCE CY 2011 QE’

PALAWAN INDICATING PREVIOUSLY APPROVED/FUNDED -
PROJECTS SINCE CY 2011 D N. PEGARRO

Agmicherstion Bulting. Pot A Port Ao

[PROECT TTLE AND LOCKTON  PREPARED & DRAWN BY i Al
P oRTs @ PORT DEVELOPMENT PLAN OF PORT OF CULION, CULION,

mmmm:—num
P

Egv. Bmgrag Pagemn, Fusrs Frrceas Sy, Padsan

Tobebex. o (48] §34-3600 Emal widiews: omoalisser (g pou.con.oh

ENGINEER | [FILE NAME:DEV. PLAN CULION 2025 | DATE: JANUARY 2026




Philippine Ports Authority - Port Management Office of Palawan MPF-PLW-07-2026: Maintenance of Cargo/Transit Shed,
Port of Culion, Culion, Palawan

Standard Form Title: Request for Quotation

Date:
Quotation No.

Company Name:
Address:
Business Name:
Tax Identification Number (TIN):
PhilGEPS Registration Number (required prior to award) :
Please quote your lowest price on the item/s listed below, subject to the General Conditions set on this document, and submit your
quotation duly signed by your representative not later than 9:00 AM of 27 JULY 2026 in the return envelope attached herewith. (For
VAT-registered entities, the quotation should be VAT-inclusive)

ERWIN PANDAN
C erson, BAC

NOTE:
1. ALL ENTRIES MUST BE TYPEWRITTEN / LEGIBLY WRITTEN

2. CONTRACT PERIOD IS FORTY (40) CALENDAR DAYS RECKONED AT THE SEVENTH DAY FROM THE DATE OF
ISSUANCE OF NOTICE TO PROCEED (NTP).

3. QUOTATIONS MUST BE ACCOMPANIED BY A BID SECURITY IN ANY OF THE ACCEPTABLE FORMS AND IN THE
AMOUNT AS STATED IN SECTION 56.2 OF IRR OF R.A. 120089.

4. PRICE VALIDITY SHALL BE FOR A PERIOD OF ONE HUNDRED AND TWENTY (120) DAYS FROM OPENING OF
QUOTATIONS.
5. PhilGEPS REGISTRATION CERTIFICATE (PLATINUM MEMBERSHIP) SHALL BE ATTACHED UPON SUBMISSION OF THE

QUOTATION
6. APPROVED BUDGET FOR THE CONTRACT (ABC): PhP 722,272.82

Instructions:
(1) Accomplish this RFQ correctly and accurately; (2) Do not alter the contents of this form in any way. Failure to comply with any of
the mandatory requirements will disqualify your quotation; (3) Failure to follow these instructions will disqualify your entire quotation.

MPF-PLW-07-2026: Maintenance of Cargo/Transit Shed, Port of Culion, Culion, Palawan

ILEOM ITEM & DESCRIPTION QTY UNIT UNIT PRICE AMOUNT
| |RESEALING OF ROOFING 337.50 sqm
I FABRICATION AND INSTALLATION OF 28.16 sqm

STEEL DOORS, INCLUDING BARREL AND
DROP BOLT (REPLACEMENT OF
DAMAGED ROLL-UP DOOR)

Il | REPAINTING OF ROOFING, TRUSS, 1,056.53 sqm
PARAPET, AND PURLINS AND STEEL
DOOR

IV | REPAINTING OF EXTERIOR AND 601.24 sqm

INTERIOR WALLS




TOTAL AMOUNT IN WORDS: IN FIGURES:

After having carefully read and accepted your General Conditions, I/We quote you on the item(s) at the prices noted

above.

10.

11.

Printed Name / Signature

Position / Designation

Tel. No. / Cellphone No.

email address

Date:

TERMS AND CONDITIONS:

Bidders shall provide correct and accurate information required in this form.
Bidders shall quote for ALL items. Incomplete quotation shall be a ground for rejection.

Price quotation/s must be valid for a period of One Hundred and Twenty (120) calendar days from the
date of submission.

Price quotation/s, to be dominated in Philippine Peso shall include all taxes, duties and/or levies
payable.

Quotations exceeding the Approved Budget for the Contract shall be rejected.

Award of Contract shall be made to the lowest quotation (for goods and infrastructure) or, the highest
rated offer (for consulting services) which complies with the minimum technical specifications and
other terms and conditions stated herein.

Any interlineations, erasures or overwriting shall be valid only if they are signed or initialed by you or
any of your duly authorized representative/s.

The Works shall be in accordance to the requirements specified in the approved plans and technical
specifications.

The PPA PMO PALAWAN Project Engineer shall monitor and ensure that the Works conforms to the
approved plans and specifications.

In case of two or more bidders are determined to have submitted the Lowest Calculated
Quotation/Lowest Calculated Responsive Quotation, PPA PMO PALAWAN shall adopt and employ
"draw lots" as the tie-breaking method to finally determine the single winning provider in accordance
with GPPB Circular 06-2005.

Payment may be made for at most once a month corresponding to the work accomplished as certified
by the PPA Project Engineer.




12. Ligquidated damages equivalent to the one tenth of one percent (0.1%) of the unperformed portion of
the works after the contact has expired, shall be imposed for every day of delay. PPA PMO
PALAWAN shall rescind the contract once the cumulative amount of liquidated damages reaches ten
percent (10%) of the amount of the contract, without prejudice to other courses of action and
remedies open to it.

For any clarifications, you may contact us at telephone no. (048) 433-0356 or 116-6864 or email address at
pmopalawanbac@gmail.com



MAINTENANCE 8I=CARGO/TRANSIT SHED
PORTS OF CULION, CULION, PALAWAN

Name of Project: MPF-PLW-07-2025: Maintenance of Cargo/Transit Shed
Location: Port of Culion, Culion, Palawan

TECHNICAL SPECIFICATIONS

SCOPE OF WORK

The work consists of furnishing labor, materials and tools/equipment and other
items necessary for the completion of “MPF-PLW-07-2026: MAINTENANCE OF
CARGO/TRANSIT SHED, PORT OF CULION, CULION, PALAWAN.” All materials
and services not expressly called for in the specifications and not shown in the
drawings which may be necessary for the completion of the repair, shall be
performed, furnished and installed.

The plans, detailed drawings and these Specifications shall be considered as
complementing each other, so that what mentioned or shown in one, although not
mentioned or shown in the other, shall be considered as appearing on both. In case of
conflict between the two, the same should be referred to the PPA Project
Manager/Engineer for resolution.

All materials and works shall conform to the provisions of the latest edition of
American Standards for Testing and Materials (ASTM), Philippine National Standards
(PNS), National Building Code of the Philippines and other applicable standards both
local and international.

JOB CONDITIONS

The contractor shall clear the site of all obstruction. Demolition, removal and
chipping—off the parts of the structures shall be executed properly. Salvaged materials
shall be turned-over and/or stored as directed by the Authority. Barricade and
signboards shall be provided and installed as safety measures and for information
of the port users for its convenience. In the event of damage to port facilities,
immediately repair shall be made at no cost to PPA and subject to its approval.

CONSTRUCTION PHOTOGRAPHS

Provide record progress photographs taken at a fixed point and angle as, when and
where directed by the Engineer at intervals of not more than ten (10) days. The
photographs shall be sufficient in number and location to record the exact progress of
works. Billing photographs shall be in 4R size with corresponding billboard indicating the
name of the project and location, bill number, item number, name of the person taking
the photograph, date taken and the on-going activity.

RECORDS OF DAILY ACTIVITIES / EVENTS

The Contractor shall maintain a daily log describing the important events pertaining to
the Works, the working hours, the number of laborers employed, effective operation
time of equipment, overtime hours, delays due to meteorological and maritime
conditions, weather condition, lack of labor, materials or equipment, progress made

TECHNICAL SPECIFICATION
Maintenance of Cargo/Transit Shed, Port of Culion,Culion, Palawan




MAINTENANCE 11=CARGO/TRANSIT SHED
PORTS OF CULION, CULION, PALAWAN

including instructions, notifications, issues and concerns and recommendations made
by the Engineer.

SAFETY

The Contractor shall be responsible for the safety of its workers. Wearing of personal
protective equipment (PPEs) shall be mandatory.

At the end of each day’s work, the site shall be left in safe condition, so that no part is
in danger of toppling, or falling or creating hazards to personnel or equipment.

The construction site shall be properly lighted at night. Warning signs shall be properly
located for the safety of the port users.

MATERIALS

All materials used in the construction of the Permanent Works required under this
Contract shall be of first class quality of their respective kinds as specified
herein and or described in the Drawings and Bill of Quantities, obtained from
approved sources and suppliers of materials conforming to Specifications. Any
material not fully specified herein shall be the best of their kind and be
specifically in accordance to the specified material requirements as indicated in
the appropriate Section of the Specifications.

WORKMANSHIP

The workmanship employed in all works shall be of first class grade in the light of
generally accepted standards of practice and the whole shall be in accordance with
the requirement indicated in the Specifications and the Drawings. During its
progress, and upon completion, the Works shall conform to the lines, elevations,
and grades as shown on the Drawings. The Contractor shall complete the
proposed Works in every detail as specified. However, should there be any detail or
details omitted from the Drawings or Specifications which are essential to the
intended completeness of any work, then it shall be the responsibility of the
Contractor to furnish and install such details, subject to approval by the Engineer.
Any work or workmanship not conforming to the best practices shall be subject to
rejection. The whole of Permanent Works shall be subjected to the Engineer for its
approval as to its compliance with the requirement indicated in the Specifications and
Drawings.

DISMANTLING, DEMOLITION AND EXCAVATION WORKS

All dismantling/removal and chipping-off/demolition or excavation activities involved in
the projects shall be properly coordinated with the Project Engineer to avoid
damage to other port facilities. The demolition and dismantling work shall be carried
out by approved methods and equipment. The contractor shall provide suitable
equipment, skilled labor, and appropriate temporary works such as scaffoldings to
ensure safety in his demolition and dismantling works as well as in the adjacent area.
Dismantled materials should be removed from site at the end of every working day
and must be stored in a designated area.

WELDING WORKS

Fabrication and installation of steel materials to be used in the repairs shall be in
accordance with the approved plans (refer to approved plan). Installed steel

TECHNICAL SPECIFICATION
Maintenance of Cargo/Transit Shed, Port of Culion,Culion, Palawan
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members shall be welded for sturdy connections. Fluxes on welded parts shall be
properly removed by sanding. Alignment shall be properly checked.

. RESEALING OF ROOFING

- All areas to be sealed shall be thoroughly cleaned. Apply rubber cement to tek screw
and lappings especially to those area with noted leaks. Application should be smooth
and free from splatters.

Il. FABRICATION AND INSTALLATION OF STEEL DOORS, INCLUDING BARREL
AND DROP BOLT (REPLACEMENT OF ROLL-UP DOOR)

- Existing roll-up door, including tracks and accessories, shall be carefully dismantled
and removed. Opening shall be cleaned and prepared prior to installation of the new
steel door. Steel door and frame shall be installed plumb, level, and securely anchored
to the existing structure. Hinges shall be properly aligned to ensure smooth opening and
closing. Barrel bolt and drop bolt shall be installed and tested for proper locking
operation. (see detailed plans for reference)

lll. REPAINTING OF ROOFING, TRUSS, PARAPET, AND PURLINS AND STEEL
DOOR

- Painting of the surfaces is free from dirt, rust, oil, or any substance that may reduce
the adhesion of paints. It should be pretreated with a rust converter, washed clean, and
dried.

Roofing & Parapet:

- The roofing surface shall be thoroughly dried and free from moisture before the
application of the first coat of roofing paint. Adequate drying time shall be allowed prior
to the application of the second coat.

Steel Members:

- The first coat of epoxy primer shall be applied immediately after the surface has dried
to prevent the initial formation of rust. Adequate drying time shall be allowed prior to the
application of the second coat.

Steel Gate:

- The steel gate surface shall be completely dry prior to the application of the first coat
of epoxy enamel. Adequate drying time shall be allowed before the application of the
second (additional) coat.

IV. REPAINTING OF EXTERIOR AND INTERIOR WALLS

- CHB wall surfaces to be repainted shall be thoroughly cleaned prior to painting. Apply
two (2) coats of semi-gloss latex paint. Baseboards shall be painted with two (2) coats
of elastomeric paint to a height of 0.125 m from the finished floor line, (color same as
existing).

TECHNICAL SPECIFICATION
Maintenance of Cargo/Transit Shed, Port of Culion,Culion, Palawan



