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BAGONG PILIPINAS
INVITATION FOR SUBMISSION OF QUOTATION

(SMALL VALUE PROCUREMENT)

The Philippine Ports Authority, PMO-Palawan, through its Bids and Awards Committee for
the Procurement of Goods and Consultancy and for Engineering Projects, invites contractors
registered with and classified by the Philippine Contractors Accreditation Board (PCAB) to
submit quotation for the hereunder project:

Name of Project : Maintenance of Warehouse Building (with Transit Shed)
MPF-PLW-10-2026

Location . Port of Coron, Coron, Palawan

BRIEF DESCRIPTION : SCOPE OF WORKS:

l. REMOVAL OF DAMAGED ROOFING AND ACCESSORIES (incl.
cleaning of exposed c-purlins & top chords)

.  REPAINTING OF THE ROOFING FRAME ( top chord (top face) and c-
purlins)

[l INSTALLATION OF NEW ROOFING INCLUDING ACCESSORIES

IV. CLEARING, SAFEKEEPING AND DISPOSAL WORKS
Equipment Required

1 unit Generator Set, 6 kVA min. Owned/Leased
1 unit EIf Truck Owned/Leased
Approved Budget for the Contract £881,212.63
Contract Duration X 40 Calendar Days
Required PCAB License : at least “SMALL B” - Building

Prospective bidders shall submit Quotation and Detailed Estimates (with summary of
materials, labor and rental rates) together with the herein documents:

. PCAB License

. PhilGEPS Registration with Platinum membership

. BIR Certificate of Registration

. Income /Business Tax Return

. Duly Notarized Omnibus Sworn Statement

. List of Equipment either owned or leased and/or has under Purchase Agreement to be
used for the execution of the project

7. Construction Schedule in form of Gantt / Bar Chart and S-Curve (showing the
distribution of duration per work activity)

OO h WON -

Procurement will be conducted in consonance with Section 34 (Small Value Procurement) of
the Implementing Rules and Regulations of Republic Act 12009. Only sealed bids/canvass
from eligible bidders will be opened, and a contract will only be awarded to the Lowest/Single
Calculated and Responsive Quotation.

PORT MANAGEMENT OFFICE — PALAWAN
PPA Administrative Building, Port Area
Bgy. Bagong Pag-asa, Puerto Princesa City, Palawan
Tel. Nos. (048) 433-0356 / (048) 434-5626, Fax (048) 434-4881
Email address: pmopalawan@ppa.com.ph




Bidding Documents may be purchased by interested bidders starting July 15, 2026 from
address below and upon payment of ONE THOUSAND PESOS (#1,000.00) VAT inclusive.

The Philippine Ports Authority PMO Palawan Bids and Awards Committee will hold a

Pre-Bid Conference on July 20, 2026, Monday, 2:00 P.M. at Conference Room, 2" Floor,
PPA Administrative Building, Port Area, Puerto Princesa.

Quotation with supporting documents must be duly received by the BAC Secretariat through
manual submission at the office address as indicated below on or before 9:00 A.M. of July
27, 2026. Late quotations shall not be accepted.

All quotations must be accompanied by a Bid Security in any of the acceptable forms and in
the amount as stated in Section 56.2 of IRR of R.A. 12009.

Performance Security shall be submitted by the winning bidder prior to the signing of Contract
in the form and amount as stated in Section 68.4 of IRR of R.A. 12009.

Warranty Security shall be posted by the Contractor after the issuance of Final Acceptance of
the project and should be in accordance with Section 90.2.3.c of IRR of R.A. 12009.

Opening of Quotations shall be on July 27, 2026, 9:30 A.M. at Conference Room, 2nd Floor,
PPA PMO-Palawan Administrative Building, Port Area, Puerto Princesa City.

The Philippine Ports Authority, PMO -Palawan reserves the right to accept or reject any and
all quotations, declare a failure of bidding, or not award the contract at any time prior to
contract award in accordance with Sections 70 of IRR of R.A. 12009, without thereby
incurring any liability to the affected bidder or bidders.

For further information, please refer to:

MARIZA O. NALLANA

Head Secretariat

PMO Palawan BAC

Port Area, Puerto Princesa City,

Telephone No.: (048) 433-0356 or (048) 716-6864
Email Address: pmopalawanbac@gmail.com

You may visit the following websites:

For downloading of Bidding Documents: www.ppa.com.ph
www.gppb.com.ph

July 15, 2026

ER G ANDAN
Chairperson
PPA PMO-Palawan BAC



MARK Description of Area

o1 Entrance Gate

a2 Pedestrian Gate

03 Guardhouse

04 PRassenger Terminal Bullding
05 TMO Guesthouse Building
08 Underground Reservoir

o7 Genset House

08 | Materials Recovery Facility (MRF)
09 Overhead Water Tank

10 TMO Building

11 Parking Area

12 Access Road

13 Inner Control Gate

14 | Public Comfort Room

15 |  Warehouse/Transit Shed
16| Open Storage/Marshalling Area
o | Roro Ramp

18 R.C. Wharf

19 PPA Bullding (Rented by CHO)
20 Back-up Area - 1

21 Back-up Area - 2

22 Port Operations Building
@ SINGLE ARM STREET LIGHT

[0 DOUBLE ARM STREEET LIGHT

[0 FLOOD LIGHT NORTH

i % MAST TOWER WITH 3 FLOOD LIGHTS
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(WITH TRANSIT SHED)

7\ PROJECT LOCATION PLAN

1| / SCALE 1:1200 M

| PROJECT TITLE AND LOCATION

| DRAWN BY:

|

PHILIPPINE

PORTS

AUTHORITY
PORT MANAGEMENT OFFICE - PALAWAN
P4 by Port Arva.

Tolgtax Moy, (48] £34.5520. Ernell actress’ prcgaiswanips oam ph

; MPF-PLW-10-2026 MAINTENANCE OF

| WAREHOUSE BUILDING (WITH TRANSIT SHED)
| PORT OF CORON, CORON, PALAWAN
r

CHECKED & REVIEWED EY:

RELLY W COS
PRINCIPAL ENGINEER

APPROVED BY

SHEET CONTENTS ;

— PROJECT LDCATION PLAN

SHEET NO.

\14

DE M. ULSON
ORT MANAGER  /

| FILE NAME: CORON MANTENANCE 2026

JANUARY 2026




L PREVIOUSLY REPLACED ROOFING

DAMAGED SKYLIGHT ROOFING
SUBJECT FOR REPLACEMENT
(10 SHEETS)
DAMAGED/CORRODED ROOFING
/ SUBJECT FOR REPLACEMENT
/ (RED SHADED PART)
26.2(0 156.70
1.45 283 0Dy4 4.54 0.74 2.83 074 283 Q74 /{83 .0_ F4 5.1 13.00 270
NS 3
= g
T T T - o 1
e | il il e ©
F | pafll i @
L Vil ; s
| | ({1ALh] |
£ A | 2 AN = -
8 8 i ‘ LI : > = E—
=R ; T —
| qlt ;
t HH | ] S N
J | i | I
; l H INGE] AT
N ol | T W Il I Hit =
e Ml Il | 4
| ey e == e e Dt : 4
== : ' N’ | s
02 s

\————REPLACE RIDGE ROLL

/1 EXISTING ROOF PLAN OF WAREHOUSE BUILDING & TRANSIT SHED

\4] / SCAE 1:200 M

TOTAL WIDTH = 1.090

0.28 0.28

EFFECTIVE WIDTH = 1.03

/2 PROFILE OF LONGSPAN ROOF
W SCALE 1:10 M

DETAILS OF RIDGE ROLL

LACE FLASHING

0.235

e Rl
LONGSPAN ROOFING ¥ -
o Mol o /94 -y

FLASHING

DETAILS OF FLASHING

—~ N

MAIN'I%‘IANCE OF WAREHOUSE BUILDING(WITH TRANSIT SHED

PROJECT TITLE AND LOCATION

| DRAWNED BY:

PHILIPPINE
PORTS &

AUTHORITY
PORT MANAGEMENT OFFICE = PALAWAN
FPAAdmini Tty Port A

Talsinn  hoa. (D48 4345220, Emal scdmes: propsisserdiioe. oum ph

MPF-PLW-10-2026 MAINTENANCE OF
WAREHOUSE BUILDING (WITH TRANSIT SHED) |
PORT OF CORON, CORON, PALAWAN

_!__..
|
|

CHECKED & REVIEWED EY:

| REGAMMENQING aPpROVAL

APPROVED BY \ | SHEET CONTENTS

SHEET NO.

— EXISTING ROOF PLAN

— PROFILE OF LONGSPAN ROOF
— DETAIL OF RIDGE ROLL

— DETAIL OF FLASHING

AV

RELLY
PRINCIPAL ENGINEER

M.
ORT MANAGER

N. -
ESD MANA FILE NAME: CORON MAINTENANCE 2028

fhe g,

JANUARY 2026

i




NOTES:

- DAMAGED ROOFING SHEETS SIDINGS AND
EAVE CEILING ROOFING SUBJECT FOR

T 'IH LT S
HENRBEN

2\ SECTION THRU "A” @ WAREHOUSE

\5

SCALE 1:125 M

2.23

b

105

1

L8 d_ i [

/() SECTION THRU "A” @ WAREHOUSE

\&] / scaE 1125 M

\s| / SCALE 1:120 M

REPLACEMENT
- DAMAGED SKYLIGHT ROOFING SUBJECT FOR
REPLACEMENT
- CORRODED RIDGE ROLL SUBJECT FOR
REPLACEMENT
iy THK PREPAINTED RIB
- CLEAN SURFACE, APPLY 2 COATS OF EPOXY PREVIOUSLY REPLACED ROOFING DAMAGED SKYLIGHT ROOFING 0.60mm
PRIMER 8.5m x 10.20m . / SUBJECT FOR REPLACEMENT TYPE LONG SPAN SUBJECT
: ; | / (10 SHEETS)
_ / FOR REPLACEMENT
i 26.20 / 13.00
TOP OF ROOF l l
iJ t ! i
L] | i I
o | i i
o | |
TOP OF PARAPET il | i ! : -
g e - i I " “":‘h
- || LT _ | | ’ W
” »” -
N\ SECTION THRU "B 2,70

AT

| 02 0 ! fli.'__‘li

(3

SECTION THRU "C” @ TRANSIT SHED

K\S\L/ SCALE 1:125 M

~_~CORRODED END WALL ROOFING SHEETS
SUBJECT FOR REPLACEMENT (BOTH ENDS)

_Q_IQ.P_.QE.EQOE_._ —_—_—_
X ~
o™ o
i Q
M
_$ TOP OF PARAPET
I o
3 | |
& .

/2 SECTION THRU "C” @ TRANSIT SHED

(\sL/ SCALE 1:125 M

MAlNTEﬁANCE OF WAREHOUSE BUILDING (WITH TRANSIT SHED)

PHILIPPINE
PORTS .
AUTHORITY
PORT MANAGEMENT OFFICE - PALAWAN
gy ::-m i Priroes G, ﬁm

PROJECT TITLE AND LOCATION , DRAWNED BY: PREEE_ED BY: CHECKED & REVIEWED BY: R;EORW{N{ING ﬁpﬁovﬁ; APPRCVED BY \ LSHEET CONTENTS L SHEET NO.
A 0k e ¥ ' — SECTION THRU "B -
MPF-PLW-10-2026 MAINTENANCE OF | 3 ~ SECTION THRU “C" @ TRANSIT
WAREHOUSE BUILDING (WITH TRANSIT SHED) ' SHED - \3[4/
PORT OF CORON, CORON, PALAWAN D, o S ADARGOS wusgpm | - SECTION THRU "C” @ WH
i ENGINEER 11 PRINCIPAL ENGINEER ESD MANAGE FILE NAME: CORON MAINTENANCE 2026 JANUARY 2026
o



0.60mm THK PREFORMED,
PREPAINTED RIDGE ROLL SUBJECT FOR REPLACEMENT

0.60mm THK PREPAINTED RIB TYPE
LONGSPAN ROOF SHEETS SUBJECT FOR REPLACEMENT

2 5

Py 0_

3t

EXPOSED TOP FACE OF
2—-4"X4"X1/4” TOP CHORD
UBJECT FOR REPAINTING

N

2"X6",2mm THK.
CHANNEL PURLINS
SUBJECT FOR CLEANING
& REPAINTING

SPOT DETAIL

NOTES:

DAMAGED ROOFING SHEETS SIDINGS AND
EAVE CEILING ROOFING SUBJECT FOR
REPLACEMENT

DAMAGED SKYLIGHT ROOFING SUBJECT FOR
REPLACEMENT

CLEAN SURFACE, APPLY 2 COATS OF EPOXY
PRIMER

MAINTENANCE OF WAREHOUSE BUILDING (WITH TRANSIT SHED)

6 w SCALE 1:10 M
b, 251
fay Oy
(7:;%: 2 8 o e s e e o, | o s ORI \
S 2-2"X2"X1/4" THK _
L 0.20 ANGULAR BAR
S WEB MEMBERS SUBJECT P
, i FOR REPAINTING e
i 2 P
(=)
o ] .30
= R 2-2"X2"X1/4" THK Y \
ANGULAR BAR
WEB MEMBERS SUBJECT
FOR REPAINTING
\ . b/
i _ :o,2c/ —O
E‘? .‘EC O g _________ E— 9 ® / U T T
- T e e e e e e = e e e et s ':" '; = el p
- -y - e | ! -
G222 g @ h -Jjﬂu:; -
a L ﬂ
— o] 8
& 1.52 & 1.52 & 1.52 a 1.52 T & g
| r ..ZPS:‘
f | =2
1] | )
/1 TRUSS DETAIL
Q_/ SCALE 1:20 M
o B T o N
L

PHILIPPINE @
PORTS
AUTHORITY

POAT MANAGEMENT OFFICE - PALAWAN
Bghding, Port Ars
Toletux, Mon. (048] 2345508, mairesn: preepsresriope. oam

PROJECT TITLE AND LOCATION

| DRAWNED BY:

p&EARED BY:

MPF-PLW-10-2028 MAINTENANCE OF 1
WAREHOUSE BUILDING (WITH TRANSIT SHED) |
PORT OF CORON, CORON, PALAWAN |

, . BA
1 GINEER 1

CHECKED & REVIEWED EY:

REW{MDNG APPROVAL

G-

RELLY W-MADARCOS
PRINCIPAL ENGINEER

e

SHEET CONTENTS

e

~ TRUSS DETAIL
— SPOT DETAL

| SHEET NG.

N

| FILE NAME: CORON MANTENANCE 2026 |

JANUARY 2028




T
| Y 2014 ACTUAL Dcz;m.smn

)Q' PP1 106 REPAIR OF PASSENGER TERMIHAL BUILDING

FEBRUARY 28, 2012

PP1102-K MAINTENANCE OF PHYSICAL FACILITIES OCTOBER 31, 2012

A !1 REPAIR OF FENCE (CONCRETE W/ CYCLONE WIRE)
| ADJACENT TO THE BACK OF PTB

S ‘z PROVISION OF MATERIALS RECOVERY FACILITY

'3 REPAIR AND RE-PAINTING OF PERIMETER FENCE,
| WELCOME ARCH, GATE & GUARDHOUSE
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ACTUAL COMPLETION
CY 2012 DATE

47 RMP-PP-02-12 REPAIR OF PERIMETER FENCE AND GATES | AUGUST 13,2012

A | RMP-PP-05-12 REPAIR OF PUBLIC COMFORT ROOM OCTOBER 30, 2012

@ RMP-PP-07-12 REPAIR OF TMO BUILDING WARCHS, 2013

5 RMP.PP-03-12 REPAIR OF CARGO / TRANSIT SHED JANUARY 7,2013 |
7 RMP-PP-05-12 REPAIR OF FENDERING SYSTEM FEBRUARY 24, 2013 |
@ RMP-PP-06-12 REPAIR OF GUESTS HOUSE BUILDING MARCH 18, 2013
= PRE-REPAIR UNDERDECK AND UNDERWATER JANUARY 31,2013 |
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3 | @ RWP-PP-06-13 VARIOUS MAINTENANCE OF PORT FEBRUARY 19, 2013
| PHYSICAL FACILITIES
| 1 CONCRETE AND MASONRY WORKS

(REPAIR | REHAB OF PLANT BOX, REPAIR OF
PEDESTAL FOR THE SINGLE POLE FLOODLIGHTS)

2 CARPENTRY WORKS
(REPAIR OF GUARDHOUSE)

3 ELECTRICAL WORKS
(REANSTALLATION OF 3-UNITS LAMP POSTS AND
REPLACEMENT OF DEFECTIVE LAMP BULBS &
BALLASTS OF PORT LIGHTS INCLUDING REPAIR OF
400W FLOODLIGHT (1 LOT)

4 REPAINTING & CLEARING WORKS
(REPAINTING OF PLANT BOX INCLUDING STEEL
PROTECTIVE GRILLS, REPAINTING OF LAMP POSTS,
& REPAINTING OF MAIN STEEL GATE)

X

A VARIATION ORDER NO. 1/ EXTRA WORK ORDER NO. 1
VARIOUS MAINTEMANCE OF PORT PHYSICAL FACILITIES
1 (REPAIR OF DAMAGED STEEL PROTECTIVE GRILLS
OF PLANT BOX, JALOUSIE GLASS WINDOW OF

R Ol A ; | GUARDHOUSE)
- . 2 (REPAIR OF FENCE ALOG SIDES OF FCMD
B soitiE APu 308 LG BUILDING AND TMO BUILDING)
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.\ _DEVELOPMENT PLAN — CY 2014
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CY 2014

ACTUAL COMPLETION
DATE

@ RMP-PP-01-14 REPAIR OF PORT LIGHTING SYSTEM

AUGUST 20, 2014

A RP-PP-02-2014 REPAIR OF WAREHOUSE BUILDING WITH
TRANSIT SHED AND PUBLIC COMFORT ROOM

AUGUST 15, 2014

¢y 'RMP-PP-01-2014 VARIOUS REPAIR OF PORT FACILITIES
CAUSED BY TYFHOON "YOLANDA"

MAY 34, 2014

0 RMP-PP-07-2014 MAINTENANCE OF R.C. CURB, FENCE,

PLATFORM & R.C. WHARF

B MOORING SYSTEM, R.C. CANAL, ELEVATED WATER TANK
-‘_\__“‘

NOVEMBER 27, 2014
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CY 2018
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MPF-PLW-02-2018 VARIOUS MAINTENANCE
OF PORT PHYSICAL FACILITIES

MAINTENANCE OF TMO BUILDING

MAINTENANCE OF GUESTHOUSE BUILDING

MAINTENANCE OF PORT LIGHTING SYSTEM

MAINTENANCE OF MOORING SYSTEM

MAINTENANCE OF PUBLIC COMFORT ROOM

MAINTENANCE OF PWSN RAMPS AT

PASSENGER TERMINAL BUILDING

7 MAINTENANCE OF PWSN RAMPS AT TMO
BUILDING

8 MAINTENANCE OF PERIMETER FENCE &
DRAINAGE AFFECTED BY DPWH WIDENING

9 MAINTENANCE OF GATES

10 MAINTENANCE OF WELCOME ARCH

11 PROVISION OF HAZARDOUS MATERIALS

FACILITY
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COMPLETED CONSTRUCTIONOFRC 7,
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COMPLETED CONSTRUCTIONOFRC 7,
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@ |COP-MPF-PLW-03-2023 VARIOUS MAINTENANCE OF JUNE 20, 2023
PORT PHYSICAL FACILITIES

1 MAINTENANCE OF TMO BUILDING

2 MAINTENANCE OF GUESTHOUSE BUILDING

3 MAINTENANCE OF PASSENGER TERMINAL BUILDING

4 MAINTENANCE OF R.C. CANAL

5 MAINTENANCE OF R.C. WHARF | RORO RAMP

& MAINTENANCE OF PORTLIGHTS

7 MAINTENANCE OF MOORING SYSTEM

8 MAINTENANCE OF FENDERING SYSTEM
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(HEAD OFFICE LOCALLY FUNDED PROJECT)
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CY 2023

ACTUAL COMPLETION
DATE

@ WMPF-PLW-04-2023 MAINTENANCE OF VARIOUS
| PORT PHYSICAL FACILITIES
| 1 MAINTENANCE OF WAREHOUSE & TRANSIT SHED
2 MAINTENANCE OF MOVABLE CANOPIES

3 MAINTENANCE OF FENCES
4 MAINTENANCE OF R.C. WHARF / RORD RAMP

DECEMBER 16, 2023
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T DOUBLE ARM STREEET LIGHT
T FLCOD UGHT NORTH

-*%3 MAST TOWER WITH 3 FLOCD LIGHTS
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CY 2024

ACTUAL COMFLETION
DATE

@ | MPF-PLW-04-2024 MAINTENANCE OF VARIOUS
PORT PHYSICAL FACILITIES
1 MAINTENANCE OF STEEL MATTING AND
ANGULAR FENCE
2 MAINTENANCE OF CONCRETE PAVEMENT
3 MAINTENANCE OF CONCRETE FENCE WITH
BARBED WIRE ON TOP
4 MAINTENANCE OF GUESTHOUSE BUILDING
| 5 REPAIR OF TMO BUILDING COMFORT ROOMS
& MAINTENANCE OF PORT LIGHTING SYSTEM
7 MAINTENANCE OF OLD PASSENGER TERMINAL

NOVEMBER 21, 2024

BUILDING
S SINGLE ARM STREET LIGHT
0O DOUBLE ARM STREEET LIGHT
71 FLOOD LIGHT NORTH

_;E:I MAST TOWER WITH 3 FLOOD LIGHTS

™\ DEVELOPMENT PLAN - CY 2024
\\.I_/ SCALE 1:1209 M
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ACTUAL COMPL.ETION
DATE

i

|

‘ MPF-PLW-04-2025 MAINTENANCE OF VARIOUS SEPTEMBER 14, 2025
| PORT PHYSICAL FACILITIES

|1 MAINTENANCE OF CONCRETE PAVEMENT
|

!

CY 2025

@

2 MAINTENANCE OF CONCRETE FENCE WITH
BARBED WIRE ON TOP

3 MAINTENANCE OF PASSENGER MODULAR SHED

4 MAINTENANCE OF PORT OPERATIONS HUILDING

% SINGLE ARM STREET LIGHT
O DOUBLE ARM STREEET LIGHT @
@ FLOOD LIGHT NORTH

E\.l/ SCALE 1-'200 M

PROJECT TITLE AND LOCATION | CHECKED/REVIEWED BY

PHILIZAYE &7 PORT DEVELOPMENT PLAN OF CORON FORT,
NIFTHORITY PALAWAN INDICATING PREVIOUSLY
eI - APPROVED/FUNDED PROJECTS SINCE CY 2011
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RELLY W MADARCOS
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Philippine Ports Authority - Port Management Office of Palawan MPF-PLW-10-2026: Maintenance of Warehouse Building
(with Transit Shed), Port of Coron, Coron, Palawan

Standard Form Title: Request for Quotation

Date:
Quotation No.

Company Name:
Address:
Business Name:
Tax Identification Number (TIN):
PhilGEPS Registration Number (required prior to award) :
Please quote your lowest price on the item/s listed below, subject to the General Conditions set on this document, and submit your
quotation duly signed by your representative not later than 9:00 AM of 27 JULY 2026 in the return envelope attached herewith. (For
VAT-registered entities, the quotation should be VAT-inclusive)

ERWI ANDAN
irpersonf BAC

NOTE:
1. ALL ENTRIES MUST BE TYPEWRITTEN/LEGIBLY WRITTEN

2. CONTRACT PERIOD IS FORTY (40) CALENDAR DAYS RECKONED AT THE SEVENTH DAY FROM THE DATE OF
ISSUANCE OF NOTICE TO PROCEED (NTP).

3. QUOTATIONS MUST BE ACCOMPANIED BY A BID SECURITY IN ANY OF THE ACCEPTABLE FORMS AND IN THE
AMOUNT AS STATED IN SECTION 56.2 OF IRR OF R.A. 12009.

4. PRICE VALIDITY SHALL BE FOR A PERIOD OF ONE HUNDRED AND TWENTY (120) DAYS FROM OPENING OF
QUOTATIONS.
5. PhilGEPS REGISTRATION CERTIFICATE (PLATINUM MEMBERSHIP) SHALL BE ATTACHED UPON SUBMISSION OF THE

QUOTATION
6. APPROVED BUDGET FOR THE CONTRACT (ABCQ): PhP 881,212.63

Instructions:
(1) Accomplish this RFQ correctly and accurately; (2) Do not alter the contents of this form in any way. Failure to comply with any of
the mandatory requirements will disqualify your quotation; (3) Failure to follow these instructions will disqualify your entire quotation.

MPF-PLW-10-2026: Maintenance of Warehouse Building (with Transit Shed), Port of Coron, Coron, Palawan

ITEM

NO ITEM & DESCRIPTION QTY UNIT UNIT PRICE AMOUNT

I |[REMOVAL OF DAMAGED ROOFING 657.00 sg.m.
AND ACCESSORIES (incl. cleaning of
exposed c-purlins & top chords)

I |REPAINTING OF THE ROOFING 429.94 sqg.m.
FRAME (top chord (top face) and c-purlins)

[ [INSTALLATION OF NEW ROOFING 530.10 sqg.m.
INCLUDING ACCESSORIES

IV [CLEARING, SAFEKEEPING AND 657.00 sqg.m.
DISPOSAL WORKS

TOTAL AMOUNT IN WORDS: IN FIGURES:




After having carefully read and accepted your General Conditions, I/We quote you on the item(s) at the prices noted

above.

10.

11.

12.

Printed Name / Signature

Position / Designation

Tel. No. / Cellphone No.

email address

Date:

TERMS AND CONDITIONS:

Bidders shall provide correct and accurate information required in this form.
Bidders shall quote for ALL items. Incomplete quotation shall be a ground for rejection.

Price quotation/s must be valid for a period of One Hundred and Twenty (120) calendar days from the
date of submission.

Price quotation/s, to be dominated in Philippine Peso shall include all taxes, duties and/or levies
payable.

Quotations exceeding the Approved Budget for the Contract shall be rejected.

Award of Contract shall be made to the lowest quotation (for goods and infrastructure) or, the highest
rated offer (for consulting services) which complies with the minimum technical specifications and
other terms and conditions stated herein.

Any interlineations, erasures or overwriting shall be valid only if they are signed or initialed by you or
any of your duly authorized representative/s.

The Works shall be in accordance to the requirements specified in the approved plans and technical
specifications.

The PPA PMO PALAWAN Project Engineer shall monitor and ensure that the Works conforms to the
approved plans and specifications.

In case of two or more bidders are determined to have submitted the Lowest Calculated
Quotation/Lowest Calculated Responsive Quotation, PPA PMO PALAWAN shall adopt and employ
"draw lots" as the tie-breaking method to finally determine the single winning provider in accordance
with GPPB Circular 06-2005.

Payment may be made for at most once a month corresponding to the work accomplished as certified
by the PPA Project Engineer.

Liguidated damages equivalent to the one tenth of one percent (0.1%) of the unperformed portion of
the works after the contact has expired, shall be imposed for every day of delay. PPA PMO
PALAWAN shall rescind the contract once the cumulative amount of liquidated damages reaches ten
percent (10%) of the amount of the contract, without prejudice to other courses of action and
remedies open to it.

For any clarifications, you may contact us at telephone no. (048) 433-0356 or 116-6864 or email address at
pmopalawanbac@gmail.com



MPF-PLW-10-2026 - MAINTENANCE OF WAREHOUSE BUILDING (WITH TRANSIT
SHED),
PORT OF CORON, CORON, PALAWAN

Name of Project : MPF-PLW-10-2026 — Maintenance of Warehouse Building
(with Transit Shed)
Location - Port of Coron, Coron, Palawan

TECHNICAL SPECIFICATIONS

SCOPE OF WORK

The work consists of furnishing labor, materials and tools/equipment, and other
items necessary for the completion of “MPF-PLW-10-2026 - MAINTENANCE OF
WAREHOUSE BUILDING (WITH TRANSIT SHED), PORT OF CORON, CORON,
PALAWAN.” All materials and services not expressly called for in the
specifications and not shown in the drawings which may be necessary for the
completion of the repair, shall be performed, furnished, and installed.

The plans, detailed drawings, and Specifications shall be considered as
complementing each other so that what is mentioned or shown in one, although not
mentioned or shown in the other, shall be considered as appearing in both. In case
of conflict between the two, the same should be referred to the PPA Project
Manager/Engineer for resolution.

All materials and works shall conform to the provisions of the latest edition of
American Standards for Testing and Materials (ASTM), Philippine National
Standards (PNS), the National Building Code of the Philippines, and other
applicable standards both local and international.

JOB CONDITIONS

The contractor shall clear the site of all obstructions. Dismantling and removal of the
parts of the structures shall be executed properly. Salvaged materials shall be turned
over and/or stored as directed by the Authority. Barricades and signboards shall be
provided and installed as safety measures and for information of the port users for
convenience. In the event of damage to port facilities, immediate repair shall be made
at no cost to PPA and subject to its approval.

TECHNICAL SPECIFICATION
MPF-PLW-10-2026 - Maintenance of Warehouse Building (with Transit Shed), Port of Coron, Coron, Palawan



MPF-PLW-10-2026 - MAINTENANCE OF WAREHOUSE BUILDING (WITH TRANSIT
SHED),
PORT OF CORON, CORON, PALAWAN

CONSTRUCTION PHOTOGRAPHS

Provide record progress photographs taken at a fixed point and angle as, when, and
where directed by the Engineer at intervals of not more than ten (10) days. The
photographs shall be sufficient in number and location to record the exact progress of
the works. Billing photographs shall be in 4R size with a corresponding billboard
indicating the name of the project and location, bill number, item number, name of the
person taking the photograph, date is taken, and ongoing activity.

RECORDS OF DAILY ACTIVITIES / EVENTS

The Contractor shall maintain a daily log describing the important events pertaining to
the Works, the working hours, the number of laborers employed, effective operation
time of equipment, overtime hours, delays due to meteorological and maritime
conditions, weather conditions, notifications, issues and concerns and
recommendations made by the Engineer.

SAFETY

The Contractor shall be responsible for the safety of its workers. Wearing of personal
protective equipment (PPE) shall be mandatory.

At the end of each day’s work, the site shall be left in safe condition, so that no part is in
danger of toppling, falling, or creating hazards to personnel or equipment.

The construction site shall be properly lighted at night. Warning signs shall be properly
located for the safety of the port users.

REMOVAL/DISMANTLING WORKS

Removal and dismantling activities involved in the project shall be properly coordinated
with the Project Engineer. All removal and dismantling works shall be carried out using
approved methods, tools, and equipment, with skilled labor, scaffoldings, and
appropriate safety signages, and shall be executed in sections to maintain structural
safety. The contractor shall ensure adequate safety measures, provide temporary
protection, and prevent damage to existing purlins, trusses, gutters and adjacent
structures.

TECHNICAL SPECIFICATION
MPF-PLW-10-2026 - Maintenance of Warehouse Building (with Transit Shed), Port of Coron, Coron, Palawan



MPF-PLW-10-2026 - MAINTENANCE OF WAREHOUSE BUILDING (WITH TRANSIT
SHED),
PORT OF CORON, CORON, PALAWAN

Corroded fastener shall be first cut, after which the damaged roofing and thermoplastic
skylight sheets-except for the previously replaced roofing at the left front portion of the
warehouse building (10.20 meters)-including associated accessories such as ridge rolls
and flashings, shall be carefully removed. All works shall be carried out without affecting
the integrity of the remaining roof structure. Temporary coverings shall be provided,
when necessary, to protect the interior of the warehouse building, including stacked
cargoes, and the transit shed during the removal works.

REPAINTING WORKS

After the removal of the damaged roofing sheets, all dirt, rust, oil, and any other
substances that may reduce the paint adhesion on the existing steel truss top chord
(top face) and all C-purlins (whole face) shall be thoroughly cleaned, treated with rust
converter, and applied with Epoxy Primer Paint in two (2) coats and allowed to dry prior
to the installation of the new roofing sheets and thermoplastic skylight sheets with
accessories.

REPLACEMENT WORKS

Replace the damaged roofing and thermoplastic skylight sheets, including all
accessories except the previously replaced portion at the left front side (10.20 meters),
with new 0.60mm thick x 1090mm wide prepainted (blue) rib-type roofing sheets,
2.0mm thick x 0.75m wide thermoplastic skylight sheets, and 0.60mm thick prepainted
(blue) pre-formed ridge rolls and flashings, securely fastened using 1/4" dia.x 2-1/2"
long texscrews with neophrene washers, for the Warehouse Building with Transit Shed,
in accordance with the approved plans and specifications.

FOR CLEARING, SAFEKEEPING AND DISPOSAL WORKS

Removed materials shall be safely lowered, properly tied with the %' dia. Nylon rope,
packed, and stockpiled as directed. The contractor shall clear the project site from all
waste, excess, and salvage materials. All excess and salvage materials shall be
properly accounted for upon project completion and turned over to PPA. Unnecessary
or waste materials shall be disposed of only in the designated disposal area approved
by the local authorities.

TECHNICAL SPECIFICATION
MPF-PLW-10-2026 - Maintenance of Warehouse Building (with Transit Shed), Port of Coron, Coron, Palawan



