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INVITATION FOR suBMi&SRY BEEN&TATION

(SMALL VALUE PROCUREMENT)

The Philippine Ports Authority, PMO-Palawan, through its Bids and Awards Committee for
the Procurement of Goods and Consultancy and for Engineering Projects, invites contractors
registered with and classified by the Philippine Contractors Accreditation Board (PCAB) to
submit quotation for the hereunder project:

Name of Project : Maintenance of Concrete Pavement at RORO Platform Approach,
R.C. Curb and Siope Protection
MPF-PLW-14-2026

Location . Port of Taytay (Sta. Cruz), Taytay, Palawan
BRIEF DESCRIPTION : SCOPE OF WORKS:
l. MAINTENANCE OF CONCRETE PAVEMENT AT RORO
PLATFORM APPROACH
II. MAINTENANCE OF CONSTRUCTION JOINT
. MAINTENANCE OF R.C. CURB AT RORO RAMP

IV. MAINTENANCE OF SLOPE PROTECTION

Equipment Required
1 unit Concrete Cutter Owned/Leased
1 unit Air Compressor with Jack Hammer Owned/Leased
1 unit Generator Set Owned/Leased
1 unit Electric Jack Hammer Owned/Leased
1 unit Boom Truck Owned/Leased
1 unit Dump Truck Owned/Leased
1 unit Inverter Type Welding Machine Owned/Leased
1 unit Plate Compactor Owned/Leased
1 unit Cut-Off machine Owned/Leased
1 unit Concrete Mixer Owned/Leased
1 unit Concrete Vibrator Owned/Leased
1 unit Stainless Type Knapsack Sprayer Owned/Leased
Approved Budget for the Contract £900,079.16
Contract Duration X 60 Calendar Days
Required PCAB License : at least “SMALL B” - Roads, Highways, Pavement,
Railways, Airport, Horizontal Structures and
Bridges

rospective bidders shall submit Quotation and Detailed Estimates (with summ

materials, labor and rental rates) together with the herein documents:

1. PCAB License

2. PhilGEPS Registration with Platinum membership
3. BIR Certificate of Registration

4. Income /Business Tax Return
5

. Duly Notarized Omnibus Sworn Statement

PORT MANAGEMENT OFFICE - PALAWAN
PPA Administrative Building, Port Area
Bgy. Bagong Pag-asa, Puerto Princesa City, Palawan
Tel. Nos. (048) 433-0356 / (048) 434-5626, Fax (048) 434-4881
Email address: pmopalawan@ppa.com.ph




INVITATION FOR SUBMISSION OF QUOTATION
(SMALL VALUE PROCUREMENT)

The Philippine Ports Authority, PMO-Palawan, through its Bids and Awards Committee for
the Procurement of Goods and Consultancy and for Engineering Projects, invites contractors
registered with and classified by the Philippine Contractors Accreditation Board (PCAB) to
submit quotation for the hereunder project:

Name of Project : Maintenance of Concrete Pavement at RORO Platform Approach,
R.C. Curb and Siope Protection

MPF-PLW-14-2026
Location : Port of Taytay (Sta. Cruz), Taytay, Palawan

BRIEF DESCRIPTION : SCOPE OF WORKS:

e ? N8 N E

. MAINTENANCE OF CONCRETE PAVEMENT AT RORO
PLATFORM APPROACH

II.  MAINTENANCE OF CONSTRUCTION JOINT
. MAINTENANCE OF R.C. CURB AT RORO RAMP
IV. MAINTENANCE OF SLOPE PROTECTION

Equipment Required
1 unit Concrete Cutter Owned/Leased
1 unit Air Compressor with Jack Hammer Owned/Leased
1 unit Generator Set Owned/Leased
1 unit Electric Jack Hammer Owned/Leased
1 unit Boom Truck Owned/Leased
1 unit Dump Truck Owned/Leased
1 unit Inverter Type Welding Machine Owned/Leased
1 unit Plate Compactor Owned/Leased
1 unit Cut-Off machine Owned/Leased
1 unit Concrete Mixer Owned/Leased
1 unit Concrete Vibrator Owned/Leased
1 unit Stainless Type Knapsack Sprayer Owned/Leased
Approved Budget for the Contract  : £900,079.16
Contract Duration . 80 Calendar Days
Required PCAB License : at least “SMALL B” - Roads, Highways, Pavement,
Railways, Airport, Horizontal Structures and
Bridges

rospective bidders shall submit Quotation and Detailed Estimates (with summary of
materials, labor and rental rates) together with the herein documents:
1. PCAB License
2. PhilGEPS Registration with Platinum membership
3. BIR Certificate of Registration
4. Income /Business Tax Return
5. Duly Notarized Omnibus Sworn Statement
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| MARK | Description of Area
| 01 | PPABuilding (formerly Field Office)
| 02 Causeway (Concreted)

03 | Back-up Area

04 | RC Platform

05 | Roro Ramp

06 | Stair Landing
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Philippine Ports Authority - Port Management Office of Palawan MPF-PLW-14-2026: Maintenance of Concrete Pavement
at RORO Platform Approach, R.C. Curb and Slope
Protection, Port of Taytay (Sta. Cruz), Taytay, Palawan

Standard Form Title: Request for Quotation

Date:
Quotation No.

Company Name:
Address:
Business Name:
Tax Identification Number (TIN):
PhilGEPS Registration Number (required prior to award) :
Please quote your lowest price on the item/s listed below, subject to the General Conditions set on this document, and submit your
quotation duly signed by your representative not later than 9:00 AM of 27 JULY 2026 in the return envelope attached herewith. (For
VAT-registered entities, the quotation should be VAT-inclusive)

ER NDAN
airperson, BAC

NOTE:
1. ALL ENTRIES MUST BE TYPEWRITTEN/LEGIBLY WRITTEN

2. CONTRACT PERIOD IS SIXTY (60) CALENDAR DAYS RECKONED AT THE SEVENTH DAY FROM THE DATE OF ISSUANCE

OF NOTICE TO PROCEED (NTP).

3. QUOTATIONS MUST BE ACCOMPANIED BY A BID SECURITY IN ANY OF THE ACCEPTABLE FORMS AND IN THE
AMOUNT AS STATED IN SECTION 56.2 OF IRR OF R.A. 12009.

4. PRICE VALIDITY SHALL BE FOR A PERIOD OF ONE HUNDRED AND TWENTY (120) DAYS FROM OPENING OF
QUOTATIONS.

5. PhilGEPS REGISTRATION CERTIFICATE (PLATINUM MEMBERSHIP) SHALL BE ATTACHED UPON SUBMISSION OF THE

QUOTATION
6. APPROVED BUDGET FOR THE CONTRACT (ABCQ): PhP 900,079.16

Instructions:
(1) Accomplish this RFQ correctly and accurately; (2) Do not alter the contents of this form in any way. Failure to comply with any of
the mandatory requirements will disqualify your quotation; (3) Failure to follow these instructions will disqualify your entire quotation.

MPF-PLW-14-2026: Maintenance of Concrete Pavement at RORO Platform Approach, R.C. Curb and Slope
Protection, Port of Taytay (Sta. Cruz), Taytay, Palawan

ILEM ITEM & DESCRIPTION QTY UNIT UNIT PRICE AMOUNT
|  |MAINTENANCE OF CONCRETE PAVEMENT AT RORO RAMP PLATFORM APPROACH
1.01 |Cutting-Off, Demolition and Disposal of 19.42 cum.
Concrete Debris
1.02 |Base Preparation 77.67 sgm.
1.03 |Re-Concreting Works 19.42 cum.
I [MAINTENANCE OF CONSTRUCTION JOINT
2.01 |Chipping-Off, Removl of Damaged Angle bar 0.77 cum.
Construction joint and Disposal of Concrete
Debris
2.02 |Installation of Hot-Dipped Galvanized Angle 15.38 l.m.
Bar Joint (1-pair)
2.03 |Re-Concreting Works 0.77 cum.




MAINTENANCE OF R.C. CURB

3.01 |Rehabilitation of R.C. Curb at RORO Ramp 0.19 cum.
ITEM
NO ITEM & DESCRIPTION QTY UNIT UNIT PRICE AMOUNT
IV |IMAINTENANCE OF SLOPE PROTECTION
4.01 [Filling/Laying of Rock Boulders, Grouting 5.44 sqm.
and Concrete Pouring Works

TOTAL AMOUNT IN WORDS: IN FIGURES:

After having carefully read and accepted your General Conditions, I/We quote you on the item(s) at the prices noted

above.

10.

Printed Name / Signature

Position / Designation

Tel. No. / Cellphone No.

email address

Date:

TERMS AND CONDITIONS:

Bidders shall provide correct and accurate information required in this form.
Bidders shall quote for ALL items. Incomplete quotation shall be a ground for rejection.

Price quotation/s must be valid for a period of One Hundred and Twenty (120) calendar days from the
date of submission.

Price quotation/s, to be dominated in Philippine Peso shall include all taxes, duties and/or levies
payable.

Quotations exceeding the Approved Budget for the Contract shall be rejected.

Award of Contract shall be made to the lowest quotation (for goods and infrastructure) or, the highest
rated offer (for consulting services) which complies with the minimum technical specifications and
other terms and conditions stated herein.

Any interlineations, erasures or overwriting shall be valid only if they are signed or initialed by you or
any of your duly authorized representative/s.

The Works shall be in accordance to the requirements specified in the approved plans and technical
specifications.

The PPA PMO PALAWAN Project Engineer shall monitor and ensure that the Works conforms to the
approved plans and specifications.

In case of two or more bidders are determined to have submitted the Lowest Calculated
Quotation/Lowest Calculated Responsive Quotation, PPA PMO PALAWAN shall adopt and employ
"draw lots" as the tie-breaking method to finally determine the single winning provider in accordance
with GPPB Circular 06-2005.




11. Payment may be made for at most once a month corresponding to the work accomplished as certified
by the PPA Project Engineer.

12. Liquidated damages equivalent to the one tenth of one percent (0.1%) of the unperformed portion of
the works after the contact has expired, shall be imposed for every day of delay. PPA PMO
PALAWAN shall rescind the contract once the cumulative amount of liquidated damages reaches ten
percent (10%) of the amount of the contract, without prejudice to other courses of action and
remedies open to it.

For any clarifications, you may contact us at telephone no. (048) 433-0356 or 116-6864 or email address at
pmopalawanbac@gmail.com



" MPF-PLW-14-202esAAINTENANCE OF CONCRETE ._../EMENT AT RORO RAMP
APPROACH, RC CURB AND SLOPE PROTECTION,
PORT OF TAYTAY (STA. CRUZ), TAYTAY, PALAWAN

Name of Project : MPF-PLW-14-2026 - Maintenance of Concrete Pavement at
RoRo Ramp Approach, RC Curb and Slope Protection
Location 2 Port of Taytay (Sta. Cruz) Taytay, Palawan

TECHNICAL SPECIFICATIONS

SCOPE OF WORK

The work consists of furnishing labor, materials and tools/equipment, and other items
necessary for the completion of “MPF-PLW-02-2024 - MAINTENANCE OF CONCRETE
PAVEMENT AT RORO RAMP APPROACH, RC CURB AND SLOPE PROTECTION, PORT
OF TAYTAY (STA. CRUZ), TAYTAY, PALAWAN.” All materials and services not
expressly called for in the specifications and not shown in the drawings which may be
necessary for the completion of the repair, shall be performed, furnished, and installed.

The plans, detailed drawings, and Specifications shall be considered as complementing
each other so that what is mentioned or shown in one, although not mentioned or shown
in the other, shall be considered as appearing in both. In case of conflict between the
two, the same should be referred to the PPA Project Manager/Engineer for resolution.

All materials and works shall conform to the provisions of the latest edition of American
Standards for Testing and Materials (ASTM), Philippine National Standards (PNS), the
National Building Code of the Philippines, and other applicable standards both local and
international.

JOB CONDITIONS

The contractor shall clear the site of all obstructions. Demolition, removal, and chipping—off
the parts of the structures shall be executed properly. Salvaged materials shall be turned
over and/or stored as directed by the Authority. Barricades and signboards shall be provided
and installed as safety measures and for information of the port users for convenience. In the
event of damage to port facilities, immediate repair shall be made at no cost to PPA and
subject to its approval.

CONSTRUCTION PHOTOGRAPHS

Provide record progress photographs taken at a fixed point and angle as, when, and where
directed by the Engineer at intervals of not more than ten (10) days. The photographs shall
be sufficient in number and location to record the exact progress of the works. Billing
photographs shall be in 4R size with a corresponding billboard indicating the name of the

TECHNICAL SPECIFICATION

MPF-PLW-14-2026 - Maintenance of Concrete Pavement at RoRo Ramp Approach, RC Curb and Slope Protection, Port of Taytay (sta. Cruz), Taytay, Palawan



' MPF-PLW-14-202@./AINTENANCE OF CONCRETE _./EMENT AT RORO RAMP
APPROACH, RC CURB AND SLOPE PROTECTION,
PORT OF TAYTAY (STA. CRUZ), TAYTAY, PALAWAN

project and location, bill number, item number, name of the person taking the photograph,
the date taken, and ongoing activity.

RECORDS OF DAILY ACTIVITIES / EVENTS

The Contractor shall maintain a daily log describing the important events pertaining to the
Works, the working hours, the number of laborers employed, effective operation time of
equipment, overtime hours, delays due to meteorological and maritime conditions, weather
conditions, notifications, issues and concerns and recommendations made by the Engineer.

SAFETY

The Contractor shall be responsible for the safety of its workers. Wearing personal protective
equipment (PPE) shall be mandatory.

At the end of each day’s work, the site shall be left in safe condition, so that no part is in
danger of toppling, falling, or creating hazards to personnel or equipment.

The construction site shall be properly lighted at night. Warning signs shall be properly
located for the safety of the port users.

MATERIALS

All materials used in the construction of the Permanent Works required under this Contract
shall be of first class quality of their respective kinds as specified herein and or
described in the Drawings and Bill of Quantities, obtained from approved sources and
suppliers of materials conforming to Specifications. Any material not fully specified herein
shall be the best of their kind and be specifically in accordance to the specified material
requirements as indicated in the appropriate Section of the Specifications.

WORKMANSHIP

The workmanship employed in all works shall be of first class grade in the light of generally
accepted standards of practice and the whole shall be in accordance with the requirement
indicated in the Specifications and the Drawings. During its progress, and upon
completion, the Works shall conform to the lines, elevations, and grades as shown on the
Drawings. The Contractor shall complete the proposed Works in every detail as specified.
However, should there be any detail or details omitted from the Drawings or Specifications
which are essential to the intended completeness of any work, then it shall be the
responsibility of the Contractor to furnish and install such details, subject to approval by the
Engineer. Any work or workmanship not conforming to the best practices shall be subject
to rejection. The whole of Permanent Works shall be subjected to the Engineer for its
approval as to its compliance with the requirement indicated in the Specifications and
Drawings.

TECHNICAL SPECIFICATION

MPF-PLW-14-2026 - Maintenance of Concrete Pavement at RoRo Ramp Approach, RC Curb and Slope Protection, Port of Taytay (sta. Cruz), Taytay, Palawan
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DISMANTLING WORKS

All dismantling/removal activities involved in the projects shall be properly coordinated with
the Project Engineer to avoid damage to other port facilities. The dismantling work shall be
carried out by approved methods and equipment. The Contractor shall provide suitable
equipment, skilled labor, and appropriate temporary works such as scaffoldings to ensure
safety in his dismantling works as well as in the adjacent area. Dismantled materials should
be removed from the site at the end of every working day and must be stored in a designated
area.

The Contractor shall properly dismantle the dilapidated portion of the Roofing and its

accessories, and the termite-infested cabinets of the TMO Building to avoid damage to the
other part of the Roofing not included in the replacement and its accessories.

CONCRETE MATERIALS AND WORKS

Cement shall be Portland cement (Type 1).

Water for mixing and curing concrete shall be clean, fresh and free from injurious amount of
oil, acid, salt, organic matter and other deleterious substances.

Calcium chloride shall not be included in any concrete. Concrete shall be placed and fully
compacted so as to avoid cold joints, honeycombing and to minimize segregation, excessive
blemishes or other defects in the hardened concrete. Compaction shall be carried out without
causing damage or displacement of the formwork, reinforcement, etc.

Concrete strength shall be 3,500 psi or 24 Mpa. and concrete shall be thoroughly mixed to a
uniform consistency. Concrete shall be deposited as nearly as practicable in its final position
to avoid segregation due to re handling or flowing. Concrete slump should not be more than
6”. Concrete shall be maintained in a moist condition for at least 7 days after placing

DEFORMED BAR REINFORCEMENTS

Deformed bar reinforcements shall conform to PNS 49 or ASTM 615, or approved quality to
be used for the subject. Bars shall be free from any flaking rust, mill scale, grease or coatings
of any type that would tend to reduce or destroy the bond.

TECHNICAL SPECIFICATION

MPF-PLW-14-2026 - Maintenance of Concrete Pavement at RoRo Ramp Approach, RC Curb and Slope Protection, Port of Taytay (sta. Cruz), Taytay, Palawan



' MPF-PLW-14-20261AINTENANCE OF CONCRETE F==/EMENT AT RORO RAMP
APPROACH, RC CURB AND SLOPE PROTECTION,
PORT OF TAYTAY (STA. CRUZ), TAYTAY, PALAWAN

MAINTENANCE OF CONCRETE PAVEMENT AT RORO PLATFORM APPROACH

FOR CHIPPING AND DEMOLITION WORKS

Properly locate the area, install barricade and inclosed with caution tape for safety purposes
of the port users, and cut off concrete boundaries for at least 2” depth before chipping off/
demolition works to avoid damage to the adjacent concrete pavement not included in the
repair.

FOR RE-CONCRETING WORKS

During the preparation of the base, a 2" thick gravel bed should be laid, spread, and
compacted.

Concrete materials to be used shall comply with the standard specifications, Class “A” (Refer
to concrete specifications). During concreting works, the mixture shall be mixed with a
Superplasticizer solution. Right after the concrete pouring works are completed, it shall be
applied with the Curing Compound as stated in the program and specification.

Likewise, provide 2" x 2” lumber for a groove in the construction joint, and in the event of
concrete pouring works discontinue, install 1” x 10" lumber as a blockade of the mixture with
steel bar spike and provide 16mm ¢ deformed bar as construction joint reinforcement.

FOR THE MAINTENANCE OF CONSTRUCTION JOINT

The work shall include the restoration of the existing damaged Construction Joint by removing
the damaged Hot-Dipped Galvanized Angular Bar. Chip off the deteriorated concrete
pavement to a width of 0.25m and a depth of 0.20m. Clean the exposed surface and remove
all loose materials and debris.

Provide and install a new 100mm x 100mm x 10mm Hot-Dip Galvanized Angle Bar, anchored
with 10 mm dia. Steel Bars for spike/reinforcement. After installation, place a 0.20 m. thick
concrete using the specified concrete mix. Finish and cure the concrete in accordance with
the approved plans and specifications.

FOR THE MAINTENANCE OF RC CURB AT RORO RAMP

In the restoration of the damaged RC Curb. Properly Cut and Chip off the deteriorated RC
Curb to a length of 2.10m and a width of 0.30m. Clean the exposed surface and remove all
loose materials and debris. Install formworks using 12mm thick marine plywood, properly
aligned and adequately braced to maintain the required dimensions. Provide and install 12
mm diameter Steel bars with 10 mm dimeter lateral ties, securely fastened. Afterwards, place
a concrete mixture (3,500 psi) as per plans and specifications.
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FOR CLEARING WORKS

Clearing works should be performed and demolished materials shall be properly disposed of
in the designated disposal area approved by the locality.

MAINTENANCE OF SLOPE PROTECTION

The work includes the restoration of the existing and dislodge slope protection. All fallen and
loose rock boulders with a weight of 10 kgs to 25 kgs. shall be carefully retrieved using a 10T
capacity Boom truck, and reinstalled to their original position as specified on plans and
specifications. Upon completion of the reinstallation works, a concrete topping/grouting shall
be placed to secure and stabilize the rock boulders.

The portion of the concrete block shall be poured with concrete (3,000 psi) in accordance with
plans and specifications.

CLEARING / CLEANING WORKS

The contractor shall clear the project site from all waste, and excess materials/salvage
materials. All salvaged / excess materials shall be properly accounted for upon completion of
the project and shall be turned over to PPA.
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