PHILIPPINE 3
PORTS ’
AUTHORITY

-

BACONC PILIPINAS

PHILIPPINE PORTS AUTHORITY - PORT MANAGEMENT OFFICE OF

MARINDUQUE/QUEZON
REQUEST FOR QUOTATION/CANVASS FORM
Date:
Quotation No.: MPF-MRQ-07-2026
Company Name:
Address:
Business/Mayor's Permit No.:
Tax Identification Number (TIN):

PhilGEPS Registration Number (required prior to award) :

The Philippine Ports Authority - Port Management Office of Marinduge/Quezon, through its Bids and Awards Committee
— Engineering Projects (BAC-EP), intends to procure the project MAINTENANCE OF PMs QUARTER, CANOPY AND
ROOF DECK AT PPD, PORT OF LUCENA, LUCENA CITY (MPF-MRQ-07-2026) with Approved Budget for the
Contract (ABC) of NINE HUNDRED FORTY NINE THOUSAND ONE HUNDRED FIFTY FIVE PESOS AND 16/100
ONLY (P 949,155.16) through Section 34 Small Value Procurement of the Implementing Rules and Regulations of
Republic Act No. 12009.

Please submit your duly signed quotation addressed to the Bids and Awards Committee (BAC) Chairperson and to the
given address below, on or before 9:00 AM of 24 June 2026, subject to the compliance with the Terms and Conditions
provided on this Request for Quotation (RFQ):

JOEL D. GAMET
BAC Chairperson/Division Manager A ~ Port Services Division
Philippine Ports Authority - Port Management Office of Marinduque/Quezon
Port Operations Building, Brgy. Talao-Talao, Port Area, Lucena City
Contact No. (042) 784-9119
Email: pmomarquez@ppa.com.ph

Interested service provider/supplier shall also submit a copy of the following documents along with the quotation on or
before the above specified deadline of submission of quotation:

a. Valid and Updated PhilGEPS Registration Certificate, including Annex "A" and its pertinent attachments;

b. Duly Accomplished Bid Form (RA 12008 Format)
c. Certificate of Site Inspection (CSl), notarized;

d. Manpower and Equipment Deployment Commitment Schedule, notarized;
e. Omnibus Sworn Statement/Eligibility Declaration (RA 12009), notarized;

The Head of the Procuring Entity (HoPE) of the PPA PMO MRQ reserves the right to reject any and all quotations,
declare a failure of procurement, or not award the contract in accordance with Section 70 of the IRR of RA No. 12009.

For any clarification, you may contact the BAC Secretariat at (042) 784-9119.

JOEL D. GAMET
Chairperson, Bids and Awards Committee




INSTRUCTIONS:
Note: Failure to follow these instructions will disqualify your entire quotation.
1. Do not alter the contents of this form in any way.
2. The use of this RFQ is highly encouraged to minimize errors or omissions of the required mandatory provisions. In case of any
changes, bidders must use or refer to the latest version of the RFQ, except when the latest version of the RFQ only pertains to
deadline extension.

If another form is used other than the latest RFQ, the quotation shall contain all the mandatory requirements/provisions incl uding
manifestation on the agreement with the Terms and Conditions below.

In case a prospective supplier/service provider submits a filled -out RFQ with a supporting document (i.e., a price quotation in a
different format), both documents shall be considered unless there will be discrepancies. In this case, provisions in the RFQ shall
prevail.

3. All technical specifications must be complied with. Failure to comply with the mandatory requirements shall render the
quotation ineligible/disqualified.

4. Quotations, including documentary requirements, received after the deadline shall not be accepted. For quotations submitted via
electronic mail, the date and time of receipt indicated in the e-mail shall be considered.

TERMS AND CONDITIONS:
1. Bidders shall provide correct and accurate information required in this form.

2. Any interlineations, erasures, or overwriting shall be valid only if they are signed or initialed by you or any of your duly authorized
representative/s.

3. Price quotation/s must be valid for a period of FORTY FIVE (45) calendar days from the deadiine of submission.
4. Price quotation/s, to be denominated in Philippine peso, shall include all taxes, duties, and/or levies payable.
5. Quotations exceeding the Approved Budget for the Contract shall be rejected.

7. Award of contract shall be made to the Lowest Calculated Responsive Bid (LCRB) which complies with the technical
specifications, requirements and other terms and conditions stated herein.

8. The item/s shall be delivered according to the accepted offer of the bidder.

9. Item/s delivered shall be inspected on the scheduled date and time of the PPA PMO MRQ. The delivery of the item/s shall be
acknowledged upon the delivery to confirm the compliance with the technical specifications.

10. Liquidated damages equivalent to one-tenth of one percent (0.1%) of the value of the goods not delivered within the prescribed
delivery period shall be imposed per day of delay. The GPPB-TSO may terminate the contract once the cumulative amount of
liquidated damages reaches ten percent (10%) of the amount of the contract, without prejudice to other courses of action and
remedies open to it.

12. The Procuring Entity may cancel or terminate the contract at any time in accordance with the grounds provided under RA No.
12009 and its IRR.




MAINTENANCE OF PMs QUARTER, CANOPY AND ROOF DECK AT PPD, PORT OF LUCENA, LUCENA CITY

Statement of
Minimum Technical Compliance ("Comply"
Specifications/Description Unit Qty- | Unit Cost Ao or "Not
Comply"
Note: Non-compliance with the minimum required specifications shail be grounds for disqualification
1.0 |General Expenses
1.01 meelmbﬂm and Cleaning-up Lot 1.00

A) MATERIALS

SUB-TOTAL FOR MATERIALS

B) LABOR

SUB-TOTAL FOR LABOR
B) EQUIPMENT

SUB-TOTAL FOR EQUIPMENT

ESTIMATED DIRECT COST

ESTIMATED INDIRECT COST

TOTAL COST OF WORK ITEM 1.01

Statement of
Minimum Technical Compliance ("Comply"
Specifications/Description Unit Qty. Unit Cost Amount or "Not
Comply”

Note: Non-compliance with the minimum required specifications shall be grounds for disqualification

1.0 |General Expenses

Provision of Construction Safety and Health
1.02 1.00
Program -
A} MATERIALS
Personal Protective and Equipment Set 10.00
*“Hard Hat
“Reflective Safety Vest
“Safety Shoes
“Safety Gloves
SUB-TOTAL FOR MATERIALS
B) LABOR
SUB-TOTAL FOR LABOR
B) EQUIPMENT
SUB-TOTAL FOR EQUIPMENT
ESTIMATED DIRECT COST

ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 1.01




Minimum Technical
Specifications/Description Unit Qty. Unit Cost Amount

Statement of
Compliance ("Comply™
or "Not
Comply"

Note: Non-compliance with the minimum required specifications shall be grounds for disqualification

20 |Maintenance of PM's Quarters

201 |Repainting of Interior Walls sq.m, 181.00
A) MATERIALS

Painting for Concrate:
Putty (Spot) gal. 8.00
Top Coat (Semi-Gloss Latex Paint) gal. 12.00
Thinning Solvent for Putty gal. 1.00
Paint Brush, 2 inches pc 3.00
Paint Brush, 4 inches pc 3.00
Roller Brush w/ pan, 9 inches pc 2.00
Sandpaper #100 pc 46.00

SUB-TOTAL FOR MATERIALS

—_——

ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 2.01

B) LABOR
1.00 Foreman Day 6.00
Surface Preparation:
2.00 Skilled Laborer Day 3.00
2.00 Unskilled Laborer Day 3.00
Paint Application:
2.00 Skilled Laborer Day 3.00
2.00 Unskilled Laborer Day 3.00
SUB-TOTAL FOR LABOR
B) EQUIPMENT
SUB-TOTAL FOR EQUIPMENT
ESTIMATED DIRECT COST




Minimum Technical
Specifications/Description

Unit

Unit Cost

Amount

Statement of
Compliance ("Comply"
or "Not
Comply"

Note: Non-compliance with the minimum required specifications shall be grounds for disqualification

2.00 |Maintenance of PM's Quarters

ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 2.02

200 Inwmammm & o
A) MATERIALS
Granite Works:
1" thick Granite Counter Top pe. 2.00
Splash Board and Fascia, Single
Bullnose @ every edges
Tile Grout, (5 kg/pack) pack 1.00
Tite Adhesive (25 kg.) bag 1.00
Carpentry:
3/4" thk. Marine Plywood pc. 3.00
Cabinet Edging (s4s), 10 pe. 6.00
Concealed Hinges set 32.00
Cabinet Handles pe. 12.00
Finishing Nails kg. 1.00
Painting for Wood:
Primer gal. 2.00
Latex Paint gal. 3.00
Glazing Putty gal. 2.00
Paint Thinner Uit 2.00
Sandpaper #100 pec. 4.00
Paint Brush, 4" pe. 2.00
Roller Brush, 6" pe. 2.00
SUB-TOTAL FOR MATERIALS
B) LABOR
1.00 Foreman day 7.00
Laying of Granite:
1.00  Skilled Laborer day 2.00
1.00  Unskilled Laborer day 2,00
Cabinet works :
2.00 Skilled Laborer day 3.00
2.00 Unskilled Laborer day 3.00
Surface Prep. & Painting Application :
1.00  Skilled Laborer day 2.00
2.00 Unskilled Laborer day 2.00
SUB-TOTAL FOR LABOR
B) EQUIPMENT
Mics tools for cutting of tiles 5% lot 1.00
of labor cost.
SUB-TOTAL FOR EQUIPMENT
ESTIMATED DIRECT COST




Statement of
Minimum Technical

Compliance ("Comply”
Specifications/Description Hink Qty. | UnitCost st or "Not

Note: Non-compliance with the minimum required specifications shall be grounds for disqualification
20 |Maintenance of PM's Quarters

2,03 |Regrouting of Fioor Tiles sqm. | 4100 |
A) MATERIALS
Tile Grout, (5 kg/pack) pack 5.00
Diamond Cutting Disk 4" dia pe. 4.00
SUB-TOTAL FOR MATERIALS
B) LABOR
1.00 Foreman Day 5.00
3.00 Skilled Laborer Day 5.00
3.00 Unskilled Laborer Day 5.00
SUB-TOTAL FOR LABOR
B) EQUIPMENT
2.00 Electric Grinder Day 5.00
SUB-TOTAL FOR EQUIPMENT
ESTIMATED DIRECT COST

ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 2.03




Minimum Technical
Specifications/Description

Unit

Qty. Unit Cost

Note: Non-compliance with the minimum required specifications shall be grounds for disqualification

20 |Maintenance of PM's Quarters

204 |Maintenance of C.R.

Sgm | 500 |

A) MATERIALS
Water Closet (Round) with Tank complete with

complete fittings & accessories, angle valve
and
stainless flexible supply plpe
Lavatory Wall-Hung Type Including Stainless
faucet,
angle valve, stainless flexible pipe and P-
Trap
Cold Line Shower Set (Shower Head,
Shower Faucet and Wall mount faucet)
Stainless Steel Spray Bidet
Tollet Paper Holder, Stainless steel wall-
mounted
4" Stainless Steel Floor Drain
PVC Solvent Cement
400mm x 400mm Non-slip Floor Tiles
(+5% Wastage)
Tile Grout, (5 kg/pack)
Tile Adhesive (25 kg.)
Clear Tempered Glass Shower Enclosure w/
complete stainless accessories
(1.50mx2.10m)
Waterproofing Application
Waterproofing Paint

Fiberglass Mesh Waterproofing
(1x50x70gsm)

Miscellaneous Plumbing/Fitting Materials

B) LABOR
1.00 Foreman
Demolition of Tiles, Floor Drain & Toilet
Fixtures:
1.00 Skilled Laborer
2.00 Unskilled Laborer
Waterproofing Application:
1.00 Skilled Laborer
2.00 Unskilled Laborer
Installation of Floor Tiles:
1.00 Skilled Laborer
2.00 Unskilled Laborer
Toilet Fixtures Replacement:
1.00 Skilled Laborer
1.00  Unskilled Laborer

B) EQUIPMENT
1.00 Jackhammer
1.00 Air Compressor, 250 cfm

Day

Day

Day

Day

Day

Day

Day
Day

1.00

1.00

1.00

1.00

2,00

2.00

26.00

1.00

1.00

1.00

1.00

1.00

1.00

SUB-TOTAL FOR MATERIALS

6.00

—_—

2.00

2.00

1.00

1.00

1.00

1.00

2,00

2,00

SUB-TOTAL FOR LABOR

2.00

2.00

SUB-TOTAL FOR EQUIPMENT

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST

TOTAL COST OF WORK ITEM 2.04




Minimum Technical

Specifications/Description Unit Qty. Unit Cost Amount

Statement of
Compliance ("Comply"
or "Not
Comply"

Note: Non-compliance with the minimum required specifications shall be grounds for disqualification

2 [Maintenance of PM's Quarters

>l

205 |Replacement of Ceiling R T |
A) MATERIALS
6mm thk. Hardiflex Board 4'x 8' pc 18.00
18mmx50mmx0.40x5m Metal Furring pc 89.00
25mmx25mmx0.50x3m Wall Angle pc 20.00
Flat Latex Paint gal. 2.00
Semi-Gloss Latex Paint gal. 3.00
Paint Brush, 2 inches pc 2.00
Paint Brush, 4 inches pc 2.00
Roller Brush w/ pan, 8 inches pc 200
Sand Paper #100 pc 21.00
Miscellaneous Materials (Screws, Rivets, ot 1.00
etc)
SUB-TOTAL FOR MATERIALS
B) LABOR
1.00 Foreman Day 6.00
Demolition and Removal of Existing Ceiling:
1.00 Skilled Laborer Day 1.00
2.00 Unskilled Laborer Day 1.00
Installation:
1.00 Skilled Laborer Day 3.00
2.00 Unskilled Laborer Day 3.00
Surface Preparation & Paint Appiication:
1.00 Skilled Laborer Day 2.00
2.00 Unskilled Laborer Day 2.00
SUB-TOTAL FOR LABOR
B) EQUIPMENT
1.00 Electric Drill Day 4.00
1.00 H-Frame Scaffolding (Php 300/pair) Day 4.00
SUB-TOTAL FOR EQUIPMENT
ESTIMATED DIRECT COST

ESTIMATED INDIRECT COST

TOTAL COST OF WORK ITEM 2,05




Statement of

Minimum Technical Compliance ("Comply"
Specifications/Description Unit Qty. Unit Cost Amount or "Not
; Comply"

Note: Non-compliance with the minimum required specifications shall be grounds for disqualification
2 |Maintenance of PM's Quarters
206 Replacement of Doors and Installation of

Weather Strips at Windows - s
A) MATERIALS
D-3, 1.5mm thk. Aluminum Framed Sliding i 200
Type door
wi/ Key Lock, Powder-coated Finish
10mm thk.
Reflective Tempered Brown Glass
(1.60x2.10)
D-4 Solid Panel Door (0.80x2.10) set 2.00
D-5 Flush Door (0.70x2.10) sq.m. 1.47
Installation of Weather Strips on Windows
1\dl\t‘indcmlm Sealing Strips with Self Adhesive i 19.00
ape
SUB-TOTAL FOR MATERIALS
B) LABOR
1.00 Foreman Day 3.00
2.00 Skilled Laborer Day 3.00
2.00 Unskilled Laborer Day 3.00
SUB-TOTAL FOR LABOR
B) EQUIPMENT
1.0 Electric Drill Day 3
SUB-TOTAL FOR EQUIPMENT
ESTIMATED DIRECT COST

ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 2.08




Minimum Technical
Specifications/Descripti Unit Qty. Unit Cost Amount

Statement of
Compliance ("Comply"
or "Not
Comply"

Note: Non-compliance with the minimum required specifications shall be grounds for disqualification

3 |Maintenance of Canopy at Parking

ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 3.01

3.01 _|Repiacement of Canopy at Parking sgm. | 6100 |
A) MATERIALS
GA 24 (0.60mm) Pre-Painted Rib Type Roofing pc. 20
Single Sided Insulation, 10mm thk roll 2
Plastic Screen Mesh (Green 3ft 3/4") sg.m. 61
Welding Rod Special kg. 3
G.l. Sheet G.A. 26, 4'x &' pe. 9
Fascia Board 12mm x 10" x 8' pc. 18
Red Oxide Metal Primer gal. 3
Quick Dry Enamel gal. 4
Paint Thinner lit. 7
Paint Brush, 4" pe. 2.00
Roller Brush, 6" pe. 2.00
Tekscrew pe. 200.00
Cap screw 5116 x 2 pe. 10.00
Silicon Sealant tube 2.00
Concrete Nails kg. 2.00
SUB-TOTAL FOR MATERIALS
B) LABOR
1.00 Foreman Day 7.00
3.00 Skilled Laborer Day 7.00
3.00 Unskilled Laborer Day 7.00
SUB-TOTAL FOR LABOR
B) EQUIPMENT
1.00 Electric Drill Day
1.00 Welding Machine, 400amp/54hp Day
1.00 Oxy-Acetylene Cutting Outfit Day 7
SUB-TOTAL FOR EQUIPMENT
ESTIMATED DIRECT COST

10




Minimum Technical
Specifications/Description

Unit Qty. Unit Cost

Amount

Statement of
Compliance ("Comply™
or "Not
Comply”

Note: Non-compliance with the minimum required specifications shall be grounds for disqualification

4 |Maintenance of Roof Deck

401 |Application of waterproofing at PPD Roof sqm. 403.00
Deck
A) MATERIALS
Waterproofing on Tile Finish:
Clear Waterproofing Paint gal. 41,00
Paint Brush, 4 inches pe. 5.00
Roller Brush w/ pan, 9 inches pe. 5.00
Miscellaneous Materials (Cleaning, stc) lot 1.00
SUB-TOTAL FOR MATERIALS
B) LABOR
1.00 Foreman Day 8.00
Surface Preparation
2.00 Skilled Laborer Day 4.00
3.00 Unskilled Laborer Day 4.00
Water Proofing Application
2.00 Skilled Laborer Day 4.00
3.00 Unskilled Laborer Day 4.00
SUB-TOTAL FOR LABOR
B) EQUIPMENT
SUB-TOTAL FOR EQUIPMENT
ESTIMATED DIRECT COST

ESTIMATED INDIRECT COST

TOTAL COST OF WORK ITEM 4.01

11




P D on

The winning bidder shall complete all works under this project within FORTY TWO (42) calendar days from the date of receipt of the Notice to Proceed
(NTP).

P nt Terms

The Approved Budget for the Contract (ABC) is NINE HUNDRED FORTY NINE THOUSAND ONE HUNDRED FIFTY FIVE PESOS AND 16/100
ONLY (P 949,155.16), inclusive of VAT.

Progress Billing may be allowed once during project implementation, subject to actual accomplishment and verification by the Inspectorate Team and the
ESD.

The remaining balance shall be released only upon 100% completion, final inspection, acceptance of the project, and submission of complete billing and
close-out documents in accordance with existing government accounting and auditing rules and regulations.

Penalties for Del

For unjustified delay in delivery, Liquidated Damages shall be imposed at a rate of 0.10% (One-Tenth of One Percent) of the unperformed portion of the
contract per calendar day of delay.

The total Liquidated Damages shall not exceed ten percent (10%) of the total contract price, after which the Procuring Entity may rescind the contract in
accordance with rules and regulations under the NGPA.

MAINTENANCE OF PMs QUARTER, CANOPY AND ROOF DECK AT PPD, PORT OF LUCENA, LUCENA
CITY (MPF-MRQ-07-2026)

APPROVED BUDGET FOR THE CONTRACT TOTAL OFFERED QUOTATION

In Words:

NINE HUNDRED FORTY NINE THOUSAND

ONE HUNDRED FIFTY FIVE PESOS AND

In Figures:

16/100 ONLY (P 949,155.16)

After having carefully read and accepted your General Conditions, I/WWe quote you on the item(s) at prices noted above.

Printed Name / Signature

Position / Designation

Tel. No. / Cellphone No.

email address
Date:
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