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REQUEST FOR QUOTATION/CANVASS FORM

Date:
Quotation No.: MPF-MRQ-04-2026
Company Name:
Address:
Business/Mayor's Permit No.:

Tax Identification Number (TIN):
PhilGEPS Registration Number (required prior to award) :

The Philippine Ports Authority - Port Management Office of Marinduge/Quezon, through its Bids and Awards Committee
- Engineering Projects (BAC-EP), intends to procure the project MAINTENANCE OF POLYCARBONATE ROOFING AT
PTB, COVERED WALK ROOFING AND DRAINAGE SYSTEM, PORT OF LUCENA, LUCENA CITY (MPF-MRQ-04-
2026) with Approved Budget for the Contract (ABC) of NINE HUNDRED EIGHTY ONE THOUSAND SIX HUNDRED
FORTY-THREE PESOS AND 11/100 ONLY (P 981,643.11) through Section 34 Small Value Procurement of the
Implementing Rules and Regulations of Republic Act No. 12009.

Please submit your duly signed quotation addressed to the Bids and Awards Committee (BAC) Chairperson and to the
given address below, on or before 9:00 AM of 24 June 2026, subject to the compliance with the Terms and Conditions
provided on this Request for Quotation (RFQ):

JOEL D. GAMET
BAC Chairperson/Division Manager A ~ Port Services Division
Philippine Ports Authority - Port Management Office of Marinduque/Quezon
Port Operations Building, Brgy. Talao-Talao, Port Area, Lucena City
Contact No. (042) 784-9119
Email: pmomarquez@ppa.com.ph

Interested service provider/supplier shall also submit a copy of the following documents along with the quotation on or
before the above specified deadline of submission of quotation:

a. Valid and Updated PhilGEPS Registration Certificate, including Annex "A" and Its pertinent attachments;

b. Duly Accomplished Bid Form (RA 12009 Format)
c. Certificate of Site Inspection (CSI), notarized;

d. Manpower and Equipment Deployment Commitment Schedule, notarized;
e. Omnibus Sworn Statement/Eligibility Declaration (RA 12009), notarized;

The Head of the Procuring Entity (HoPE) of the PPA PMO MRQ reserves the right to reject any and all quotations,
declare a failure of procurement, or not award the contract in accordance with Section 70 of the IRR of RA No. 12009.

For any clarification, you may contact the BAC Secretariat at (042) 784-9119.

JOEL D. GAMET
Chairperson, Bids and Awards Committee



INSTRUCTIONS:
Note: Failure to follow these instructions will disqualify your entire quotation.
1. Do not alter the contents of this form in any way.
2. The use of this RFQ is highly encouraged to minimize errors or omissions of the required mandatory provisions. In case of any
changes, bidders must use or refer to the latest version of the RFQ, except when the latest version of the RFQ only pertains to
deadline extension.

If another form is used other than the latest RFQ, the quotation shall contain all the mandatory requirements/provisions incl uding
manifestation on the agreement with the Terms and Conditions below.

In case a prospective supplier/service provider submits a filled -out RFQ with a supporting document (i.e., a price quotation in a
different format), both documents shall be considered unless there will be discrepancies. In this case, provisions in the RFQ shall
prevail.

3. All technical specifications must be complied with. Failure to comply with the mandatory requirements shall render the
quotation ineligible/disqualified.

4. Quotations, including documentary requirements, received after the deadline shall not be accepted. For quotations submitted via
electronic mail, the date and time of receipt indicated in the e-mail shall be considered.

TERMS AND CONDITIONS:

1. Bidders shall provide correct and accurate information required in this form.

2. Any interlineations, erasures, or overwriting shall be valid only if they are signed or initialed by you or any of your duly authorized
representative/s.

3. Price quotation/s must be valid for a period of FORTY FIVE (45) calendar days from the deadline of submission.
4. Price quotation/s, to be denominated in Philippine peso, shall include all taxes, duties, and/or levies payable.
5. Quotations exceeding the Approved Budget for the Contract shall be rejected.

7. Award of contract shall be made to the Lowest Calculated Responsive Bid (LCRB) which complies with the technical
specifications, requirements and other terms and conditions stated herein.

8. The item/s shall be delivered according to the accepted offer of the bidder.

9. ltem/s delivered shall be inspected on the scheduled date and time of the PPA PMO MRQ. The delivery of the item/s shall be
acknowledged upon the delivery to confirm the compliance with the technical specifications.

10. Liquidated damages equivalent to one-tenth of one percent (0.1%) of the value of the goods not delivered within the prescribed
delivery period shall be imposed per day of delay. The GPPB-TSO may terminate the contract once the cumulative amount of
liquidated damages reaches ten percent (10%) of the amount of the contract, without prejudice to other courses of action and
remedies open to it.

12. The Procuring Entity may cancel or terminate the contract at any time in accordance with the grounds provided under RA No.
12009 and its IRR.




Maintenance of Polycarbonate Roofing at PTB, Covered Walk Roofing and Drainage System,

Port of Lucena, Lucena City

Statement of
Compliance
Minimum Technical " "
Specifications/Description Unit Qty. Unit Cost Amount ( CQE:;:{ or
Comply"
Note: Non-compliance with the minimum required specifications shall be grounds for disqualification
1.0 | General Expenses
1.01 uM:bmzahonIDenmbihzahon and Cleaning- lot 1.00
A) MATERIALS
SUB-TOTAL FOR MATERIALS
B) LABOR
SUB-TOTAL FOR LABOR
C) EQUIPMENT
SUB-TOTAL FOR LABOR
ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 1.01
Statement of
Compliance
Minimum Technical " "
Specifications/Description Unit Qty. Unit Cost Amount ( Cc:!:liy or
Comply"
1.0 | General Expenses
Provision of Construction Safety and
1.02 Health Program lot 1.00
A) MATERIALS
Personal Protective Equipment
*Hard Hat
*Reflective Safety Vest set 5
*Safety Shoes
*Safety Gloves
SUB-TOTAL FOR MATERIALS
B) LABOR
SUB-TOTAL FOR LABOR
C) EQUIPMENT
SUB-TOTAL FOR LABOR

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 1.02




Statement of
Compliance
Minimum Technical " "
Specifications/Description Unit Qty. Unit Cost Amount ( c::::lilty or
Comply"
Maintenance of Polycarbonate Roofing at
20 PTB
Replacement of Damaged Polycarbonate
2.01 Roofing Due to Typhoon "Uwan" Ln.m. 69.60
A) MATERIALS
Top Embossed and Corrugated Poly-Carbonate Ln.m. 229.00
Roofing, 1.20 mm thk.
H-Clip, 6mm X 4.8cm X 5.8m Pc. 10.00
U-Clip, 6mm X 2.1cm X 2.44m Pc. 18.00
Stainless Tekscrew Pc. 200.00
Silicone Sealant Bot 5.00
SUB-TOTAL FOR MATERIALS
B) LABOR
1.00 Foreman Day 25.00
2.00 Skilled Laborer Day 25.00
4.00 Unskilled Laborer Day 25.00
SUB-TOTAL FOR LABOR
C) EQUIPMENT
2.00 Electric Grinder Day 25.00
2.00 Electric Drill Day 25.00
SUB-TOTAL FOR LABOR
ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 2.01
Statement of
Compliance
Minimum Technical " "
Specifications/Description Unit Qty. Unit Cost Amount ( c::::l;:ty or
Comply"
3.0 | Maintenance of Covered Walk Roofing
Replacement of Damaged Curved Roofing
3.01 due to Typ} " Uwan" Ln.m. 35.00
A) MATERIALS
Hi-Ribbed Type Curved Roofing, 0.50mm thk Pc 35.00
Stainless Tekscrew Pc 200.00
Silicone Sealant Bot 5.00
SUB-TOTAL FOR MATERIALS
B) LABOR
1.00 Foreman Day 7.00
2.00 Skilled Laborer Day 7.00
2.00 Unskilled Laborer Day 7.00
SUB-TOTAL FOR LABOR
C) EQUIPMENT
2.00 Electric Grinder Day 7.00
2.00 Electric Drill Day 7.00
SUB-TOTAL FOR EQUIPMENT

ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 3.01
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Statement of
Compliance
Minimum Technical " "
Specifications/Description Unit Qty. Unit Cost Amount ( Co:: ;:ty or
Comply"”
4.0 | Maintenance of Drainage System
4.01 Maintenance of Concrete Drainage Cover Ln.m. 2.50
A) MATERIALS
Portland Cement bag 5.00
Sand (washed) cu.m. 1.00
Gravel 3/4" (crushed) cu.m. 1.00
Deformed Steel Bars kg. 40.00
G.|. Tie Wire #16 kg. 1.00
SUB-TOTAL FOR MATERIALS
B) LABOR
1.00 Foreman Day 3.00
1.00 Skilled Laborer Day 3.00
1.00 Unskilled Laborer Day 3.00
SUB-TOTAL FOR LABOR
C) EQUIPMENT
1.00 Concrete mixer (1-bagger) Day 3.00
1.00 Concrete vibrator (3.5 hp) Day 3.00
1.00 Truck Mounted Hydraulic Telescopic Day 3.00
Boom 100hp, 2MT
SUB-TOTAL FOR LABOR
ESTIMATED DIRECT COST
ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 4.01
Statement of
Compliance
Minimum Technical " "
A lo]
Specifications/Description Unit Qty Unit Cost Amount ("C .ll':;::: or
Comply"
4.0 [ Maintenance of Drainage System
4.02 | Clearing/Declogging of Drainage System Ln.m. 562.73
A) MATERIALS
SUB-TOTAL FOR MATERIALS
B) LABOR
1.00 Foreman Day 7.00
2.00 Skilled Laborer Day 7.00
2.00 Unskilled Laborer Day 7.00
SUB-TOTAL FOR LABOR
C) EQUIPMENT
1.00 Water Truck with Pump, 1,000 liters Day 7.00
1.0 Truck Mounted Hydraulic Telescopic Da 7.00
Boom 100hp, 2MT y :
SUB-TOTAL FOR EQUIPMENT
ESTIMATED DIRECT COST

ESTIMATED INDIRECT COST
TOTAL COST OF WORK ITEM 4.02




Project Duration
The winning bidder shall complete all works under this project within FIFTY (50) calendar days from the date of receipt of the Notice to Proceed (NTP).

Payment Terms

The Approved Budget for the Contract (ABC) is NINE HUNDRED EIGHTY ONE THOUSAND SIX HUNDRED FORTY-THREE PESOS AND 11/100
ONLY (P 981,643.11), inclusive of VAT.

Progress Billing may be allowed once during project implementation, subject to actual accomplishment and verification by the Inspectorate Team and the
ESD.

The remaining balance shall be released only upon 100% completion, final inspection, acceptance of the project, and submission of complete billing and
close-out documents in accordance with existing government accounting and auditing rules and regulations.

Pen for Del

For unjustified delay in delivery, Liquidated Damages shall be imposed at a rate of 0.10% (One-Tenth of One Percent) of the unperformed portion of the
contract per calendar day of delay.

The total Liquidated Damages shall not exceed ten percent (10%) of the total contract price, after which the Procuring Entity may rescind the contract in
accordance with rules and regulations under the NGPA.

MAINTENANCE OF POLYCARBONATE ROOFING AT PTB, COVERED WALK ROOFING AND DRAINAGE SYSTEM,
PORT OF LUCENA, LUCENA CITY (MPF-MRQ-04-2026)

APPROVED BUDGET FOR THE CONTRACT TOTAL OFFERED QUOTATION

In Words:

NINE HUNDRED EIGHTY ONE THOUSAND

SIX HUNDRED FORTY-THREE PESOS AND

In Figures:

11/100 ONLY (P 981,643.11)

After having carefully read and accepted your General Conditions, |/\WWe quote you on the item(s) at prices noted above.

Printed Name / Signature

Position / Designation

Tel. No. / Cellphone No.

email address
Date:







