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REQUEST FOR QUOTATION (RFQ)

The Philippine Ports Authority-Port Management Office of Western Leyte / Biliran (PPA-PMO/WLB)
through its Bids and Awards Committee (BAC) will undertake bidding for the Maintenance of
Physical Facilities in accordance with Section 34, (Small Value Procurement) of the RA 12009
and its Implementing Rules and Regulations. The details of the project are as follows:

Name of Project MAINTENANCE OF STEEL GATES, CANOPY, GUARDHOUSE
AND BOOM BARRIERS

Location Port of Maasin So., Leyte
Reference No. MPF-WLB-05-26

Approved Budget Php 970,604.40 (VAT Inclusive)
for the Contract (ABC)

Source of Fund PPA Corporate Fund

Scope of Works l. General Expenses

1.1 Mobilization, Demobilization & Clean-up of Site
Il. Boom Barrier (Gate 1 and 2, Secondary Gate)
II.1 Remove and Replace Damaged Boom Barrier
lll. Canopy

II.1 Remove and Replace Damaged Roof Sheet at Gate 2

ll.2 Remove and Replace Damaged Gutter and Downspout at
Gate 1&2

I1l.3 Remove and Replace Corroded Luminaire at Gate 1

Ill.4 Remove and Replace Dilapidated Spandrel Metal Ceiling at
Gate 1

I1.5 Repainting of Steel Post and Pedestal at Gate 1 & 2

IV. Steel Gate
IV.1 Remove and Replace Damaged Steel Gate at Gate 2
V. Guardhouse (Gate 1 & 2)

V.1 Repainting of Interior Wall
Duration (50) Calendar Days

Required PCAB License = Small A- Buildings and Industrial Plants
OR
Small A- Ports, Harbor & Offshore Engineering

PORT MANAGEMENT OFFICE — WESTERN LEYTE / BILIRAN

Ebony St.,District 2, Port Area Ormoc City, Leyte 6541 Philippines
Tel. No.: (053) 561.4664 / (053) 561.5967 / (053) 832-2037



2. Interested contractors shall submit their quotations and other documents in a sealed envelope and
should be properly labeled on the envelope indicating the Name of the project, Contact number,
name and Address of the contractor, Name and Address of the Implementing Office.

Documentary Requirements:

Valid and Current Mayor’s / Business permit
Philgeps Registration Number

PCAB License

Latest Income and Business Tax Returns
Notarized Omnibus Sworn Statement

Bid Forms/Bill of Quantities

"PoOoTW

IRVIN PAUL H. CONEJO
Chairperson, PMO WL/B-BAC Philippine Ports Authority
Port Management Office of Western Leyte/Biliran
PPA Operation Building
Ebony St. District 2, Port Area, Ormoc City 6541

3. Forms and plans may be acquired by interested bidders starting July 8, 2026, from the given address
above from 8 AM — 5 PM, Monday — Friday.

4. All sealed quotations together with the documentary requirements shall be submitted on or before July 12,
2026, 5:00 P.M and must be duly received by the BAC secretariat manually at the address indicated above.
Late bids shall not be accepted.

5. The project shall be awarded to the winning contractor determined to have submitted the complete
documentary requirements and with the Single or Lowest Calculated and Responsive Quotation.

6. To guarantee the faithful performance by winning bidder of its obligations under the contract in accordance
with Bidding Document, it shall post-performance security prior to the signing of the contract

The performance security shall be in an amount not less than the required percentage of the total
contract price in accordance with the following schedule:

Form of Performance Security Amount of Performance Security (Not less than the |
required percentage of the Total Contact Price |

@) Cash or cashier manager Check ssued by a Bank.

b) Bank draft/guarantee or irrevocable lefter of credif issued by a Goods and Consulting Services - Five percemé
| Bank if issued by a foreign bank, it shall be confirmed or authenticated (5%): |
by a local bank.

Infrastructure projecis—Ten percent (10%) '

C) Surety bond callable upon demand Issued by a surety or |
insurance company duly certified by the Insurance Commission Thirty percent (30%) ’
as authorized to issue such security.

|
!

7. When the contractor refuses or fails to satisfactorily complete the work within the specified contract time,
plus any time extension duly granted and is hereby in default under the contract, the contractor shall pay
the procuring entity for liquidated damages, an amount as provided in Section 71.2.4 of RA 12009 and its
IRR, an amount equal to at least one-tenth (1/10) of one (1) percent of the cost of the unperformed
portion of the works for every day of delay.

8. The Philippine Ports Authority, PMO WLB reserves the right to accept or reject any or all quotations at any
time prior to the award of contract without thereby incurring any liability to the affected proponents and to
waive any minor defects therein and to accepts quotation as maybe considered advantageous to the
government.

9. For the information, you may contact Febie P. Capuyan, Member, BAC Secretariat at Telephone No.
(053) 561-5967 local 121




