TECHNICAL SPECIFICATIONS
TERMS OF REFERENCE

FOR THE MAINTENANCE REPAINTING OF PERIMETER FENCE AND GATE COMPLEX AT
MASAO PORT (MPF-AGS-14-2026) BRGY. LUMBOCAN, BUTUAN CITY, AGUSAN DEL
NORTE

A. DESCRIPTION

The project aims to maintain the Port of Masao’s perimeter fence and access gates in order
to preserve it in good condition, stop further deterioration and extend its expected useful life.

B. SCOPE OF WORKS

1. The contractor shall undertake the project in accordance with the accepted industry
standards and procedures.

2. Conduct ocular inspection and actual measurement at the site.

3. Supply of materials, labor, and tools/equipment for the following scope of works:

DESCRIPTION OF WORK UNIT | QUANTITY
1. Repainting of Perimeter Fence. 93 sq.m Lot 1
2. Repainting of Gate Complex (roof framing, concrete post/pedestal, and Lot 1
| gates)

4. Supply of the following needed manpower:
a. Painter
b. Laborer

5. Supply of the following tools/equipment:
a. 10- sets Scaffolding
b. 2 units Ladder

6. Perform other reasonable tasks, including consultation with the ESD Technical Team, that
relate to the foregoing repair, which the Authority or its authorized representative may direct.

C. TIMETABLE

The contractor shall commence the activities effective upon date of receipt of the Notice to
Proceed. The Maintenance Repainting of Perimeter Fence and Gate Complex at Masao
Port must be completed within Ninety (90) calendar days from the commencement of the
activities.



D. FIRM AND STAFF REQUIREMENTS

The contractor shall be responsible for ensuring the timely completion of the project and shall
have personnel complementation of adequate technical background, experience, and
capability.

The contractor shall provide the minimum appropriate personal protective equipment (PPE)
such as hard hat, vest, and safety belt for their staff and crew.

E. SCHEDULE OF PAYMENTS

All payments shall be processed only upon completion and issuance of the Certificate of
Completion and Final Inspection Report, subjected to accounting and auditing rules and
regulations.

F. BUDGET

The Approved Budget of the Contract for the project for the Maintenance Repainting of
Perimeter Fence and Gate Complex at Masao Port, Brgy. Lumbocan, Butuan City, Agusan
del Norte is Five Hundred Twelve Thousand and Five Hundred Fifteen Pesos only (Php
512,515.00).

G. MODE OF PROCUREMENT/QUALIFICATION OF BIDDERS

The contract for the Maintenance Repainting of Perimeter Fence and Gate Complex
at Masao Port shall be procured through Alternative Mode of Procurement (Small Value
Procurement), in accordance with Section 34.1 of the Implementing Rules and Regulation
(IRR) of RA 12009.

Interested bidders must submit their proposals at the address provided. Prospective bidders
will be evaluated based on a non-discretionary “pass/fail” criterion, and shall submit the
updated/renewed printed copies of the following documents as part of the technical/financial
proposal/envelope:

Valid Mayor’s Permit / Business Permit
PhilGEPS Registration Member

PCAB License, General Building- Category D
Income/Business Tax Return

Omnibus Sworn Statement

Technical Proposal

Financial Proposal e Duly accomplished, Request for Quotation




H. PERFORMANCE SECURITY

To guarantee the faithful performance by the winning Bidder of its obligations under the
contract, it shall post a performance security within a maximum period of ten (10) calendar
days from the receipt of the Notice of Award from the Procuring Entity and in no case later

than the signing of the contract.

Under Section 68.4, IRR of RA 12009, the Performance Security shall be denominated in
Philippine Pesos and posted in favor of the Procuring Entity in an amount not less than the

percentage of the total contract price in accordance with the following schedule:

(To protect/safeguard the interest of the government/Philippine Ports Authority, bond requirements
from entities transacting with the Authority shail only be procured from PPA accredited surety

companies.)

Form of Performance Security

Amount of Performance Security
(Not less than the required
percentage of the Total Contract)

(a)

Cash or cashier’s/manager’s
check issued by a Universal or
Commercial Bank.

For biddings conducted by the
LGUs, the Cashier’s/Manager’s
Check may be issued by other
banks certified by the BSP as
authorized to  issue  such
financial instrument.

(b)

Bank draft/guarantee or
irrevocable letter of credit issued
by a Universal or Commercial
Bank: Provided, however, that it
shall be  confirmed or
authenticated by a Universal or
Commercial Bank, if issued by a
foreign bank.

Goods and Consulting Services-
Five (5%)

Infrastructure Projects-Ten percent

(10%)

(c)

Surety bond callable wupon
demand issued by a surety or
insurance company duly
certified by the Insurance
Commission as authorized to
issue such security.

Thirty percent (30%)




. WARRANTY SECURITY

In order to assure that defects for the Maintenance Repainting of Perimeter Fence and
Gate Complex at Masao Port shall be corrected by the contractor, a warranty security shall
be required from the contract awardee for a minimum period of one (1) year after acceptance
by the Procuring Entity in accordance with Section 90.2, Implementing Rules and
Regulations of RA 12009.

Prepared / Submitted by: Recommending Approval:
(Original Signed) (Original Signed)
AMALIA M. DUMANON LEXTER-LOU V. SEVILLA
Acting Principal Engineer A Division Manager A, ESD
Approved:

(Original Signed)
KAHLIL L. LAMIGO
Acting Port Manager
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