Name of Project: Cleaning of (95) Ninety Five Airconditioning Units

Project Location : TMO LILOY, TMO SINDANGAN AND BASEPORT
DAPITAN, ZAMBOANGA DEL NORTE

PROGRAM OF WORK

Date :

30 CALENDAR DAYS

Project Duration:

Time Schedule :

Start : UPON APPROVAL
Manner of Undertakings: BY CONTRACT

RANDY B. VILLARTE RU B(CARREON i L. LOQUIAS,JR.,.DM
ising Supply Officer Genpral Services Officer A Administrative Officer IV

BREAKDOWN OF ESTIMATED OF EXPENDITURES % OF TOTAL AMOUNT (in pesos )
ESTIMATED CONTRACT COST
A. Direct Cost
1. General Expenses
1.1 Mobilization/Demobilization ( 1% of direct cost,Maximum) 0.00% -
1.2 Project Supervision Expenses and Contractor's Bond
( 3% of Direct Cost, Maximum )
2. Materials 86.58% 82,700.00
2.1 Supply/Delivery
2.2 Testing of Materials
3. Labor
3.1 Direct Labor ( to include leaves, SSS, and GSIS )
3.2 Leaves
3.3 SSS/GSIS
3.4 Medicare
3.5 Handtools
4. Equipment Expenses 0.00% -
TOTAL ( DIRECT COST) 86.58% 82,700.00
B. Indirect Cost (Mark-ups)
1. Overhead, Contingency & Miscellaneous (6%-12% of A1 to Ad ) 0.00% 0.00
2. Profit (8%-12% of A1 to A4) 8.66% 8,270.00
TOTAL(INDIRECT COST) 8.66% 8,270.00
C. VAT =5% ( Total Direct Cost + Total Indirect Cost ) 4.76% 4,548.50
ESTIMATED CONTRACT COST 100.00% 95,518.50
ESTIMATED GOVERNMENT EXPENSES
1. ROWI/Site Acquisition
2. Pre-Construction Engineering Activities
(Survey, Foundation Investigation, Soil Exploration etc.)
Project Management( up to 3.5% of Estimated Contract Cost). 0.00%
Materials to be furnished by the Government
Sub - total 0.00% 0.00
CONTINGENCIES AND RESERVES
1. Physical (10%, Maximum of the Estimated Contract Cost)
2. Price Escalation (up to 12% per annum)
Sub - total
TOTAL ESTIMATED CONTRACT COST 100.00% Php 95,518.50
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