1.1. 
1.2. 

	Philippine Ports Authority

	PORT MANAGEMENT OFFICE – NCR SOUTH

	
	
	
	
	
	
	
	

	BILL OF QUANTITIES

	
	
	
	
	
	
	
	

	Provision of Detention Cell for Port Police Division at Marsman Bldg., South Harbor, Manila.

	Project Name

	
	
	
	
	
	
	
	

	 
	 
	DESCRIPTION OF WORK
	 
	UNIT
	QTY.
	UNIT PRICE
	AMOUNT

	NO.
	 
	 
	 
	 
	 
	(Pesos)
	(Pesos)

	(1)
	 
	(2)
	 
	(3)
	(4)
	(5)
	(4) x (5)

	 
	
	
	 
	 
	 
	 
	 

	BILL NO. I
	
	General Expenses
	 
	 
	 
	 
	 

	 
	
	
	 
	 
	 
	 
	 

	1.1
	
	Mobilization/Demobilization
	 
	l.s.
	1.00
	 
	 

	 
	
	
	 
	 
	 
	 
	 

	 1.2
	
	Occupational Safety and Health Prog.
	 
	l.s. 
	1.00 
	 
	 

	
	
	-First Aide System/Admin. & PPE Controls
	
	
	
	 
	 

	
	
	 Provide construction safety and health program in the execution of
	
	
	
	 
	 

	 
	
	 the project
	 
	 
	 
	 
	 

	 
	
	
	 
	 
	 
	 
	 

	 
	
	
	 
	 
	 
	 
	 

	 
	
	
	 
	 
	 
	 
	 

	 
	
	
	 
	 
	 
	 
	 

	 
	
	
	 
	 
	 
	 
	 

	 
	
	
	 
	 
	 
	 
	 

	 
	
	
	 
	 
	 
	 
	 

	
	
	
	
	
	
	
	

	 
	
	
	 
	 
	 
	 
	 

	
	
	
	
	
	
	
	

	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	TOTAL FOR BILL NO.  I
	 
	 
	 
	 
	                                               

	Philippine Ports Authority

	PORT MANAGEMENT OFFICE – NCR SOUTH 

	
	
	
	
	
	
	
	

	BILL OF QUANTITIES

	
	
	
	
	
	
	
	

	Provision of Detention Cell for Port Police Division at Marsman Bldg., South Harbor, Manila.

	Project Name

	
	
	
	
	
	
	
	

	 
	 
	DESCRIPTION OF WORK
	 
	UNIT
	QTY.
	UNIT PRICE
	AMOUNT

	NO.
	 
	 
	 
	 
	 
	(Pesos)
	(Pesos)

	(1)
	 
	(2)
	 
	(3)
	(4)
	(5)
	(4) x (5)

	 
	
	
	 
	 
	 
	 
	 

	BILL NO. II
	
	Concrete Breaking
	 
	
	
	
	 

	
	
	
	 
	 
	 
	 
	 

	II.1.
	
	Concrete cutting and breaking
	 
	Sq.m.
	18.90
	 
	 

	 
	
	· Cut and break concrete for foundation lay-out as per approved plans
	 
	 
	 
	 
	 

	 
	
	         and specifications.
	 
	
	
	 
	 

	
	
	·  Haul debris / waste materials and dispose to the nearest dump site.
	
	
	
	 
	 

	
	             
	
	
	
	
	 
	 

	 
	
	
	
	
	
	 
	 

	 
	
	
	
	
	
	 
	 

	 
	
	
	
	
	
	 
	 

	
	
	
	 
	
	
	 
	 

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	 
	
	
	 
	
	
	 
	 

	 
	
	
	 
	 
	 
	 
	 

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	TOTAL FOR BILL NO.  II
	 
	 
	 
	 
	                                               


	Philippine Ports Authority

	PORT MANAGEMENT OFFICE – NCR SOUTH 

	
	
	
	
	
	
	
	

	BILL OF QUANTITIES

	
	
	
	
	
	
	
	

	Provision of Detention Cell for Port Police Division at Marsman Bldg., South Harbor, Manila.

	Project Name

	
	
	
	
	
	
	
	

	 
	 
	DESCRIPTION OF WORK
	 
	UNIT
	QTY.
	UNIT PRICE
	AMOUNT

	NO.
	 
	 
	 
	 
	 
	(Pesos)
	(Pesos)

	(1)
	 
	(2)
	 
	(3)
	(4)
	(5)
	(4) x (5)

	 
	
	
	 
	 
	 
	 
	 

	BILL NO. III
	
	Earthworks
	 
	
	
	 
	 

	
	
	
	 
	 
	 
	 
	 

	III.1.
	
	Excavation, Backfill & compaction
	 
	Cu.m.
	26.52
	 
	 

	 
	
	· Excavate, backfill & compact earth respectively including disposal
	 
	 
	 
	 
	 

	 
	
	         works in accordance with the approved plans.
	 
	
	
	 
	 

	
	
	
	
	
	
	 
	 

	III.2
	             
	Gravel Bedding, G-1
	
	Cu.m.
	9.29
	 
	 

	 
	
	· Spread, level & compact gravel, G-1 in accordance with the
	
	
	
	 
	 

	 
	
	        approved plans and specifications.
	
	
	
	 
	 

	 
	
	
	
	
	
	 
	 

	 
	
	
	 
	 
	 
	 
	 

	 
	
	
	 
	 
	 
	 
	 

	 
	
	
	 
	 
	 
	 
	 

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	 
	 
	 
	 
	 
	 
	 
	 

	 
	 
	
	 
	 
	 
	 
	                                               

	 
	 
	TOTAL FOR BILL NO.  III.
	 
	 
	 
	 
	                                               


	Philippine Ports Authority

	PORT MANAGEMENT OFFICE – NCR SOUTH 

	
	
	
	
	
	
	
	

	BILL OF QUANTITIES

	
	
	
	
	
	
	
	

	Provision of Detention Cell for Port Police Division at Marsman Bldg., South Harbor, Manila.

	Project Name

	
	
	
	
	
	
	
	

	 
	 
	DESCRIPTION OF WORK
	 
	UNIT
	QTY.
	UNIT PRICE
	AMOUNT

	NO.
	 
	 
	 
	 
	 
	(Pesos)
	(Pesos)

	(1)
	 
	(2)
	 
	(3)
	(4)
	(5)
	(4) x (5)

	 
	
	
	 
	 
	 
	 
	 

	BILL NO. IV
	
	Metal works
	 
	
	
	 
	 

	
	
	
	 
	 
	 
	 
	 

	IV.1.
	
	Grade 40 reinforcement
	 
	kgs
	1,036.21
	 
	 

	 
	
	· Supply, fabricate and install steel reinforcements excluding slabs &
	 
	 
	 
	 
	 

	 
	
	        chb reinforcements in accordance with the approved plans and specs.
	 
	
	
	 
	 

	
	
	        
	
	
	
	 
	 

	IV.2
	             
	Structural Steel
	
	kgs
	1,877.20
	 
	 

	 
	
	· Supply, deliver and install structural steel columns, beams, girders,
	
	
	
	 
	 

	
	
	        intel beams & cantilever beams including auxiliary materials in 
	
	
	
	
	

	 
	
	        accordance with the approved plans and specifications. 
	
	
	
	 
	 

	 
	
	
	 
	 
	 
	 
	 

	 IV.3
	
	Metal Grills
	 
	 kgs
	 464.50
	 
	 

	 
	
	· Supply, deliver, fabricate and install metal grills including jail bar &
	 
	 
	 
	 
	 

	
	
	        window and accessories in accordance with the approved plans and
	
	
	
	
	

	
	
	
	
	
	
	
	

	 
	 
	        specifications.
	 
	 
	 
	 
	 

	
	
	
	
	
	
	
	

	 
	 
	
	 
	 
	 
	 
	                                               

	 
	 
	TOTAL FOR BILL NO.  IV.
	 
	 
	 
	 
	                                               

	Philippine Ports Authority

	PORT MANAGEMENT OFFICE – NCR SOUTH 

	
	
	
	
	
	
	
	

	BILL OF QUANTITIES

	
	
	
	
	
	
	
	

	Provision of Detention Cell for Port Police Division at Marsman Bldg., South Harbor, Manila.

	Project Name

	
	
	
	
	
	
	
	

	 
	 
	DESCRIPTION OF WORK
	 
	UNIT
	QTY.
	UNIT PRICE
	AMOUNT

	NO.
	 
	 
	 
	 
	 
	(Pesos)
	(Pesos)

	(1)
	 
	(2)
	 
	(3)
	(4)
	(5)
	(4) x (5)

	 
	
	
	 
	 
	 
	 
	 

	BILL NO. V
	
	Concreting Works
	 
	
	
	 
	 

	
	
	
	 
	 
	 
	 
	 

	V.1
	
	Cast-in place concrete
	 
	Cu.m.
	12.87
	 
	 

	 
	
	· Cast-in-place concrete including formworks excluding chb
	 
	 
	 
	 
	 

	 
	
	         in accordance with the approved plans and specifications.
	 
	
	
	 
	 

	
	
	        
	
	
	
	 
	 

	
	
	
	
	
	
	
	 

	
	
	
	
	
	
	
	 

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	 

	
	
	
	
	
	
	
	 

	
	
	
	
	
	
	
	 

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	 

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	 

	 
	 
	
	 
	 
	 
	 
	                                               

	 
	 
	TOTAL FOR BILL NO.  V.
	 
	 
	 
	 
	                                               


	Philippine Ports Authority

	PORT MANAGEMENT OFFICE – NCR SOUTH

	
	
	
	
	
	
	
	

	BILL OF QUANTITIES

	
	
	
	
	
	
	
	

	Provision of Detention Cell for Port Police Division at Marsman Bldg., South Harbor, Manila.

	Project Name

	
	
	
	
	
	
	
	

	 
	 
	DESCRIPTION OF WORK
	 
	UNIT
	QTY.
	UNIT PRICE
	AMOUNT

	NO.
	 
	 
	 
	 
	 
	(Pesos)
	(Pesos)

	(1)
	 
	(2)
	 
	(3)
	(4)
	(5)
	(4) x (5)

	 
	
	
	 
	 
	 
	 
	 

	BILL NO. VI
	
	Masonry Works
	 
	
	
	 
	 

	
	
	
	 
	 
	 
	 
	 

	VI.1
	
	150mm CHB
	 
	Sq.m.
	31.79
	 
	 

	 
	
	· Supply, deliver and lay CHB including corresponding rebar works
	 
	 
	 
	 
	 

	 
	
	         in accordance with the approved plans and specifications.
	 
	
	
	 
	 

	
	
	        
	
	
	
	 
	 

	VI.2
	
	100mm CHB wall
	
	Sq.m.
	52.01
	
	 

	
	
	· Supply, deliver and lay CHB including rebar works in accordance
	
	
	
	
	 

	
	
	        with approved plans and specifications
	
	
	
	
	

	
	
	
	
	
	
	
	 

	VI.3
	
	150mm CHB wall
	
	Sq.m.
	50.68
	
	 

	
	
	· Supply, deliver and lay CHB using “A” concrete mixture including
	
	
	
	
	 

	
	
	rebar works in accordance with the approved plans and specifications
	
	
	
	
	 

	
	
	
	
	
	
	
	

	VI.4
	
	16mm thk Cement Plaster
	
	Sq.m.
	256.65
	
	 

	
	
	· Supply, deliver and lay cement plaster in accordance with the
	
	
	
	
	

	
	
	approved plans and specifications.
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	 
	 
	TOTAL FOR BILL NO.  VI.
	 
	 
	 
	 
	                                               


	Philippine Ports Authority

	PORT MANAGEMENT OFFICE – NCR SOUTH

	
	
	
	
	
	
	
	

	BILL OF QUANTITIES

	
	
	
	
	
	
	
	

	Provision of Detention Cell for Port Police Division at Marsman Bldg., South Harbor, Manila.

	Project Name

	
	
	
	
	
	
	
	

	 
	 
	DESCRIPTION OF WORK
	 
	UNIT
	QTY.
	UNIT PRICE
	AMOUNT

	NO.
	 
	 
	 
	 
	 
	(Pesos)
	(Pesos)

	(1)
	 
	(2)
	 
	(3)
	(4)
	(5)
	(4) x (5)

	 
	
	
	 
	 
	 
	 
	 

	BILL NO. VII
	
	Plumbing Works
	 
	
	
	 
	 

	
	
	
	 
	 
	 
	 
	 

	VII.1
	
	Water /Cold-water system
	 
	l.s.
	1.00
	 
	 

	 
	
	· Rough-in water/cold-water lay-out in accordance with the 
	 
	 
	 
	 
	 

	 
	
	         approved plans and specifications.
	 
	
	
	 
	 

	
	
	        
	
	
	
	 
	 

	VII.2
	
	Sewer/Drainage system
	
	L.s.
	1.00
	
	 

	
	
	· Rough-in sewer/storm drainage lay-out in accordance with the
	
	
	
	
	 

	
	
	        approved plans and specifications
	
	
	
	
	

	
	
	
	
	
	
	
	 

	VII.3
	
	Plumbing fixtures & accessories
	
	L.s.
	1.00
	
	 

	
	
	· Supply, deliver and install plumbing fixtures and accessories in
	
	
	
	
	 

	
	
	accordance with the approved plans and specifications
	
	
	
	
	 

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	 

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	 
	 
	
	 
	 
	 
	 
	                                               

	 
	 
	TOTAL FOR BILL NO.  VII.
	 
	 
	 
	 
	                                               


	Philippine Ports Authority

	PORT MANAGEMENT OFFICE – NCR SOUTH

	
	
	
	
	
	
	
	

	BILL OF QUANTITIES

	
	
	
	
	
	
	
	

	Provision of Detention Cell for Port Police Division at Marsman Bldg., South Harbor, Manila.

	Project Name

	
	
	
	
	
	
	
	

	 
	 
	DESCRIPTION OF WORK
	 
	UNIT
	QTY.
	UNIT PRICE
	AMOUNT

	NO.
	 
	 
	 
	 
	 
	(Pesos)
	(Pesos)

	(1)
	 
	(2)
	 
	(3)
	(4)
	(5)
	(4) x (5)

	 
	
	
	 
	 
	 
	 
	 

	BILL NO. VIII
	
	Roofing /Ceiling works
	 
	
	
	 
	 

	
	
	
	 
	 
	 
	 
	 

	VIII.1
	
	Roof framing
	 
	l.s.
	1.00
	 
	 

	 
	
	· Supply, deliver, fabricate & install roof framing in accordance with 
	 
	 
	 
	 
	 

	 
	
	         the approved plans and specifications.
	 
	
	
	 
	 

	
	
	        
	
	
	
	 
	 

	VIII.2
	
	Tinsmithry and insulation
	
	Sq.m.
	74.40
	
	 

	
	
	· Supply, deliver, fabricate & install nailers, eaves and other carpentry
	
	
	
	
	 

	
	
	        works in accordance with the approved plans and specifications
	
	
	
	
	

	
	
	
	
	
	
	
	 

	VIII.3
	
	Ceiling works
	
	Sq.m.
	58.91
	
	 

	
	
	· Supply, deliver, fabricate & install nailers, eaves and other carpentry
	
	
	
	
	 

	
	
	works in accordance with the approved plans and specifications
	
	
	
	
	 

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	 
	 
	
	 
	 
	 
	 
	                                               

	 
	 
	TOTAL FOR BILL NO.  VIII.
	 
	 
	 
	 
	                                               


	Philippine Ports Authority

	PORT MANAGEMENT OFFICE – NCR SOUTH

	
	
	
	
	
	
	
	

	BILL OF QUANTITIES

	
	
	
	
	
	
	
	

	Provision of Detention Cell for Port Police Division at Marsman Bldg., South Harbor, Manila.

	Project Name

	
	
	
	
	
	
	
	

	 
	 
	DESCRIPTION OF WORK
	 
	UNIT
	QTY.
	UNIT PRICE
	AMOUNT

	NO.
	 
	 
	 
	 
	 
	(Pesos)
	(Pesos)

	(1)
	 
	(2)
	 
	(3)
	(4)
	(5)
	(4) x (5)

	 
	
	
	 
	 
	 
	 
	 

	BILL NO. IX
	
	Electrical works
	 
	
	
	 
	 

	
	
	
	 
	 
	 
	 
	 

	IX.1
	
	Panelboard
	 
	Assy.
	1.00
	 
	 

	 
	
	· Supply, deliver, & install panelboard and accessories in  
	 
	 
	 
	 
	 

	 
	
	         accordance with the approved plans and specifications.
	 
	
	
	 
	 

	
	
	        
	
	
	
	 
	 

	IX.2
	
	Electrical wiring & accessories
	
	L.s.
	1.00
	
	 

	
	
	· Supply, deliver, & install electrical wirings & accessories as per
	
	
	
	
	 

	
	
	        approved plans and specifications
	
	
	
	
	

	
	
	
	
	
	
	
	 

	IX.3
	
	Electrical fixtures & accessories
	
	L.s.
	1.00
	
	 

	
	
	· Supply, deliver and install electrical fixtures and accessories
	
	
	
	
	 

	
	
	as per approved plans and specifications
	
	
	
	
	 

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	 
	 
	
	 
	 
	 
	 
	                                               

	 
	 
	TOTAL FOR BILL NO.  IX
	 
	 
	 
	 
	                                               


	Philippine Ports Authority

	PORT MANAGEMENT OFFICE – NCR SOUTH

	
	
	
	
	
	
	
	

	BILL OF QUANTITIES

	
	
	
	
	
	
	
	

	Provision of Detention Cell for Port Police Division at Marsman Bldg., South Harbor, Manila.

	Project Name

	
	
	
	
	
	
	
	

	 
	 
	DESCRIPTION OF WORK
	 
	UNIT
	QTY.
	UNIT PRICE
	AMOUNT

	NO.
	 
	 
	 
	 
	 
	(Pesos)
	(Pesos)

	(1)
	 
	(2)
	 
	(3)
	(4)
	(5)
	(4) x (5)

	 
	
	
	 
	 
	 
	 
	 

	BILL NO. X
	
	Tile works
	 
	
	
	 
	 

	
	
	
	 
	 
	 
	 
	 

	X.1
	
	0.30 x 0.30m unglazed ceramic tiles
	 
	Sq.m.
	3.64
	 
	 

	 
	
	· Supply, deliver and install/lay unglazed ceramic tiles for comfort
	 
	 
	 
	 
	 

	 
	
	        rooms flooring in accordance with the approved plans and 
	 
	
	
	 
	 

	
	
	        specifications.
	
	
	
	 
	 

	
	
	
	
	
	
	
	 

	X.2
	
	0.30 x 0.60m glazed wall tiles
	
	Sq.m.
	10.34
	
	 

	
	
	· Supply, deliver and install/lay glazed ceramic wall tiles for comfort 
	
	
	
	
	

	
	
	     rooms in accordance with the approved plans & specifications
	
	
	
	
	 

	
	
	
	
	
	
	
	 

	
	
	
	
	
	
	
	 

	
	
	
	
	
	
	
	 

	
	
	
	
	
	
	
	 

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	 
	 
	
	 
	 
	 
	 
	                                               

	 
	 
	TOTAL FOR BILL NO.  X
	 
	 
	 
	 
	                                               

	Philippine Ports Authority

	PORT MANAGEMENT OFFICE – NCR SOUTH

	
	
	
	
	
	
	
	

	BILL OF QUANTITIES

	
	
	
	
	
	
	
	

	Provision of Detention Cell for Port Police Division at Marsman Bldg., South Harbor, Manila.

	Project Name

	
	
	
	
	
	
	
	

	 
	 
	DESCRIPTION OF WORK
	 
	UNIT
	QTY.
	UNIT PRICE
	AMOUNT

	NO.
	 
	 
	 
	 
	 
	(Pesos)
	(Pesos)

	(1)
	 
	(2)
	 
	(3)
	(4)
	(5)
	(4) x (5)

	 
	
	
	 
	 
	 
	 
	 

	BILL NO. XI
	
	Doors and Windows
	 
	
	
	 
	 

	
	
	
	 
	 
	 
	 
	 

	XI.1
	
	Panel Doorr (D1) and Awning Window (W2)
	 
	units
	3.00
	 
	 

	 
	
	· Installation of  available PVC doors and window in accordance with
	 
	 
	 
	 
	 

	 
	
	        the approved specifications
	 
	
	
	 
	 

	
	
	    
	
	
	
	 
	 

	
	
	
	
	
	
	
	 

	
	
	
	
	
	
	
	 

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	 

	
	
	
	
	
	
	
	 

	
	
	
	
	
	
	
	 

	
	
	
	
	
	
	
	 

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	 
	 
	
	 
	 
	 
	 
	                                              

	 
	 
	TOTAL FOR BILL NO.  XI
	 
	 
	 
	 
	                                              


	Philippine Ports Authority

	PORT MANAGEMENT OFFICE – NCR SOUTH

	
	
	
	
	
	
	
	

	BILL OF QUANTITIES

	
	
	
	
	
	
	
	

	Provision of Detention Cell for Port Police Division at Marsman Bldg., South Harbor, Manila.

	Project Name

	
	
	
	
	
	
	
	

	 
	 
	DESCRIPTION OF WORK
	 
	UNIT
	QTY.
	UNIT PRICE
	AMOUNT

	NO.
	 
	 
	 
	 
	 
	(Pesos)
	(Pesos)

	(1)
	 
	(2)
	 
	(3)
	(4)
	(5)
	(4) x (5)

	 
	
	
	 
	 
	 
	 
	 

	BILL NO. XII
	
	Painting works
	 
	
	
	 
	 

	
	
	
	 
	 
	 
	 
	 

	XII.1
	
	Plain concrete
	 
	Sq.m.
	256.65
	 
	 

	 
	
	· Supply, deliver, surface preparation & painting/repainting concrete
	 
	 
	 
	 
	 

	 
	
	        Surfaces in accordance with the approved plans and specifications
	 
	
	
	 
	 

	
	
	    
	
	
	
	 
	 

	XII.2
	
	Wooden surface
	
	
	
	
	 

	
	
	· Supply, deliver & repaint existing cabinets, booths & other wood 
	
	Sq.m.
	3.64
	
	 

	
	
	surface areas in accordance with the approved specifications.
	
	
	
	
	

	
	
	
	
	
	
	
	 

	
	
	
	
	
	
	
	 

	
	
	
	
	
	
	
	 

	
	
	
	
	
	
	
	 

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	
	
	
	
	
	
	
	

	 
	 
	
	 
	 
	 
	 
	                                               

	 
	 
	TOTAL FOR BILL NO.  XII
	 
	 
	 
	 
	                                               


Bid Proposal/ Quotation
                    Date: __________________

To:  Philippine Ports Authority

        PMO-NCR SOUTH
        South Harbor, Port Area, Manila

Attention :  BIDS AND AWARDS COMMITTEE (BAC)
Gentlemen:

In accordance with your invitation to submit cost proposals for the project PROVISION OF DETENTION CELL FOR PORT POLICE DIVISION AT MARSMAN BLDG., SOUTH HARBOR, MANILA.
	BILL NO.
	DESCRIPTION
	TOTAL AMOUNT (P)

	1.
	  General Expenses
	

	2.
	  Concrete Breaking

	

	3.
	  Earth Works
	

	4.
	  Metal Works
	

	5.
	  Concreting Works        
	

	6.
	  Masonry Works
	

	7.
	  Plumbing Works
	

	8.
	  Roofing/Ceiling Works
	

	9.
	  Electrical Works
	

	10.
	  Tile Works
	

	11. 
	  Doors and Windows
	

	12.
	  Painting Works
	

	
	  TOTAL AMOUNT OF BID (Including VAT)
	 P


                                                (Amount in Words)

Note:

1. Quantities are approximate only and are to be used for comparison of bids. Actual quantities shall be as needed in the field and as ordered by the Engineer.

2. Contractor’s bid prices shall be inclusive of required taxes

3. All pages of the proposal are signed by the bidder

4. Erasures or corrections in the proposal have been initiated by the bidder’s authorized signatory.

We/I make this proposal with adequate knowledge of the kind of quantity and quality of the materials, services and scope of the work required. If our proposal is accepted we/I will, after receiving the Notice of Award, enter into contract with the PPA within two (2) days from receipt of such Notice.

We/I shall complete the works in accordance with the Drawings and Bid Documents within THIRTY FOUR (34) CALENDAR DAYS beginning Seven (7) days from the date of receipt of Notice to Proceed.

We/I understand that the Authority may order additions to or deletions from the scope of work as specified if necessary.

We/I acknowledge receipt of the following addenda/notices:

______________________________________________________
            ______________________________________________________

Enclosed herewith also are the detailed estimates and computations of the cost of all items of work enumerated above.

All provisions contained in the contract affected by the acceptance of this proposal shall extend to and be binding upon the successors of the parties hereto.

Very truly yours,

__________________________
Authorized Signatory
For:

__________________________

Business Name of Bidder












6

